PRESENT STRUCTURE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER : 100 CONTRACT ID : R -25142-A COUNTI ES : PCSEY VANDERBURGH
LETTING DATE : 01/22/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 12/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0641096
0641096
0641096
OTHERS
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 24, 684, 000. 00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 24,816, 395. 55 100. 5363%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 24, 980, 345. 06 101. 2005%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 26, 426, 000. 00 107. 0572%
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-06845 LUMP|  95000. 00000 95000. 00|  350000. 00000 350000. 00|  260000. 00000 260000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 24.000 MOS | 2000. 00000 48000. 00| 2300. 00000 55200. 00| 2800. 00000 67200. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP| 1219808.97000  1219808.97| 1238000.00000  1238000.00| 1800000. 00000 1800000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-02858 196.000 m | 9. 00000 1764. 00| 20. 00000 3920. 00| 16. 00000 3136. 00
DI TCH CLEANI NG | | |
0005 202-02240 75500.000 n2 | 5. 00000 377500. 00| 4. 92000 371460. 00| 4. 30000 324650. 00
PAVEMENT, REMOVE | | |
0006 202-02241 6779.000 m | 6. 40000 43385. 60| 6. 00000 40674. 00| 6. 80000 46097. 20
GUARDRAI L, REMOVE | | |
0007 202-02272 885.000 m | 7.00000 6195. 00| 10. 00000 8850. 00| 21. 00000 18585. 00
PAVED S| DE DI TCH, REMOVE | | |
0008 202-02278 1760.000 m | 18. 00000 31680. 00| 8. 00000 14080. 00| 23. 00000 40480. 00
CURB, CONCRETE, REMOVE | | |
0009 202-51328 LUMP|  70000. 00000 70000.00|  65000. 00000 65000.00]  69000. 00000 69000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 1 [ [ |
0010 202-51328 LUMP|  110000. 00000 110000.00]  90000. 00000 90000. 00|  96000. 00000 96000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 | [ |
0011 202-51328 LUMP|  85000. 00000 85000.00|  55000. 00000 55000. 00|  59000. 00000 59000. 00
I
I

STR. NO 3

REMOVE PORTI ONS , [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL CRDER : 100 CONTRACT ID : R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTING DATE : 01/22/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-ASI DE :
[ (1) 35-2040801 | (2) 35-1139301 [ (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0012 202-51328 LUMP|  10000. 00000 10000. 00|  20000. 00000 20000.00]  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO. 4 [ [
0013 202-51328 LUMP|  16000. 00000 16000. 00|  20000. 00000 20000.00]  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO 5 | | |
0014 202-51822 4159.000 n2 | 9. 50000 39510. 50] 5. 00000 20795. 00| 5. 30000 22042. 70
BRI DGE DECK OVERLAY, REMOVE | |
0015 202-60820 14300.000 n2 | 1. 00000 14300. 00| 1. 65000 23595. 00| 1. 20000 17160. 00
SURFACE M LLI NG, ASPHALT | | |
0016 202-60822 4159.000 n2 | 4.00000 16636. 00| 4.00000 16636. 00| 4.30000 17883. 70
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0017 203-02000 71065.000 n8 | 6. 00000 426390. 00| 8. 00000 568520. 00| 7.20000 511668. 00
EXCAVATI ON,  COMVON | | |
0018 203-02010 1290.000 n8 | 15. 00000 19350. 00| 9. 00000 11610. 00| 17. 00000 21930. 00
EXCAVATI ON, ROCK | |
0019 203-02046 8.000 EACH 2200. 00000 17600. 00| 1900. 00000 15200. 00| 2400. 00000 19200. 00
GRADI NG | N GORE AREA | | |
0020 203-02080 15.200 km |  14000. 00000 212800.00|  14500. 00000 220400. 00|  17000. 00000 258400. 00
LI NEAR GRADI NG | | |
0021 203-93444 45580.000 My | 16. 00000 729280. 00| 16. 60000 756628. 00| 17. 00000 774860. 00
BACKFI LL, ROCK | | |
0022 205-06931 678.000 My | 35. 00000 23730. 00| 30. 00000 20340. 00| 38. 00000 25764. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0023 205-06933 43.000 EACH 55. 00000 2365. 00| 55. 00000 2365. 00| 62. 00000 2666. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0024 205-06937 900.000 m | 5. 10000 4590. 00| 5. 10000 4590. 00| 5. 60000 5040. 00
TEMPORARY SI LT FENCE | | |
0025 207-07498 96300.000 n2 | 3. 50000 337050. 00| 3. 63000 349569. 00| 3.80000 365940. 00
SUBGRADE TREATMENT, TYPE A | |
0026 211-07454 1350.000 n8 | 30. 00000 40500. 00| 29. 11000 39298. 50| 34. 00000 45900. 00
STRUCTURE BACKFI LL | | |
0027 213-52830 100.000 n8 | 150. 00000 15000. 00| 200. 00000 20000. 00| 85. 00000 8500. 00
FLOWABLE MORTAR | |
0028 301-07448 57152.000 My | 18.00000  1028736. 00| 14. 00000 800128. 00| 12. 75000 728688. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0029 305-97019 168900. 000 n2 | 2. 20000 371580. 00| 1. 55000 261795. 00| 2. 05000 346245. 00
RUBBLI ZED PCCP | |
0030 401-04605 193080. 000 My | 40.00000  7723200. 00| 38.00000  7337040. 00 39. 20000 7568736. 00

HVA PAVEMENT M XTURES, WARRANTED | [ |
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ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER : 100 CONTRACT ID : R -25142-A COUNTI ES : PCSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT VI NCENNES Di STRI CT
SET-ASI DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & OONSTR., ||E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0031 401-06264 LUMP|  16000. 00000 16000. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
PROFI LOGRAPH, HVA [ | [
0032 401-07320 10550. 000 My | 44. 00000 464200. 00| 45. 00000 474750. 00| 42. 00000 443100. 00
QA-HWVA, 1, 64, SURFACE, 9.5 mm | | [
0033 401-07329 7760.000 My | 48. 00000 372480. 00| 52. 00000 403520. 00| 53. 00000 411280. 00
QA-HWVA, 4, 70, SURFACE, 9.5 mm | | [
0034 401-07389 17120.000 My 39. 00000 667680. 00| 37. 00000 633440. 00| 37. 00000 633440. 00
QX QM- HVA, 1, 64, |NTERVEDIATE, 19.0 nm | | [
0035 401-07399 13050.000 My | 40. 00000 522000. 00| 42. 00000 548100. 00| 41. 00000 535050. 00
QX QM- HVA, 4, 70, | NTERVEDI ATE, 19.0 nm | | [
0036 401-07406 56180.000 My | 36. 00000 2022480. 00| 36. 00000 2022480. 00| 37. 00000 2078660. 00
QA-HVA, 1, 64, BASE, 25 mm | | [
0037 401-07409 22170.000 My | 36. 00000 798120. 00| 38. 00000 842460. 00| 38. 00000 842460. 00
QM- HMVA, 4, 64, BASE, 25.0 nm | | [
0038 401-07429 4500.000 My | 37. 00000 166500. 00| 42. 00000 189000. 00| 42. 00000 189000. 00
QY QA-HVA, 5, 76, | NTERMVEDI ATE, C19.0 nmj | |
0039 401-07430 690.000 My | 40. 00000 27600. 00| 59. 00000 40710. 00| 39. 00000 26910. 00
QY QA-HVA, 5, 76, | NTERMVEDI ATE, C25.0 nmj | |
0040 402-07453 6580.000 My | 40. 00000 263200. 00| 41. 00000 269780. 00| 43. 00000 282940. 00
HVA FOR TEMPORARY PAVEMENT | | [
0041 405-05517 332.000 My | 320. 00000 106240. 00| 300. 00000 99600. 00| 310. 00000 102920. 00
ASPHALT FOR PRI ME COAT | | [
0042 406- 05520 355.000 My | 200. 00000 71000. 00| 201. 00000 71355. 00| 175. 00000 62125. 00
ASPHALT FOR TACK COAT | | [
0043 503-05310 244.000 m | 250. 00000 61000. 00| 100. 00000 24400. 00| 330. 00000 80520. 00
TERM NAL JOI NT | I
0044 601-01522 25.000 EACH| 1315. 00000 32875. 00| 1155. 00000 28875. 00| 1400. 00000 35000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0045 601-02206 990.600 m | 19. 00000 18821. 40| 23. 00000 22783. 80| 20. 00000 19812. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG [ | |
0046 601-05999 3.000 EACH 40. 00000 120. 00| 30. 00000 90. 00| 43. 00000 129. 00
CURVED TERM NAL END | | [
0047 601-06246 10.000 EACH  31040. 00000 310400.00]  31750. 00000 317500.00]  33000. 00000 330000. 00
| MPACT ATTENUATOR, R2, W, TL-3 | |
0048 601-94689 24.000 EACH 2000. 00000 48000. 00| 1955. 00000 46920. 00| 2100. 00000 50400. 00
GUARDRAI L END TREATMENT, OS | | [
0049 601-94690 6.000 EACH| 3000. 00000 18000. 00| 2950. 00000 17700. 00| 3200. 00000 19200. 00
GUARDRAI L END TREATMENT, NS | | [
0050 601-97080 20.000 EACH| 1975. 00000 39500. 00| 1375. 00000 27500. 00| 2100. 00000 42000. 00

TEMPORARY GUARDRAI L END TREATMENT, OS | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER : 100 CONTRACT ID : R -25142-A COUNTI ES : PCSEY VANDERBURGH
LETTING DATE : 01/22/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0051 601-99105 4800.600 m | 29. 50000 141617. 70| 29. 00000 139217. 40| 31. 00000 148818. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0052 601-99108 613.410 m | 43.00000 26376. 63| 54. 00000 33124. 14| 46. 00000 28216. 86
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | [
m SPACI NG | | |
0053 601-99123 10. 000 EACH 2000. 00000 20000. 00| 2090. 00000 20900. 00| 2100. 00000 21000. 00
GUARDRAI L TRANSI TI ON, GP | |
0054 602-06639 391.000 m | 110. 00000 43010. 00| 110. 00000 43010. 00| 84. 00000 32844. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0055 602-06646 14550.000 m | 85.00000  1236750. 00| 90.00000  1309500. 00| 70. 00000 1018500. 00
TEMPORARY CONCRETE BARRI ER | | |
0056 602-06729 160. 000 EACH| 7. 00000 1120. 00| 6. 75000 1080. 00| 8. 75000 1400. 00
BARRI ER DELI NEATCR | |
0057 603-06040 600.000 m | 23. 90000 14340. 00| 22. 50000 13500. 00| 25. 00000 15000. 00
FENCE, FARM FIELD, 1190 nm | | |
0058 606-07484 61600.000 m | 0. 22000 13552. 00| 0. 31000 19096. 00| 0. 40000 24640. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0059 607-06335 275.000 m | 80. 00000 22000. 00| 75. 00000 20625. 00| 95. 00000 26125. 00
PAVED SIDE DI TCH, A | | |
0060 607-06340 30.000 m | 90. 00000 2700. 00| 88. 00000 2640. 00| 120. 00000 3600. 00
PAVED SIDE DI TCH, B | | |
0061 607-06345 30.000 m | 100. 00000 3000. 00| 103. 00000 3090. 00| 120. 00000 3600. 00
PAVED SIDE DI TCH, C | | |
0062 610-06257 2067.400 12 | 65. 00000 134381. 00| 70. 00000 144718. 00| 75. 00000 155055. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0063 610-07488 2620.000 My | 44. 00000 115280. 00| 58. 00000 151960. 00| 51. 50000 134930. 00
HVA FOR APPROACHES, TYPE C | | |
0064 611-52817 5.000 EACH  15000. 00000 75000. 00|  10000. 00000 50000. 00|  27000. 00000 135000. 00
TEMPORARY CROSSOVER, B | | |
0065 616-02320 19120.000 n2 | 1. 75000 33460. 00| 1. 75000 33460. 00| 1. 50000 28680. 00
GEOTEXTI LES | | |
0066 616-06451 525.000 My | 39. 00000 20475. 00| 37.00000 19425. 00| 25. 00000 13125. 00
Rl PRAP, UNI FORM | | |
0067 621-01004 6.000 EACH 660. 00000 3960. 00| 350. 00000 2100. 00| 220. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0068 621-06545 17.000 My | 700. 00000 11900. 00| 430. 00000 7310. 00| 320. 00000 5440. 00
FERTI LI ZER | | |
0069 621-06553 3580.000 kg | 8. 00000 28640. 00| 8. 70000 31146. 00| 6. 50000 23270. 00
I

SEED M XTURE, R | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/31/03
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ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER : 100 CONTRACT ID : R -25142-A COUNTI ES : PCSEY VANDERBURGH
LETTING DATE : 01/22/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-ASI DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0070 621-06557 1790.000 kg | 4. 50000 8055. 00| 8. 50000 15215. 00| 4. 40000 7876. 00
SEED M XTURE, T | | |
0071 621-06565 85.000 My | 525. 00000 44625. 00| 265. 00000 22525. 00| 350. 00000 29750. 00
MULCH NG MATERI AL | |
0072 621-06567 10.000 kL | 0. 50000 5. 00 10. 00000 100. 00| 11. 00000 110. 00
WATER | | |
0073 621-06574 284.000 n2 | 16. 00000 4544 00| 4. 80000 1363. 20| 3. 70000 1050. 80
SODDI NG | | |
0074 701-51195 546.000 m | 80. 00000 43680. 00| 85. 00000 46410. 00| 91. 00000 49686. 00
PILE, STEEL H, HP 310 X 79 | | |
0075 701-93633 28.800 m | 400. 00000 11520. 00| 120. 00000 3456. 00| 130. 00000 3744. 00
OVERS| ZED PREDRI LLED PI LE HOLES | | |
0076 702-51110 584.000 kg | 7.00000 4088. 00| 5. 00000 2920. 00| 5. 30000 3095. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0077 703-51030 27748.000 kg | 1. 25000 34685. 00| 1. 40000 38847. 20| 1. 50000 41622. 00
REI NFORCI NG STEEL | |
0078 703-51032 71538.000 kg | 1. 40000 100153. 20| 1. 60000 114460. 80| 1. 70000 121614. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0079 704- 05892 284.700 n8 | 600. 00000 170820. 00| 700. 00000 199290. 00| 690. 00000 196443. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0080 704-51002 266.600 n8 | 800. 00000 213280. 00| 700. 00000 186620. 00| 690. 00000 183954. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0081 706- 05732 40.000 EACH 1500. 00000 60000. 00| 1100. 00000 44000. 00| 1200. 00000 48000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0082 706- 51020 73.300 n8 | 700. 00000 51310. 00| 500. 00000 36650. 00| 530. 00000 38849. 00
CONCRETE, C, RAILING | | |
0083 707- 05983 499.500 m | 290. 00000 144855. 00| 230. 00000 114885. 00| 24500000 122377. 50

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |
0084 709-51821 LUWP| 7500. 00000 7500. 00| 5500. 00000 5500. 00| 5900. 00000 5900. 00

SURFACE SEAL , STR NO 1 | | |

0085 709- 51821 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 5300. 00000 5300. 00
SURFACE SEAL , STR NO 2 | | |

0086 709- 51821 LUMP|  10000. 00000 10000. 00| 9500. 00000 9500. 00|  10000. 00000 10000. 00
SURFACE SEAL , STR NO 3 | | |

0087 709- 51821 LUMP| 6000. 00000 6000. 00| 4500. 00000 4500. 00| 4800. 00000 4800. 00
SURFACE SEAL , STR NO 4 | | |

0088 709- 51821 LUMP| 6000. 00000 6000. 00| 4300. 00000 4300. 00| 4600. 00000 4600. 00
SURFACE SEAL , STR NO 5 | | |

0089 710-51870 125.000 n2 | 500. 00000 62500. 00| 400. 00000 50000. 00| 430. 00000 53750. 00
REPQO NTI NG MASONRY | N STRUCTURES | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 100 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 711-01786 120. 000 EACH 25. 00000 3000. 00| 30. 00000 3600. 00| 32. 00000 3840. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE | | |
0091 711-51877 LUWP| 45000. 00000 45000. 00| 30000. 00000 30000. 00| 32000. 00000 32000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
1 [ I |
0092 711-51877 LUWP| 50000. 00000 50000. 00| 30000. 00000 30000. 00| 32000. 00000 32000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
2 | | |
0093 711-91376 96. 000 EACH| 25. 00000 2400. 00| 18. 00000 1728. 00| 19. 00000 1824. 00
FI ELD DRI LLED HOLE I N CONCRETE, 50 mm | | |
0094 711-91378 424.000 EACH 13. 00000 5512. 00| 10. 00000 4240. 00| 11. 00000 4664. 00
FI ELD DRI LLED HOLE | N CONCRETE, 25 mm | | |
0095 711-91503 318. 000 EACH 20. 00000 6360. 00| 10. 00000 3180. 00| 11. 00000 3498. 00
FI ELD DRI LLED HOLE | N CONCRETE, 31 mm | | [
0096 715-01662 138.900 m | 40. 00000 5556. 00| 63. 00000 8750. 70| 78. 00000 10834. 20
Pl PE CLEANING 300nm TO 1200mm DI A | | |
0097 715-02398 1.000 EACH 2400. 00000 2400. 00| 2222. 00000 2222. 00| 1700. 00000 1700. 00
SAFETY METAL END SECTION, 6:1, 900 nm | | [
0098 715-02399 4.000 EACH 2600. 00000 10400. 00| 2217. 00000 8868. 00| 1700. 00000 6800. 00
SAFETY METAL END SECTION, 4:1, 1050 nm | | [
0099 715-02629 1.000 EACH 850. 00000 850. 00| 805. 00000 805. 00| 470. 00000 470. 00
SAFETY METAL END SECTION, 6:1, 450 nm | |
0100 715-02630 1. 000 EACH 1200. 00000 1200. 00] 984. 00000 984. 00| 670. 00000 670. 00
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0101 715-03476 2.000 EACH 1050. 00000 2100. 00| 874. 00000 1748. 00| 550. 00000 1100. 00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0102 715-03584 7.000 EACH 780. 00000 5460. 00| 514. 00000 3598. 00| 390. 00000 2730. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0103 715- 04857 2.000 EACH 2800. 00000 5600. 00| 2483. 00000 4966. 00| 2200. 00000 4400. 00
SAFETY METAL END SECTION, 4:1, O6 nR | | |
0104 715-05048 22284.000 m | 5. 00000 111420. 00| 7. 40000 164901. 60| 5. 20000 115876. 80
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0105 715- 05053 4423.000 m | 28. 00000 123844. 00| 26. 00000 114998. 00| 29. 00000 128267. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0106 715-05119 210.000 m | 145. 00000 30450. 00| 42. 00000 8820. 00| 69. 00000 14490. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0107 715- 05125 2.400 m | 260. 00000 624. 00| 530. 00000 1272. 00| 390. 00000 936. 00
PIPE, TYPE 1, O RCULAR 750 mm [ [ |
0108 715-05127 6.000 m | 310. 00000 1860. 00| 447. 00000 2682. 00| 450. 00000 2700. 00
I

PIPE, TYPE 1, C RCULAR, 1050 mm [ |
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ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0109 715-05203 40292.000 m | 4. 50000 181314. 00| 3. 70000 149080. 40| 4. 65000 187357. 80
PIPE, TYPE 4, O RCULAR 100 nm | [ |
0110 715- 05407 66.000 m | 40. 00000 2640. 00| 35. 00000 2310. 00| 37. 00000 2442. 00
PI PE, END BENT DRAIN, 150 nm | | [
0111 715-06077 1.000 EACH| 3300. 00000 3300. 00| 2960. 00000 2960. 00| 2500. 00000 2500. 00
SAFETY METAL END SECTION, 6:1, 1050 nmm | | |
0112 715-06821 2.000 EACH 1300. 00000 2600. 00| 1312. 00000 2624. 00| 770. 00000 1540. 00
SAFETYMETAL END SECTION, 4:1, MN. AREA | | |
0.27 n2 | | |
0113 715-06858 59.100 m | 270. 00000 15957. 00| 202. 86000 11989. 03] 340. 00000 20094. 00
Pl PE LI NER, THERMOPLASTI C, 900 mm | | |
0114 715-06859 76.800 m | 330. 00000 25344. 00| 293. 64000 22551. 55| 410. 00000 31488. 00
Pl PE LI NER, THERMOPLASTI C, 1200 mm | | |
0115 715-06861 47.500 m | 393. 00000 18667. 50| 392. 79000 18657. 53| 540. 00000 25650. 00
Pl PE LI NER, THERMOPLASTIC, AREA 0.6 nR2 | | |
0116 715-26772 1.000 EACH 5800. 00000 5800. 00| 4653. 00000 4653. 00| 5800. 00000 5800. 00
GRATED BOX END SECTION, I, 6:1, 600 nm | | |
0117 715- 26775 3.000 EACH 6500. 00000 19500. 00| 5297. 00000 15891. 00| 6800. 00000 20400. 00
GRATED BOX END SECTION, I, 6:1, 750 mm | | |
0118 715-26780 2.000 EACH 9700. 00000 19400. 00| 7892. 00000 15784. 00| 9900. 00000 19800. 00
GRATED BOX END SECTION, |, 4:1, 1200 mm | | |
0119 715-46000 1.000 EACH 300. 00000 300. 00| 162. 00000 162. 00| 140. 00000 140. 00
Pl PE END SECTI ON, 300 mm | | |
0120 715-46010 2.000 EACH 360. 00000 720. 00| 204. 00000 408. 00| 210. 00000 420. 00
PI PE END SECTI ON, 450 mm | | |
0121 715-46020 3.000 EACH 410. 00000 1230. 00] 337. 00000 1011. 00| 280. 00000 840. 00
PI PE END SECTION, 600 mm | | |
0122 715- 46030 1.000 EACH 510. 00000 510. 00| 438. 00000 438. 00| 390. 00000 390. 00
PI PE END SECTION, 750 mm | | |
0123 715-97405 3.000 EACH 3800. 00000 11400. 00| 2553. 00000 7659. 00| 2800. 00000 8400. 00
GRATED BOX END SECTION, |, 4:1, 450 nm | | |
0124 715-97407 2.000 EACH 7500. 00000 15000. 00| 6087. 00000 12174. 00| 8100. 00000 16200. 00
GRATED BOX END SECTION, |, 4:1, 1050 mm | | |
0125 715-97557 1.000 EACH 4400. 00000 4400. 00| 3119. 00000 3119. 00| 3400. 00000 3400. 00
GRATED BOX END SECTION, |, 6:1, 450 nm | | |
0126 715-97687 5.000 EACH 5400. 00000 27000. 00| 4300. 00000 21500. 00| 4500. 00000 22500. 00
GRATED BOX END SECTION, |, 4:1, 600 nm | | |
0127 715-97692 4.000 EACH 6000. 00000 24000. 00| 5119. 00000 20476. 00| 6900. 00000 27600. 00
GRATED BOX END SECTION, |, 4:1, 900 nm | | |
0128 715-97693 2.000 EACH 10500. 00000 21000. 00| 9258. 00000 18516. 00| 13000. 00000 26000. 00

GRATED BOX END SECTION, 11, 10:1, 900 mmi | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 100 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 715-98931 8.000 EACH 5100. 00000 40800. 00| 3986. 00000 31888. 00| 5500. 00000 44000. 00
GRATED BOX END SECTION, |, 4:1, 750 nm | | |
0130 718-06528 380. 000 EACH 500. 00000 190000. 00| 500. 00000 190000. 00| 550. 00000 209000. 00
OUTLET PROTECTOR, 1 | | [
0131 718-06532 3000.000 m | 3. 00000 9000. 00| 3. 00000 9000. 00| 4. 00000 12000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0132 718-52610 7570.000 nB8 | 25. 00000 189250. 00| 40. 00000 302800. 00| 27. 00000 204390. 00
AGGREGATE FOR UNDERDRAI NS | | [
0133 720-44296 56. 000 EACH 600. 00000 33600. 00| 188. 00000 10528. 00| 160. 00000 8960. 00
CAP | NLET | | |
0134 720- 45070 1.000 EACH| 2200. 00000 2200. 00| 1586. 00000 1586. 00| 2000. 00000 2000. 00
I NLET, P12A | | |
0135 722-51401 125.000 n2 | 550. 00000 68750. 00| 100. 00000 12500. 00| 110. 00000 13750. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0136 722-51842 4175.000 n2 | 60. 00000 250500. 00| 60. 00000 250500. 00| 57. 00000 237975. 00
BRI DGE DECK OVERLAY | | [
0137 722-51846 13.600 n8 | 434. 50000 5909. 20| 434. 50000 5909. 20| 434. 50000 5909. 20
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0138 722-51852 440.000 n2 | 130. 00000 57200. 00| 75. 00000 33000. 00| 80. 00000 35200. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0139 724-03276 101.000 m | 275. 00000 27775. 00| 250. 00000 25250. 00| 270. 00000 27270. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0140 726-92406 60. 000 EACH 600. 00000 36000. 00| 1150. 00000 69000. 00| 1200. 00000 72000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0141 726-95870 24.000 EACH 700. 00000 16800. 00| 750. 00000 18000. 00| 800. 00000 19200. 00
BEARI NG ASSEMBLY | | |
0142 801-01093 20. 000 EACH 1800. 00000 36000. 00| 2200. 00000 44000. 00| 2300. 00000 46000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY 50 MPH | | |
0143 801-06201 16.720 n2 | 200. 00000 3344. 00| 194. 68000 3255. 05| 210. 00000 3511. 20
TEMPORARY PANEL SI GNS | | [
0144 801-06203 59140.000 m | 0. 50000 29570. 00| 0. 35000 20699. 00| 0. 25000 14785. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0145 801- 06207 46068.000 m | 3. 80000 175058. 40| 4. 25000 195789. 00| 2.90000 133597. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0146 801- 06586 4800.000 m | 0. 50000 2400. 00| 0. 70000 3360. 00| 0. 50000 2400. 00
TEMPCORARY PAVEMENT MARKI NG, 200 mm | | |
0147 801- 06640 134. 000 EACH 250. 00000 33500. 00| 250. 00000 33500. 00| 250. 00000 33500. 00
CONSTRUCTI ON SIGN, A | | |
0148 801- 06645 32.000 EACH 45. 00000 1440. 00| 50. 00000 1600. 00| 48. 00000 1536. 00

CONSTRUCTI ON SI G\, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 100 -9
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600 nm | |
0166 808- 75996 1654. 000 EACH 7..00000 11578. 00| 6. 00000 9924. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
REMOVE | |

5. 60000 9262. 40

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0149 801-06710 2400. 000 DAY | 12. 00000 28800. 00| 12. 00000 28800. 00| 13. 00000 31200. 00
FLASHI NG ARROW S| GN | | |
0150 801-06775 LUWP|  215000. 00000 215000. 00| 608400. 00000 608400. 00| 160000. 00000 160000. 00
MAI NTAI NI NG TRAFFI C | | |
0151 801-07118 20.000 m | 85. 00000 1700. 00| 80. 00000 1600. 00| 84. 00000 1680. 00
BARRI CADE, I11-A | | [
0152 801-07119 16.000 m | 110. 00000 1760. 00| 90. 00000 1440. 00| 110. 00000 1760. 00
BARRI CADE, I11-B | [
0153 801-09133 2.000 EACH 12000. 00000 24000. 00| 12000. 00000 24000. 00| 15000. 00000 30000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0154 801-97643 1037.000 m | 14. 20000 14725. 40| 19. 20000 19910. 40| 12. 00000 12444, 00
TEMPORARY BUZZ STRI PS | | [
0155 802-01946 42.000 m | 55. 00000 2310. 00| 50. 92000 2138. 64| 54. 00000 2268. 00
SI GN POST, WOOD, 150 mm X 200 nm | | |
0156 802-91122 1.000 EACH 200. 00000 200. 00| 200. 25000 200. 25| 210. 00000 210. 00
SIGN, GROUND MOUNTED, RESET | | [
0157 804- 06771 422.000 EACH 22. 00000 9284. 00| 23. 00000 9706. 00| 23. 00000 9706. 00
DELI NEATOR POST, FLEXI BLE | | [
0158 808-01329 16. 000 EACH| 100. 00000 1600. 00| 95. 00000 1520. 00| 130. 00000 2080. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WRONG WAY RAMP ARROW | | |
0159 808-06702 7710.000 m | 1. 00000 7710. 00| 0. 93000 7170. 30| 1. 15000 8866. 50
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
m I I I
0160 808-06703 33720.000 m | 0. 80000 26976. 00| 0. 80000 26976. 00| 0. 90000 30348. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0161 808- 06705 1960.000 m | 2. 00000 3920. 00| 3. 00000 5880. 00| 3. 00000 5880. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0162 808- 06706 460.000 m | 10. 00000 4600. 00| 8. 60000 3956. 00| 9. 00000 4140. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 600 | | |
mm I I I
0163 808-06716 15420.000 m | 2. 00000 30840. 00| 1. 15000 17733. 00| 1. 25000 19275. 00
LI NE, REMOVE | | [
0164 808- 75245 33720.000 m | 0. 80000 26976. 00| 0. 80000 26976. 00| 0. 90000 30348. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0165 808- 75297 21.600 m | 10. 00000 216. 00| 8. 60000 185. 76| 26. 00000 561. 60
I
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0167 808- 75998 1654. 000 EACH 19. 25000 31839. 50| 26. 25000 43417. 50| 29. 00000 47966. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0168 805- 05406 2.000 EACH 19300. 00000 38600. 00| 22684. 80000 45369. 60| 23000. 00000 46000. 00
DATA COLLECTION SITE , 4 LANE | | [
0169 203-93444 3800.000 My | 16. 00000 60800. 00| 17. 50000 66500. 00| 16. 00000 60800. 00
BACKFI LL, ROCK , CHOKI NG MATERI AL | |
0170 711-51877 LUWP| 17000. 00000 17000. 00| 30000. 00000 30000. 00| 32000. 00000 32000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
5 I | |
SECTI ON TOTALS | $ 24, 684, 000. 00| $ 24, 816, 395. 55| $ 24,980, 345. 06
------------------------------------------ O

CONTRACT TOTALS | $ 24, 684, 000. 00| $ 24, 816, 395. 55| $ 24,980, 345. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ROAD REHABI LI TATI ON
[ I |
0001 105-06845 LUWP|  170000. 00000 170000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 24.000 MOS | 2500. 00000 60000. 00| |
FI ELD OFFICE, B [ [ [
0003 110-01001 LUVP| 1320000. 00000 1320000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 196.000 m | 15. 45000 3028. 20| |
DI TCH CLEANI NG | [ [
0005 202- 02240 75500.000 n2 | 3. 70000 279350. 00| |
PAVEMENT, REMOVE | [ [
0006 202-02241 6779.000 m | 6. 90000 46775. 10| |
GUARDRAI L, REMOVE | | |
0007 202-02272 885.000 m | 20. 60000 18231. 00| |
PAVED S| DE DI TCH, REMOVE | [ [
0008 202- 02278 1760.000 m | 17. 00000 29920. 00| |
CURB, CONCRETE, REMOVE [ [ [
0009 202-51328 LUWP| 50000. 00000 50000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0010 202-51328 LUWP| 70000. 00000 70000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STR NO. 2 [ [ [
0011 202-51328 LUWP| 60000. 00000 60000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 3 [ [ |
0012 202-51328 LUMP| 10000. 00000 10000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [ [
0013 202-51328 LUWP| 10000. 00000 10000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 5 [ [ |
0014 202-51822 4159.000 n2 | 6. 00000 24954. 00| |
BRI DGE DECK OVERLAY, REMOVE | | [
0015 202- 60820 14300. 000 n2 | 1. 50000 21450. 00| |
SURFACE M LLI NG, ASPHALT | [ |
0016 202- 60822 4159.000 n2 | 3. 00000 12477. 00| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0017 203-02000 71065.000 nB | 7.60000 540094. 00| |
| |

EXCAVATI ON, COVMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -12

ENG NEER S ESTIMATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL CRDER : 100 CONTRACT ID : R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
0018 203- 02010 1290.000 n8 | 16. 45000 21220. 50| |
EXCAVATI ON, ROCK | | |
0019 203- 02046 8.000 EACH  1050.00000 8400. 00| |
GRADI NG | N GORE AREA | | |
0020 203- 02080 15.200 km |  17200. 00000 261440. 00| |
LI NEAR GRADI NG | | |
0021 203- 93444 45580.000 My | 16. 60000 756628. 00| |
BACKFI LL, ROCK | | |
0022 205- 06931 678.000 My | 70. 00000 47460. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0023 205- 06933 43.000 EACH 56. 00000 2408. 00| |
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0024 205- 06937 900.000 m | 5. 25000 4725. 00| |
TEMPCRARY SI LT FENCE | | |
0025 207-07498 96300.000 N2 | 3. 05000 293715. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0026 211-07454 1350.000 n8 | 26. 25000 35437. 50| |
STRUCTURE BACKFI LL | | |
0027 213-52830 100.000 n8 | 82. 50000 8250. 00| |
FLOMBLE MORTAR | | |
0028 301-07448 57152.000 My | 17. 25000 985872. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0029 305-97019 168900. 000 n2 | 1. 80000 304020. 00| |
RUBBLI ZED PCCP | | |
0030 401- 04605 193080.000 My | 42.60000  8225208. 00| |
HVA PAVEMENT M XTURES, WARRANTED | | |
0031 401-06264 LUMP|  23000. 00000 23000. 00| |
PROFI LOGRAPH, HVA I | |
0032 401-07320 10550.000 My | 48. 00000 506400. 00| |
QA HVA, 1, 64, SURFACE, 9.5 mm | | |
0033 401- 07329 7760.000 My | 68. 00000 527680. 00| |
QA HVA, 4, 70, SURFACE, 9.5 mm | | |
0034 401-07389 17120.000 My | 45. 00000 770400. 00| |
QU QA-HVA, 1, 64, |NTERVED ATE, 19.0 mm | | |
0035 401-07399 13050.000 My | 50. 00000 652500. 00| |
QU QA-HVA, 4, 70, |NTERVEDI ATE, 19.0 mm | | |
0036 401- 07406 56180. 000 My | 40.00000  2247200. 00| |
QA-HVA, 1, 64, BASE, 25 nm | | |
0037 401-07409 22170.000 My | 45. 00000 997650. 00| |
QA HVA, 4, 64, BASE, 25.0 mm | | |
0038 401-07429 4500.000 My | 54. 00000 243000. 00| |
QU QA-HVA, 5, 76, | NTERMEDIATE, C19.0 nmi | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -13

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

(4) 35-1917625 |
LESTONE CONTRACTORS, L.P. |

I
| M
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|
__________________________________________ o
0039 401- 07430 690.000 My | 80. 00000 55200. 00|
QU QA-HVA, 5, 76, | NTERVEDI ATE, C25.0 mmj |
0040 402- 07453 6580.000 My | 46. 00000 302680. 00|
HVA FOR TEMPORARY PAVENENT | |
0041 405- 05517 332.000 My | 325. 00000 107900. 00|
ASPHALT FOR PRI ME COAT | |
0042 406- 05520 355.000 My | 210. 00000 74550. 00|
ASPHALT FOR TACK COAT | |
0043 503- 05310 244.000 m | 100. 00000 24400. 00|
TERM NAL JO NT | |
0044 601- 01522 25.000 EACH 1350. 00000 33750. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0045 601- 02206 990.600 m | 19. 50000 19316. 70|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG | |
0046 601- 05999 3.000 EACH 41. 00000 123. 00|
CURVED TERM NAL END | |
0047 601- 06246 10.000 EACH  33000. 00000 330000. 00|
I MPACT ATTENUATCR R2, WL, TL-3 | |
0048 601- 94689 24.000 EACH 3300. 00000 79200. 00|
GUARDRAI L END TREATMENT, CS | |
0049 601- 94690 6.000 EACH| 4300. 00000 25800. 00|
GUARDRAI L END TREATMENT, N5 | |
0050 601- 97080 20.000 EACH 3300. 00000 66000. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | |
0051 601- 99105 4800.600 m | 30. 00000 144018. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0052 601- 99108 613.410 m | 44. 25000 27143. 39|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [
m SPACI NG | |
0053 601- 99123 10.000 EACH| 2100. 00000 21000. 00|
GUARDRAI L TRANSI TI ON, GP | |
0054 602- 06639 391.000 m | 120. 00000 46920. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | |
0055 602- 06646 14550.000 m | 95.00000  1382250. 00|
TEMPORARY CONCRETE BARRI ER | |
0056 602- 06729 160. 000 EACH 8. 50000 1360. 00|
BARRI ER DELI NEATCR | |
0057 603- 06040 600.000 m | 24. 50000 14700. 00|
FENCE, FARM FIELD, 1190 nm | |
0058 606- 07484 61600.000 m | 0. 30000 18480. 00|

M LLED HVA SHOULDER CORRUGATI ONS | |

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

(4) 35-1917625 | |

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0059 607- 06335 275.000 m | 85. 00000 23375. 00| |
PAVED SIDE DI TCH, A | | |
0060 607- 06340 30.000 m | 90. 00000 2700. 00| |
PAVED SIDE DI TCH, B | | |
0061 607- 06345 30.000 m | 95. 00000 2850. 00| |
PAVED SIDE DI TCH, C | | |
0062 610- 06257 2067.400 n2 | 68. 00000 140583. 20| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ |
250 nm | [ |
0063 610- 07488 2620.000 My | 100. 00000 262000. 00| |
HVA FOR APPROACHES, TYPE C | | |
0064 611-52817 5.000 EACH  34000. 00000 170000. 00| |
TEMPORARY CROSSOVER, B | | |
0065 616- 02320 19120.000 n2 | 1. 40000 26768. 00| |
GEOTEXTI LES | [ |
0066 616- 06451 525.000 My | 23. 75000 12468. 75| |
Rl PRAP, UNI FORM | [ |
0067 621- 01004 6.000 EACH 210. 00000 1260. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0068 621- 06545 17.000 My | 310. 00000 5270. 00| |
FERTI LI ZER | | |
0069 621- 06553 3580.000 kg | 6. 25000 22375. 00| |
SEED M XTURE, R | | |
0070 621- 06557 1790.000 kg | 4. 25000 7607. 50| [
SEED M XTURE, T [ | |
0071 621- 06565 85.000 My | 330. 00000 28050. 00| |
MULCH NG MATERI AL | | |
0072 621- 06567 10.000 kL | 10. 30000 103. 00| |
WATER | [ |
0073 621- 06574 284.000 n2 | 3. 50000 994. 00| |
SCODDI NG | | |
0074 701-51195 546.000 m | 65. 00000 35490. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0075 701- 93633 28.800 m | 140. 00000 4032. 00| |
OVERS| ZED PREDRI LLED PI LE HOLES | | |
0076 702-51110 584.000 kg | 5. 25000 3066. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0077 703- 51030 27748.000 kg | 1. 15000 31910. 20| |
REI NFORCI NG STEEL | | |
0078 703- 51032 71538.000 kg | 1. 25000 89422. 50| |
|

REI NFORCI NG STEEL, EPOXY COATED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -15

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROQUTE : |1-64
CALL ORDER : 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0079 704-05892 284.700 n8 | 900. 00000 256230. 00| |
CONCRETE, QCU/ QA, SUPERSTRUCTURE | |
0080 704-51002 266.600 nB | 900. 00000 239940. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0081 706- 05732 40. 000 EACH 1200. 00000 48000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0082 706-51020 73.300 n8 | 450. 00000 32985. 00| |
CONCRETE, C, RAILING | | |
0083 707- 05983 499.500 m | 245. 00000 122377. 50| |
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 mm X 305 mm | | |
0084 709-51821 LUWP| 4300. 00000 4300. 00] |
SURFACE SEAL , STR NO 1 | | |
0085 709-51821 LUWP| 4500. 00000 4500. 00] |
SURFACE SEAL , STR NO 2 | | |
0086 709-51821 LUWP| 8600. 00000 8600. 00| |
SURFACE SEAL , STR NO 3 | | |
0087 709-51821 LUWP| 3700. 00000 3700. 00| |
SURFACE SEAL , STR NO 4 | | |
0088 709-51821 LUWP| 3700. 00000 3700. 00| |
SURFACE SEAL , STR NO 5 | | |
0089 710-51870 125.000 n2 | 250. 00000 31250. 00| |
REPO NTI NG MASONRY | N STRUCTURES | | |
0090 711-01786 120. 000 EACH 25. 00000 3000. 00| |
STRUCTURAL STEEL DRILLING 25 nmD A | | |
HOLE | | |
0091 711-51877 LUWP| 35000. 00000 35000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
1 [ [ |
0092 711-51877 LUWP| 35000. 00000 35000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
2 I [ |
0093 711-91376 96. 000 EACH| 25. 00000 2400. 00| |
FI ELD DRI LLED HOLE I N CONCRETE, 50 mm | | |
0094 711-91378 424.000 EACH 10. 00000 4240. 00| |
FI ELD DRI LLED HOLE | N CONCRETE, 25 mm | | |
0095 711-91503 318. 000 EACH 10. 00000 3180. 00| |
FI ELD DRI LLED HOLE I N CONCRETE, 31 nm | | |
0096 715-01662 138.900 m | 75. 00000 10417. 50| |
Pl PE CLEANI NG 300nm TO 1200mm DI A | |
0097 715-02398 1.000 EACH 1650. 00000 1650. 00| |
|

SAFETY METAL END SECTION, 6:1, 900 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -16

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0098 715-02399 4.000 EACH 1650. 00000 6600. 00| |
SAFETY METAL END SECTION, 4:1, 1050 nmm | | |
0099 715-02629 1.000 EACH 450. 00000 450. 00| |
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
0100 715-02630 1.000 EACH 645. 00000 645. 00| |
SAFETY METAL END SECTIQON, 6:1, 600 mm | | |
0101 715-03476 2.000 EACH 535. 00000 1070. 00| |
SAFETY METAL END SECTIQON, 4:1, 600 mm | | |
0102 715- 03584 7.000 EACH 380. 00000 2660. 00| |
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0103 715- 04857 2.000 EACH 2110. 00000 4220. 00| |
SAFETY METAL END SECTION, 4:1, O 6 nR | | |
0104 715-05048 22284.000 m | 5. 00000 111420. 00| |
PIPE, TYPE 4, O RCULAR 150 nm | | |
0105 715-05053 4423.000 m | 28. 00000 123844. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0106 715-05119 210.000 m | 67. 00000 14070. 00| |
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0107 715-05125 2.400 m | 375. 00000 900. 00| |
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0108 715-05127 6.000 m | 440. 00000 2640. 00| |
PIPE, TYPE 1, CRCULAR 1050 nm | [ [
0109 715-05203 40292.000 m | 4. 55000 183328. 60| |
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0110 715-05407 66.000 m | 26. 50000 1749. 00| |
Pl PE, END BENT DRAIN, 150 nm | | |
0111 715-06077 1.000 EACH 2350. 00000 2350. 00| |
SAFETY METAL END SECTIQN, 6:1, 1050 nm | | |
0112 715-06821 2.000 EACH 745. 00000 1490. 00| |
SAFETYMETAL END SECTION, 4:1, M N AREA | | |
0.27 n2 | [ |
0113 715- 06858 59.100 m | 205. 00000 12115. 50| |
Pl PE LI NER, THERMOPLASTI C, 900 mm | | |
0114 715- 06859 76.800 m | 300. 00000 23040. 00| |
Pl PE LI NER, THERMOPLASTI C, 1200 mm | | |
0115 715-06861 47.500 m | 400. 00000 19000. 00| |
Pl PE LI NER, THERMOPLASTIC, AREA 0.6 nR2 | | |
0116 715-26772 1.000 EACH 5600. 00000 5600. 00| |
GRATED BOX END SECTION, I, 6:1, 600 nm | | |
0117 715- 26775 3.000 EACH 6600. 00000 19800. 00| |
I

GRATED BOX END SECTION, I, 6:1, 750 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 100 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

(4) 35-1917625 | |

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0118 715- 26780 2.000 EACH 9600. 00000 19200. 00|
GRATED BOX END SECTION, |, 4:1, 1200 mm | |
0119 715- 46000 1.000 EACH 140. 00000 140. 00|

PI PE END SECTI ON, 300
0120 715-46010
PI PE END SECTI ON, 450

I I
2.000 EACH 210. 00000 420. 00|

mm
mm | |
0121 715-46020 3.000 EACH 270. 00000 810. 00|
Pl PE END SECTI ON, 600 mm | |
mm

|

I

|

I

|

I

|

0122 715- 46030 1.000 EACH 375. 00000 375. 00| |
Pl PE END SECTI ON, 750 | | |
0123 715- 97405 3.000 EACH 2700. 00000 8100. 00| |
GRATED BOX END SECTION, I, 4:1, 450 nm | | |
0124 715-97407 2.000 EACH 7800. 00000 15600. 00| |
GRATED BOX END SECTION, |, 4:1, 1050 nm | | |
0125 715- 97557 1.000 EACH 3300. 00000 3300. 00| |
GRATED BOX END SECTION, I, 6:1, 450 nm | | |
0126 715- 97687 5.000 EACH 4300. 00000 21500. 00| |
GRATED BOX END SECTION, I, 4:1, 600 nm | | |
0127 715- 97692 4.000 EACH 6650. 00000 26600. 00| |
GRATED BOX END SECTION, I, 4:1, 900 nm | | |
0128 715- 97693 2.000 EACH  13000. 00000 26000. 00| |
GRATED BOX END SECTION, 11, 10:1, 900 nmi | |
0129 715-98931 8.000 EACH 5300. 00000 42400. 00| [
GRATED BOX END SECTION, I, 4:1, 750 nm | | |
0130 718- 06528 380.000 EACH| 515. 00000 195700. 00| |
OUTLET PROTECTOR, 1 | | |
0131 718- 06532 3000.000 m | 4. 00000 12000. 00| [
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0132 718-52610 7570.000 n8 | 25. 00000 189250. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0133 720- 44296 56.000 EACH| 155. 00000 8680. 00| |
CAP | NLET | [ |
0134 720- 45070 1.000 EACH 2000. 00000 2000. 00| |
I NLET, P12A | [ |
0135 722- 51401 125.000 n2 | 200. 00000 25000. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0136 722-51842 4175.000 n2 | 70. 00000 292250. 00| |
BRI DGE DECK OVERLAY | | |
0137 722-51846 13.600 n8 | 434. 50000 5909. 20| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0138 722- 51852 440.000 n2 70. 00000 30800. 00| |
|

I
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -18

PAVEMENT MESSAGE MARKI NGS,

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0139 724-03276 101.000 m | 260. 00000 26260. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0140 726-92406 60. 000 EACH 800. 00000 48000. 00| |
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0141 726-95870 24.000 EACH 550. 00000 13200. 00| |
BEARI NG ASSEMBLY | | [
0142 801-01093 20.000 EACH 2275. 00000 45500. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY 50 MPH | | |
0143 801- 06201 16.720 n2 | 200. 00000 3344. 00| |
TEMPORARY PANEL SI GNS | |
0144 801- 06203 59140.000 m | 0. 26000 15376. 40| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0145 801- 06207 46068.000 m | 3. 00000 138204. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
100 mMm | | |
0146 801- 06586 4800.000 m | 0. 52000 2496. 00| |
TEMPORARY PAVEMENT MARKI NG, 200 mm | [ [
0147 801- 06640 134. 000 EACH 250. 00000 33500. 00| |
CONSTRUCTI ON SI GN, A | | [
0148 801- 06645 32.000 EACH 46. 00000 1472. 00| |
CONSTRUCTI ON SI G\, B | [ [
0149 801-06710 2400. 000 DAY | 12. 50000 30000. 00| |
FLASHI NG ARROW SI GN | |
0150 801-06775 LUWVP|  129341. 36000 129341. 36| |
MAI NTAI NI NG TRAFFI C | | |
0151 801-07118 20.000 m | 81. 00000 1620. 00| |
BARRI CADE, I11-A | [ |
0152 801-07119 16.000 m | 110. 00000 1760. 00| |
BARRI CADE, I11-B | [ [
0153 801-09133 2.000 EACH 15000. 00000 30000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0154 801-97643 1037.000 m | 12. 00000 12444. 00| |
TEMPORARY BUZZ STRI PS | | |
0155 802- 01946 42.000 m | 53. 00000 2226. 00| |
SI GN POST, WOOD, 150 mm X 200 mm | | |
0156 802-91122 1.000 EACH 210. 00000 210. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0157 804-06771 422.000 EACH 22. 75000 9600. 50| |
DELI NEATCR PCST, FLEXI BLE | | |
0158 808-01329 16. 000 EACH| 125. 00000 2000. 00| |
|
I

THERMOPLASTI C, V\RONG WAY RAMP ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 100 -19

ENG NEER S ESTI MATE: $ 25, 164, 936. 60 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID: R -25142-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0159 808- 06702 7710.000 m | 1. 15000 8866. 50| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm [ | I
0160 808-06703 33720.000 m | 0. 95000 32034. 00| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0161 808- 06705 1960.000 m | 3. 10000 6076. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0162 808- 06706 460.000 m | 8. 75000 4025. 00| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 600 | | |
nm [ | I
0163 808- 06716 15420.000 m | 1. 25000 19275. 00| |
LI NE, REMOVE | | |
0164 808- 75245 33720.000 m | 0. 95000 32034. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100nm [ |
0165 808- 75297 21.600 m | 24. 75000 534. 60| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0166 808- 75996 1654. 000 EACH 6. 20000 10254. 80| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0167 808- 75998 1654. 000 EACH 20. 00000 33080. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0168 805- 05406 2.000 EACH 24000. 00000 48000. 00| |
DATA COLLECTION SITE , 4 LANE | | |
0169 203-93444 3800.000 My | 15. 20000 57760. 00| |
BACKFI LL, ROCK , CHOKI NG MATERI AL | | |
0170 711-51877 LUWP| 20000. 00000 20000. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
5 I I I
SECTI ON TOTALS | $ 26, 426, 000. 00| |

$ 26, 426, 000.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/
PAGE : 120 -1

03

OVERHEAD SI GN STRUCTURE, CANTI LEVER, | |
REMOVE |

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 ROUTE : US 35
CALL ORDER : 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/31/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 1476008
1476008
1476008
OTHERS
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,547,817.61 100. 0000%
2 35-1120685 VALSH & KELLY, |NC. $ 6,381,320.73 115. 0239%
3 35-1489621 HRP CONSTRUCTI ON, | NC. $ 6,385,919.61 115. 1068%
4 35-1058916 WOODRUFF & SONS, | NC. $ 7,969,726.55 143. 6551%
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| R'ETH RILEY CONSTRUCTION | WALSH & KELLY | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  PAVENMENT REPLACEMENT
[ I |
0001 105- 06845 LUMP|  110000. 00000 110000. 00|  100000. 00000 100000. 00|  150000. 00000 150000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 24.000 M | 2250. 00000 54000. 00| 1900. 00000 45600. 00| 1500. 00000 36000. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  325000. 00000 325000. 00|  319000. 00000 319000. 00|  300000. 00000 300000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  100000. 00000 100000. 00]  110000. 00000 110000. 00|  525000. 00000 525000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 43000. 000 SYS | 4.50000 193500. 00| 5. 00000 215000. 00 1. 00000 43000. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 329.000 LFT | 6. 00000 1974. 00| 6. 00000 1974. 00| 6. 60000 2171. 40
GUARDRAI L, REMOVE | |
0007 202- 02278 5050.000 LFT | 1. 75000 8837. 50| 1. 50000 7575. 00| 2. 00000 10100. 00
CURB, CONCRETE, REMOVE | |
0009 202- 03875 17.000 EACH 51. 00000 867. 00| 100. 00000 1700. 00| 430. 00000 7310. 00
CONCRETE STEPS, REMOVE | | |
0010 202- 04089 43.000 EACH 36. 75000 1580. 25| 50. 00000 2150. 00| 35. 00000 1505. 00
SIGN, SHEET, REMOVE | | |
0011 202-52710 3300.000 SYS | 2. 65000 8745. 00| 2. 60000 8580. 00| 4.00000 13200. 00
S| DEWALK, CONCRETE, REMOVE | | |
0012 202- 60820 429.000 SYS | 2. 50000 1072. 50| 6. 50000 2788. 50] 3. 00000 1287. 00
SURFACE M LLING ASPHALT | | |
0013 202- 74080 3.000 EACH 451. 50000 1354. 50| 1500. 00000 4500. 00| 430. 00000 1290. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202- 78515 LUWP| 2782. 50000 2782. 50| 1500. 00000 1500. 00| 2650. 00000 2650. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0015 202-91385 42.000 EACH 289. 80000 12171. 60| 250. 00000 10500. 00| 250. 00000 10500. 00
I NLET, REMOVE | [ [
0016 202-93047 4.000 EACH 681. 45000 2725. 80| 350. 00000 1400. 00| 350. 00000 1400. 00
MANHOLE, REMOVE | | [
0017 203- 02000 15424.000 CYS | 4. 00000 61696. 00| 15. 00000 231360. 00| 16. 00000 246784. 00
EXCAVATI ON, COVVON | | [
0018 203- 02070 500. 000 CYS | 45, 00000 22500. 00| 8. 00000 4000. 00| 10. 00000 5000. 00
BORROW | | |
0019 205-06933 45. 000 EACH 57. 75000 2598. 75| 55. 00000 2475. 00| 55. 00000 2475. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06937 9520. 000 LFT | 1. 63000 15517. 60| 1. 55000 14756. 00| 1. 55000 14756. 00
TEMPORARY SI LT FENCE | | |
0021 207-07498 63318. 000 SYS | 1. 50000 94977. 00| 3. 76000 238075. 68| 3. 00000 189954. 00
SUBGRADE TREATMENT, TYPE A | | [
0022 213-52830 4100. 000 CYS | 52. 50000 215250. 00| 40. 00000 164000. 00| 40. 00000 164000. 00
FLOMBLE MORTAR | | [
0023 303-52308 3120.000 TON | 18. 95000 59124. 00| 20. 00000 62400. 00| 18. 00000 56160. 00
COVPACTED AGGREGATE, O 53 | | [
0024 401- 06264 LUMP| 10000. 00000 10000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | [
0025 401-07329 4800. 000 TON | 38. 30000 183840. 00| 42. 00000 201600. 00| 38. 30000 183840. 00
Q- HVA, 4, 70, SURFACE, 9.5 mm | | [
0026 401-07399 7900. 000 TON | 30. 85000 243715. 00| 34. 30000 270970. 00| 30. 85000 243715. 00
QC/ QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 nm | | |
0027 401-07409 25600. 000 TON | 26. 85000 687360. 00| 33. 50000 857600. 00| 26. 85000 687360. 00
QM- HVA, 4, 64, BASE, 25.0 nm | | |
0028 401-07429 11900. 000 TON | 29. 85000 355215. 00| 34. 60000 411740. 00| 29. 85000 355215. 00
Q@-HVA, 5, 76, | NTERMEDIATE, C19 nm | | |
0032 405- 05517 18. 700 TON | 220. 00000 4114. 00| 200. 00000 3740. 00| 220. 00000 4114. 00
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 63.300 TON | 210. 00000 13293. 00| 440. 00000 27852. 00| 210. 00000 13293. 00
ASPHALT FOR TACK COAT | | |
0034 601-01700 1.000 EACH 1680. 00000 1680. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0035 601- 94689 2.000 EACH 2100. 00000 4200. 00| 2100. 00000 4200. 00| 2100. 00000 4200. 00
GUARDRAI L END TREATMENT, OS | | [
0036 601-99105 710.000 LFT | 12. 60000 8946. 00| 12. 00000 8520. 00| 12. 00000 8520. 00

GUARDRAIL, WBEAM 6 FT. 3 IN. SPACING | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/
PACGE : 120 -3

03

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 604- 06069 975.000 SYS | 34. 00000 33150. 00| 50. 00000 48750. 00| 38. 00000 37050. 00
CURB RAMP, CONCRETE | | |
0038 604- 06070 5575.000 SYS | 34. 00000 189550. 00| 35. 00000 195125. 00| 29. 00000 161675. 00
S| DEWALK, CONCRETE | | [
0039 604- 44251 83.000 CYS | 100. 00000 8300. 00| 400. 00000 33200. 00| 573. 00000 47559. 00
STEPS, CONCRETE | [ [
0040 605-06120 602. 000 LFT | 25. 00000 15050. 00| 22. 00000 13244. 00| 16. 50000 9933. 00
CURB, CONCRETE | | [
0041 605-06160 397.000 LFT | 25. 00000 9925. 00| 22.00000 8734. 00| 31. 13000 12358. 61
CURB AND GUTTER, B, CONCRETE, MODI FIED | | |
0042 605-06165 10560. 000 LFT | 13. 50000 142560. 00| 14. 00000 147840. 00| 12. 51000 132105. 60
CURB AND GUTTER, C, CONCRETE, MODI FIED | | |
0043 605- 06250 450. 000 SYS | 60. 00000 27000. 00| 62. 00000 27900. 00| 91. 25000 41062. 50
CENTER CURB, C, CONCRETE | | |
0044 605- 96305 5400. 000 LFT | 13. 50000 72900. 00| 15. 00000 81000. 00| 10. 69000 57726. 00
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0045 610- 05527 600. 000 TON | 65. 85000 39510. 00| 65. 00000 39000. 00| 65. 85000 39510. 00
HVA FOR APPROACHES | | [
0046 611- 05330 5700. 000 SYS | 35. 00000 199500. 00| 40. 00000 228000. 00| 32. 83000 187131. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0047 615-06490 178.000 EACH 110. 25000 19624. 50| 105. 00000 18690. 00| 105. 00000 18690. 00
R GHT OF WAY MARKER | | |
0048 615- 06505 29.000 EACH 456. 75000 13245. 75| 435. 00000 12615. 00| 435. 00000 12615. 00
MONUMENT, B | | |
0049 615- 06515 1.000 EACH 131. 25000 131. 25| 125. 00000 125. 00| 125. 00000 125. 00
MONUMVENT, D | | |
0050 616-02320 960. 000 SYS | 1. 35000 1296. 00| 5. 00000 4800. 00| 2. 00000 1920. 00
GEOTEXTI LES | | |
0051 616- 06405 730.000 TON | 21. 80000 15914. 00| 30. 00000 21900. 00| 30. 00000 21900. 00
Rl PRAP, REVETNMENT | | |
0052 616-07210 450. 000 LFT | 5. 51000 2479. 50| 56. 25000 25312. 50| 56. 25000 25312. 50
FI BER ROLL | | |
0053 621-01004 2.000 EACH 834. 75000 1669. 50| 795. 00000 1590. 00| 795. 00000 1590. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0054 621- 06545 2.100 TON | 735. 00000 1543. 50| 700. 00000 1470. 00| 700. 00000 1470. 00
FERTI LI ZER | | |
0055 621- 06554 776.000 LBS | 4. 45000 3453. 20| 4. 24000 3290. 24| 4. 24000 3290. 24
SEED M XTURE, U | | |
0056 621- 06557 250. 000 LBS | 9. 58000 2395. 00| 9. 12000 2280. 00| 9. 12000 2280. 00
|

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 621- 06565 10. 300 TON | 560. 70000 5775. 21| 534. 00000 5500. 20| 534. 00000 5500. 20
MULCHI NG MATERI AL | | |
0058 621- 06567 20.000 M5 | 2.10000 42. 00| 2. 00000 40. 00| 2. 00000 40. 00
WATER | [ |
0059 621-06575 5000. 000 SYS | 3. 59000 17950. 00| 3. 42000 17100. 00| 3. 42000 17100. 00
SODDI NG, NURSERY | | [
0060 702-51015 54.000 CYS | 225. 00000 12150. 00| 300. 00000 16200. 00| 290. 69000 15697. 26
CONCRETE, B, FOOTI NGS | | [
0061 702-93722 34.000 CYS | 525. 00000 17850. 00| 475. 00000 16150. 00| 671. 50000 22831. 00
CONCRETE, C | [ |
0062 715-05048 18756. 000 LFT | 2. 60000 48765. 60| 3. 00000 56268. 00| 5. 00000 93780. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0063 715-05147 10. 000 LFT | 42. 41000 424, 10| 225. 00000 2250. 00| 225. 00000 2250. 00
PIPE, TYPE 2, O RCULAR 8 IN [ | |
0064 715-05149 2781.000 LFT | 36. 56000 101673. 36| 17. 00000 47277. 00| 17. 00000 47277.00
PIPE, TYPE 2, CRCULAR 12 IN [ | [
0065 715-05151 2860. 000 LFT | 39. 50000 112970. 00| 18. 00000 51480. 00| 18. 00000 51480. 00
PIPE, TYPE 2, CRCULAR 15 IN [ | [
0066 715-05152 787.000 LFT | 43. 05000 33880. 35| 21. 00000 16527. 00| 21. 00000 16527. 00
PIPE, TYPE 2, CRCULAR 18 IN [ | [
0067 715-05154 2617.000 LFT | 50. 35000 131765. 95| 26. 00000 68042. 00| 26. 00000 68042. 00
PIPE, TYPE 2, CRCULAR 24 IN [ | [
0068 715-05156 1500. 000 LFT | 75. 40000 113100. 00| 37. 00000 55500. 00| 37. 00000 55500. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ | [
0069 715- 05363 88.000 LFT | 77.91000 6856. 08| 70. 00000 6160. 00| 70. 00000 6160. 00
PIPE, TYPE 3, DEFORMVED, 1.8 SQ FT. | | |
0070 715-26728 1.000 EACH 2659. 13000 2659. 13| 2547. 75000 2547. 75| 2550. 00000 2550. 00
GRATED BOX END SECTION, 11, 4:1, 12 IN | | |
0071 715-46000 2.000 EACH 782. 78000 1565. 56| 400. 00000 800. 00| 400. 00000 800. 00
PI PE END SECTION, 12 IN. | | |
0072 715-46005 2.000 EACH 782. 78000 1565. 56| 420. 00000 840. 00| 420. 00000 840. 00
PI PE END SECTION, 15 IN. | | |
0073 715-46010 1. 000 EACH 1110. 90000 1110. 90| 530. 00000 530. 00| 530. 00000 530. 00
PI PE END SECTION, 18 IN. | | |
0074 715-46020 1. 000 EACH 1332. 71000 1332. 71| 620. 00000 620. 00| 620. 00000 620. 00
PI PE END SECTION, 24 IN. | | |
0075 715-46030 3.000 EACH 1542. 98000 4628. 94| 850. 00000 2550. 00| 850. 00000 2550. 00
PI PE END SECTION, 30 IN. | | |
0076 715-46055 4.000 EACH 1158. 15000 4632. 60| 900. 00000 3600. 00| 900. 00000 3600. 00
PIPE END SECTION, MN. AREA 1.8 SQ FT. | | |
0077 715-91361 365. 000 LFT | 6. 85000 2500. 25| 8. 75000 3193. 75| 16. 00000 5840. 00

PIPE, PVC, 6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 718-06531 6. 000 EACH 395. 00000 2370. 00| 440. 00000 2640. 00| 200. 00000 1200. 00
OUTLET PROTECTOR, 3 | | |
0080 718-06532 3000. 000 LFT | 1. 00000 3000. 00| 0. 90000 2700. 00| 1. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0081 718-52610 1501. 000 CYS | 21. 00000 31521. 00| 32. 00000 48032. 00| 14. 00000 21014. 00
AGGREGATE FOR UNDERDRAI NS | | [
0082 718-99153 18088. 000 SYS | 0. 60000 10852. 80| 1. 00000 18088. 00| 1. 00000 18088. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0083 720- 44000 38.000 EACH 200. 00000 7600. 00| 287. 12000 10910. 56| 300. 00000 11400. 00
CASTI NG ADJUST TO GRADE | |
0084 720- 45030 5.000 EACH 1123. 95000 5619. 75| 4640. 00000 23200. 00| 4640. 00000 23200. 00
I NLET, E7 | | |
0085 720- 45035 6.000 EACH 1128. 80000 6772. 80| 4520. 00000 27120. 00| 4520. 00000 27120. 00
I NLET, F7 | | |
0086 720- 45040 1.000 EACH| 2543. 68000 2543. 68| 6500. 00000 6500. 00| 6500. 00000 6500. 00
I NLET, G7 | | |
0087 720- 45045 25.000 EACH 1441. 52000 36038. 00| 4770. 00000 119250. 00| 4770. 00000 119250. 00
I NLET, J10 | | [
0088 720- 45055 2.000 EACH 1498. 70000 2997. 40| 4830. 00000 9660. 00| 4830. 00000 9660. 00
| NLET, MLO | | |
0089 720- 45235 5.000 EACH 1602. 46000 8012. 30| 4910. 00000 24550. 00| 4910. 00000 24550. 00
CATCH BASIN, E7 | | [
0090 720- 45240 48.000 EACH 2175. 39000 104418. 72| 5860. 00000 281280. 00| 5860. 00000 281280. 00
CATCH BASI N, J10 | |
0091 720- 45250 12. 000 EACH| 1784. 95000 21419. 40| 5220. 00000 62640. 00| 5220. 00000 62640. 00
CATCH BASI N, K10 | | |
0092 720-45410 12. 000 EACH 1502. 40000 18028. 80| 5160. 00000 61920. 00| 5160. 00000 61920. 00
MANHOLE, C4 | | |
0093 720- 45415 5.000 EACH 2121. 79000 10608. 95| 6400. 00000 32000. 00| 6400. 00000 32000. 00
MANHOLE, D4 | | |
0094 720-91352 3.000 EACH 1630. 23000 4890. 69| 4720. 00000 14160. 00| 4720. 00000 14160. 00
CATCH BASIN, F7 | | [
0095 801- 06203 52500. 000 LFT | 0. 13000 6825. 00| 0. 20000 10500. 00| 0. 20000 10500. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0096 801- 06207 45600. 000 LFT | 0. 80000 36480. 00| 0. 76000 34656. 00| 0. 76000 34656. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0097 801-06218 500. 000 LFT | 4. 79000 2395. 00| 4. 56000 2280. 00| 4. 56000 2280. 00

TEMPORARY TRANSVERSE PAVMENT MARKI NG | | [
REMOVABLE, 24 IN. [ [

0098 801- 06606 20.000 EACH 135. 45000 2709. 00| 129. 00000 2580. 00| 129. 00000 2580. 00
BARRI CADE, |11B | |



SI GN REMOUNTI NG , OVERHEAD, STREET NAME |

SI GN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0099 801- 06625 14.000 EACH 115. 50000 1617. 00| 110. 00000 1540. 00| 110. 00000 1540. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0100 801- 06640 45. 000 EACH 107. 10000 4819. 50| 102. 00000 4590. 00| 102. 00000 4590. 00
CONSTRUCTI ON SI GN, A | | [
0101 801- 06645 12.000 EACH 31. 50000 378. 00| 30. 00000 360. 00| 30. 00000 360. 00
CONSTRUCTI ON SI G\, B | | [
0102 801-06710 720.000 DAY | 10. 50000 7560. 00| 10. 00000 7200. 00| 10. 00000 7200. 00
FLASHI NG ARROW S| GN | | [
0103 801- 06775 LUMP| 75000. 00000 75000. 00| 140000. 00000 140000. 00| 300000. 00000 300000. 00
MAI NTAI NI NG TRAFFI C | | [
0104 801-94295 34.000 EACH 105. 00000 3570. 00| 150. 00000 5100. 00| 100. 00000 3400. 00
SI GNAL HEAD, RELOCATE | | [
0105 802-05701 159.880 LFT | 8. 40000 1342. 99| 8. 00000 1279. 04| 8. 00000 1279. 04
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0106 802- 05702 1115.100 LFT | 6. 30000 7025. 13| 8. 00000 8920. 80| 6. 00000 6690. 60
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0107 802-05705 105. 600 LFT | 5. 78000 610. 37| 8. 00000 844. 80| 5. 50000 580. 80
SI GN POST, SQUARE, 2, UNREI NFORCED | | [
ANCHOR BASE | | |
0108 802- 07057 83.750 SFT | 29. 40000 2462. 25| 15. 00000 1256. 25| 28. 00000 2345. 00
SIGN, PANEL, W TH LEGEND | | |
0109 802-07151 8.000 EACH 210. 00000 1680. 00| 525. 00000 4200. 00| 200. 00000 1600. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | [ | |
0110 802- 76025 531.310 SFT | 16. 59000 8814. 43| 8. 11000 4308. 92| 15. 80000 8394. 70
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0111 802- 76035 378.800 SFT | 17. 11000 6481. 27| 9. 10000 3447. 08| 16. 30000 6174. 44
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0112 802- 76045 22.810 SFT | 17. 22000 392. 79| 12. 75000 290. 83| 16. 40000 374. 08
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0113 802- 76095 1108.580 LBS | 2.52000 2793. 62| 3. 00000 3325. 74| 2. 40000 2660. 59
STRUCTURAL STEEL, BREAKAVAY | | |
0114 802-91122 3.000 EACH 38. 33000 114. 99| 150. 00000 450. 00| 36. 50000 109. 50
SI GN, GROUND MOUNTED, RESET | | |
0115 802-99045 6. 000 EACH 88. 20000 529. 20| 150. 00000 900. 00| 84. 00000 504. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 618, 839. 07

RQUTE : US 35

DATE : 01/31/
PACGE : 120 -7

03

CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0116 805-01815 8.000 EACH 1722. 00000 13776. 00| 1600. 00000 12800. 00| 1640. 00000 13120. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. | | |

0117 805-01816 1.000 EACH 903. 00000 903. 00| 550. 00000 550. 00| 860. 00000 860. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. | | |

X 8FT. | [ |

0118 805-01842 10. 000 EACH| 787. 50000 7875. 00| 550. 00000 5500. 00| 750. 00000 7500. 00
HANDHOLE, SI GNAL | | [

0119 805-01843 1.000 EACH 189. 00000 189. 00| 250. 00000 250. 00| 180. 00000 180. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | [

0120 805-01893 LUWP| 1291. 50000 1291. 50| 500. 00000 500. 00| 1230. 00000 1230. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |

0121 805- 02072 1.000 EACH 2940. 00000 2940. 00| 2100. 00000 2100. 00| 2800. 00000 2800. 00
S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |

0122 805-02152 8.000 EACH 409. 50000 3276. 00| 383. 00000 3064. 00| 390. 00000 3120. 00
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 18 IN. [ | [

0123 805- 06592 955. 000 LFT | 8. 40000 8022. 00| 8. 00000 7640. 00| 8. 00000 7640. 00
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | [

0124 805- 06834 2.000 EACH 10920. 00000 21840. 00| 9113. 00000 18226. 00| 10400. 00000 20800. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | [ [ [

0125 805- 78205 15.000 EACH 714. 00000 10710. 00| 596. 00000 8940. 00| 680. 00000 10200. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |

AVBER, GREEN [ | |

0126 805- 78245 2.000 EACH 1979. 25000 3958. 50| 1688. 00000 3376. 00| 1885. 00000 3770. 00
TRAFFI C SI GNAL HEAD, OPTI CALLY | | |
PROGRAMMED, 3 FACE, 12 IN. RED, AMBER, | | |
GREEN | [ |

0127 805-78415 7.000 EACH 1417. 50000 9922. 50| 1000. 00000 7000. 00| 1350. 00000 9450. 00
SPAN, CATENARY, AND TETHER | | |

0128 805- 78420 7.000 EACH 194. 25000 1359. 75| 250. 00000 1750. 00| 185. 00000 1295. 00
DI SCONNECT HANGER | | [

0129 805- 78445 2.000 EACH 556. 50000 1113. 00| 450. 00000 900. 00| 530. 00000 1060. 00
SI GNAL SERVI CE | | |

0130 805- 78467 130. 000 LFT | 1. 63000 211. 90| 1. 20000 156. 00| 1. 35000 175. 50
SI GNAL CABLE, 3C 8GA. | | [

0131 805- 78480 970.000 LFT | 1. 05000 1018. 50| 0. 60000 582. 00| 1. 00000 970. 00
SI GNAL CABLE, 3C 14GA. | | [

0132 805- 78485 1595. 000 LFT | 1. 16000 1850. 20| 0. 70000 1116. 50| 1. 10000 1754. 50

SI GNAL CABLE, 5C 14GA [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 805- 78490 1345.000 LFT | 1. 31000 1761. 95| 0. 80000 1076. 00| 1. 25000 1681. 25
SI GNAL CABLE, 7C 14GA. | |
0134 805- 78510 2415.000 LFT | 1. 05000 2535. 75| 0. 60000 1449. 00| 1. 00000 2415. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0135 805- 78746 2319. 000 LFT | 9. 98000 23143. 62| 15. 00000 34785. 00| 9. 50000 22030. 50
PREFORMED LOOP DETECTORS | | |
0136 805- 78925 2.000 EACH 708. 75000 1417. 50| 550. 00000 1100. 00| 675. 00000 1350. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0137 805-81032 6.000 EACH 2331. 00000 13986. 00| 2875. 00000 17250. 00| 2220. 00000 13320. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0138 805- 81060 2.000 EACH 2730. 00000 5460. 00| 3200. 00000 6400. 00 2600. 00000 5200. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0139 805-92504 8.000 EACH 299. 25000 2394. 00| 250. 00000 2000. 00 285. 00000 2280. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| |
0140 805-96121 8.000 EACH 84. 00000 672. 00| 150. 00000 1200. 00 80. 00000 640. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |
0141 808-06701 7600. 000 LFT | 0. 29000 2204. 00| 0. 28000 2128. 00 0. 26000 1976. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | |
I'N. | |
0142 808-06703 1300. 000 LFT | 0. 29000 377. 00| 0. 28000 364. 00 0. 26000 338. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| |
0143 808-06716 31600. 000 LFT | 0. 43000 13588. 00| 0. 41000 12956. 00 0. 41000 12956. 00
LI NE, REMOVE |
0144 808- 75245 17800. 000 LFT | 0. 29000 5162. 00| 0. 28000 4984. 00 0. 26000 4628. 00
LI NE, THERMOPLASTIC, SCLID, YELLOW 4 | |
0145 808- 75260 700. 000 LFT | 1. 73000 1211. 00| 1. 65000 1155. 00 1. 50000 1050. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, WH TE, CROSSHATCH LINE, 12 IN. | |

PAVEMENT MESSAGE MARKI NGS, |

I
I
|
I
I
|
|
I
I
I
I
I
|
I'N. | | |
I
I
I
I
I
I
I
I
I
I
|
I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0146 808- 75274 3400.000 LFT | 1. 16000 3944. 00| 1. 10000 3740. 00 1. 00000 3400. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | |
0147 808- 75297 550. 000 LFT | 3. 41000 1875. 50| 3. 25000 1787. 50 3. 00000 1650. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. | |
0148 808- 75300 1800.000 LFT | 1. 05000 1890. 00| 1. 00000 1800. 00 0. 75000 1350. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | |
0149 808- 75320 12.000 EACH 78. 75000 945. 00| 75. 00000 900. 00 48. 00000 576. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/
PAGE : 120 -9

03

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0150 808- 75325 6.000 EACH 110. 25000 661. 50| 105. 00000 630. 00| 65. 00000 390. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0151 202-96133 8200. 000 LFT | 8. 31000 68142. 00| 2. 50000 20500. 00| 2. 50000 20500. 00
PI PE, REMOVE EXI STI NG GAS LI NE | | |
0152 202- 92969 8200. 000 LFT | 11. 07000 90774. 00| 3. 50000 28700. 00| 3. 50000 28700. 00
SEWER, 4 FT. TO 8 FT. DEPTH, REMOVE | | |
0153 202-96133 8200. 000 LFT | 8. 31000 68142. 00| 3. 50000 28700. 00| 7.39000 60598. 00
PI PE, REMOVE EXI STI NG WATER LI NE | | |
0154 202-91351 8200. 000 LFT | 6. 00000 49200. 00| 5. 00000 41000. 00| 9. 00000 73800. 00
TRACK, REMOVE RAI LROAD TI ES AND TRACK | | |
0155 202- 94954 86. 000 LFT | 73. 60000 6329. 60| 35. 00000 3010. 00| 40. 00000 3440. 00
BARRI ER WALL, CONCRETE, REMOVE | | |
0156 202-96151 LUWP| 720. 56000 720. 56| 1000. 00000 1000. 00| 145. 00000 145. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0157 105- 06906 36.000 MOS | 210. 00000 7560. 00| 200. 00000 7200. 00| 125. 00000 4500. 00
CELLULAR SERVI CE( SUPERVI SOR) | | [
0158 105- 06907 36.000 MOS | 210. 00000 7560. 00| 200. 00000 7200. 00| 125. 00000 4500. 00
CELLULAR SERVI CE( | NSPECTOR) | | |
0159 211-07454 6074.000 CYS | 13. 65000 82910. 10| 10. 00000 60740. 00| 10. 00000 60740. 00
STRUCTURE BACKFI LL | | |
0160 305-05204 300. 000 TON | 46. 70000 14010. 00| 75. 00000 22500. 00| 46. 70000 14010. 00
HVA FOR PATCHI NG | | |
0161 801-04308 10. 000 EACH 325. 50000 3255. 00| 310. 00000 3100. 00| 310. 00000 3100. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0162 611-06497 33.000 EACH 136. 50000 4504. 50| 135. 25000 4463. 25| 125. 00000 4125. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0163 806- 06539 LUMP| 1291. 50000 1291. 50| 10500. 00000 10500. 00| 1230. 00000 1230. 00
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI'N | | |
0164 801- 02617 4.000 EACH 509. 25000 2037. 00| 985. 00000 3940. 00| 485. 00000 1940. 00
TEMPORARY PCOLE, WOOD, W TH DOMN GUYS | | |
AND ANCHORS | | |
0165 805-94295 6. 000 EACH 105. 00000 630. 00| 150. 00000 900. 00| 100. 00000 600. 00
SI GNAL HEAD, RELOCATE | | |
0166 805- 02595 6. 000 EACH 131. 25000 787. 50| 250. 00000 1500. 00| 125. 00000 750. 00
CONTROLLER, RESET TI M NG | | |
0167 305- 05206 5460. 000 TON | 37. 40000 204204. 00| 49. 00000 267540. 00| 34. 53000 188533. 80
W DENI NG W TH HVA | | |
0168 601-04746 1.000 EACH 5670. 00000 5670. 00| 5400. 00000 5400. 00| 5400. 00000 5400. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0169 601- 06224 1. 000 EACH 41265. 00000 41265. 00| 39300. 00000 39300. 00| 39300. 00000 39300. 00

I MPACT ATTENUATCR, CR WL, TL-2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 120 -10

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 72 |

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0170 602-02155 58.000 LFT | 10. 00000 580. 00| 39. 90000 2314. 20| 150. 00000 8700. 00
MEDI AN BARRI ER, CONCRETE, RESET | |
0171 108-01614 LUVP| 12495. 00000 12495. 00| 14927. 64000 14927. 64| 15000. 00000 15000. 00
PARTNERI NG OVERHEAD | | [
0172 202- 03000 LUWP| 1102. 50000 1102. 50| 680. 00000 680. 00| 1100. 00000 1100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 | | |
0173 202- 03000 LUWP| 7870. 80000 7870. 80| 7892. 00000 7892. 00| 13000. 00000 13000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0174 202- 03000 LUMP| 52. 50000 52. 50| 300. 00000 300. 00| 1. 00000 1.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I |
0175 202- 03000 LUWP| 210. 00000 210. 00| 1800. 00000 1800. 00| 850. 00000 850. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 24 I I I
0176 202- 03000 LUMP| 300. 00000 300. 00| 1. 00000 1. 00| 1. 00000 1.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 42 I I I
0177 202- 03000 LUMP| 52. 50000 52. 50| 800. 00000 800. 00| 2350. 00000 2350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 43SA | | |
0178 202- 03000 LUWVP| 7608. 30000 7608. 30| 7912. 00000 7912. 00| 13600. 00000 13600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 | | |
0179 202- 03000 LUWP| 168. 00000 168. 00| 200. 00000 200. 00| 420. 00000 420. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 46 I I I
0180 202- 03000 LUWP| 168. 00000 168. 00| 200. 00000 200. 00| 560. 00000 560. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48 I I I
0181 202- 03000 LUWP| 52. 50000 52. 50| 360. 00000 360. 00| 420. 00000 420. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 51 I I I
0182 202- 03000 LUMP| 300. 00000 300. 00| 1. 00000 1. 00| 1. 00000 1.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 I I I
0183 202- 03000 LUMP| 26. 25000 26. 25| 200. 00000 200. 00| 1. 00000 1.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 | I |
0184 202- 03000 LUWP| 52. 50000 52. 50| 340. 00000 340. 00| 560. 00000 560. 00
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 618, 839. 07

RQUTE : US 35

DATE : 01/31/03
PAGE : 120 -11

CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1489621
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0185 202- 03000 LUWP| 26. 25000 26. 25| 560. 00000 560. 00| 350. 00000 350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 87 | | |
0186 202- 03000 LUWP| 1617. 00000 1617. 00| 1800. 00000 1800. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 94 I I I
0187 202- 03000 LUWP| 300. 00000 300. 00| 1. 00000 1. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 98SA | | |
0188 202- 03000 LUWP| 278. 25000 278. 25| 1125. 00000 1125. 00| 1500. 00000 1500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 103 | [ [
0189 202- 03000 LUVP| 300. 00000 300. 00| 1. 00000 1. 00| 420. 00000 420. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 104SA | | |
0190 202- 03000 LUWP| 451. 50000 451. 50| 680. 00000 680. 00| 500. 00000 500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 112 | [ [
SECTI ON TOTALS | $ 5,547,817. 61| $ 6,381, 320. 73| $ 6,385,919.61
__________________________________________ o
CONTRACT TOTALS | $ 5,547,817. 61| $ 6,381, 320. 73| $ 6,385,919.61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 PAVEMENT REPLACEMENT

[
0001 105-06845 LUWP|  598584. 00000 598584. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 24.000 M | 2189. 00000 52536. 00| |
FIELD CFFI CE, B | [ |
0003 110- 01001 LUMP|  596571. 70000 596571. 70| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  148830. 00000 148830. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 43000. 000 SYS | 9. 79000 420970. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 329.000 LFT | 7.10000 2335. 90| |
GUARDRAI L, REMOVE | | |
0007 202- 02278 5050. 000 LFT | 4. 25000 21462. 50| |
CURB, CONCRETE, REMOVE | [ |
0009 202- 03875 17.000 EACH 397. 00000 6749. 00| [
CONCRETE STEPS, REMOVE | [ |
0010 202- 04089 43.000 EACH 11. 00000 473. 00| |
SI GN, SHEET, REMOVE | | |
0011 202-52710 3300.000 SYS | 13. 02000 42966. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0012 202- 60820 429.000 SYS | 1. 50000 643. 50| |
SURFACE M LLING ASPHALT | | |
0013 202- 74080 3.000 EACH 825. 00000 2475. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE [ [ |
0014 202- 78515 LUMP| 4950. 00000 4950. 00| |
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | [
0015 202- 91385 42.000 EACH 276. 00000 11592. 00| |
I NLET, REMOVE | | |
0016 202- 93047 4.000 EACH 649. 00000 2596. 00| [
MANHOLE, REMOVE | | |
0017 203- 02000 15424. 000 CYS | 9. 08000 140049. 92| |
EXCAVATI ON,  COVMMON | [ |
0018 203- 02070 500.000 CYS | 16. 71000 8355. 00| |
BORROW | [ |
0019 205- 06933 45.000 EACH 60. 50000 2722. 50| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06937 9520.000 LFT | 1. 71000 16279. 20| |
I

TEMPORARY SI LT FENCE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 207-07498 63318.000 SYS | 4. 97000 314690. 46| |
SUBGRADE TREATMENT, TYPE A | | |
0022 213- 52830 4100.000 CYS | 78. 50000 321850. 00| |
FLOMBLE MORTAR | | |
0023 303- 52308 3120.000 TON | 19. 28000 60153. 60| |
COVPACTED AGGREGATE, O, 53 | | |
0024 401- 06264 LUVP| 5500. 00000 5500. 00| |
PROFI LOGRAPH, HVA | | |
0025 401- 07329 4800.000 TON | 42. 13000 202224. 00| |
QA-HVA, 4, 70, SURFACE, 9.5 nm | [ |
0026 401-07399 7900. 000 TON | 33. 94000 268126. 00| |
QU QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 nm | | |
0027 401- 07409 25600. 000 TON | 29. 54000 756224. 00| |
QA-HVA, 4, 64, BASE, 25.0 nm | | |
0028 401- 07429 11900. 000 TON | 32. 84000 390796. 00| |
QA-HVA, 5, 76, |NTERMEDI ATE, C19 mnm | [ |
0032 405- 05517 18.700 TON | 242.00000 4525 40 |
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 63.300 TON | 231. 00000 14622. 30| |
ASPHALT FOR TACK COAT | | |
0034 601- 01700 1.000 EACH 1760. 00000 1760. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0035 601- 94689 2.000 EACH 2310. 00000 4620. 00| |
GUARDRAI L END TREATMENT, CS | | |
0036 601- 99105 710.000 LFT | 13. 20000 9372. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0037 604- 06069 975.000 SYS | 51. 18000 49900. 50| |
CURB RAMP, CONCRETE | [ |
0038 604- 06070 5575.000 SYS | 51. 18000 285328. 50| |
SI DEWALK, CONCRETE | [ |
0039 604- 44251 83.000 CYS | 1054. 00000 87482. 00| |
STEPS, CONCRETE | [ |
0040 605- 06120 602. 000 LFT | 12. 18000 7332. 36| |
CURB, CONCRETE | | |
0041 605- 06160 397.000 LFT | 14. 73000 5847. 81| |
CURB AND GUTTER B, CONCRETE, MODI FIED | | |
0042 605- 06165 10560. 000 LFT | 15. 73000 166108. 80| |
CURB AND GUTTER C, CONCRETE, MODIFIED | | |
0043 605- 06250 450.000 SYS | 75. 47000 33961. 50| |
I

CENTER CURB, C, CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0044 605- 96305 5400.000 LFT | 12. 10000 65340. 00| |
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0045 610- 05527 600.000 TON | 110. 54000 66324. 00| |
HVA FOR APPROACHES | | |
0046 611- 05330 5700.000 SYS | 56. 95000 324615. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN | | |
0047 615- 06490 178.000 EACH| 115. 50000 20559. 00| |
RIGHT OF WAY MARKER | | |
0048 615- 06505 29.000 EACH 478. 50000 13876. 50| [
MONUVENT, B | | |
0049 615- 06515 1.000 EACH 137. 50000 137. 50] |
MONUVENT, D | | |
0050 616- 02320 960. 000 SYS | 1. 92000 1843. 20| |
GEOTEXTI LES | [ |
0051 616- 06405 730.000 TON | 29. 33000 21410. 90| |
Rl PRAP, REVETMENT | [ |
0052 616- 07210 450.000 LFT | 69. 50000 31275. 00| |
FI BER ROLL | [ |
0053 621- 01004 2.000 EACH 6996. 00000 13992. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0054 621- 06545 2.100 TON | 770. 00000 1617. 00| |
FERTI LI ZER | | |
0055 621- 06554 776.000 LBS | 4. 66000 3616. 16 |
SEED M XTURE, U | | |
0056 621- 06557 250. 000 LBS | 10. 03000 2507. 50| |
SEED M XTURE, T | | |
0057 621- 06565 10.300 TON | 587. 40000 6050. 22| |
MULCH NG MATERI AL | | |
0058 621- 06567 20.000 MG | 2. 20000 44. 00| |
WATER | [ |
0059 621- 06575 5000. 000 SYS | 14. 86000 74300. 00| |
SODDI NG, NURSERY | | |
0060 702-51015 54.000 CYS | 251. 07000 13557. 78| [
CONCRETE, B, FOOTI NGS | | |
0061 702- 93722 34.000 CYS | 374. 28000 12725. 52| |
CONCRETE, C | | |
0062 715- 05048 18756. 000 LFT | 5. 64000 105783. 84] |
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0063 715- 05147 10. 000 LFT | 41. 39000 413. 90| [
| |

PIPE, TYPE 2, CRCULAR 8 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0064 715- 05149 2781.000 LFT | 34. 55000 96083. 55| |
PIPE, TYPE 2, CIRCULAR 12 IN. | [
0065 715-05151 2860. 000 LFT | 36. 63000 104761. 80| |
PIPE, TYPE 2, CIRCULAR 15 IN. [ [
0066 715-05152 787.000 LFT | 39. 85000 31361. 95| |
PIPE, TYPE 2, CIRCULAR 18 IN. [ [
0067 715-05154 2617.000 LFT | 45. 64000 119439. 88| |
PIPE, TYPE 2, CIRCULAR 24 IN. [ [
0068 715- 05156 1500. 000 LFT | 65. 95000 98925. 00| |
PI PE, TYPE 2, CIRCULAR 30 IN. | [
0069 715- 05363 88.000 LFT | 68. 60000 6036. 80| |
PI PE, TYPE 3, DEFORVED, 1.8 SQ FT. [ |
0070 715-26728 1.000 EACH 2416. 00000 2416. 00| |
GRATED BOX END SECTION, |11, 4:1, 12 IN | | |
0071 715- 46000 2.000 EACH 676. 00000 1352. 00| [
Pl PE END SECTION, 12 IN, | | |
0072 715- 46005 2.000 EACH 676. 00000 1352. 00| |
Pl PE END SECTION, 15 IN, | | |
0073 715- 46010 1.000 EACH 946. 50000 946. 50 |
Pl PE END SECTION, 18 IN. | | |
0074 715- 46020 1.000 EACH 1134. 00000 1134. 00| |
Pl PE END SECTION, 24 IN, | [ |
0075 715- 46030 3.000 EACH 1327. 00000 3981. 00| |
Pl PE END SECTION, 30 IN. | [ |
0076 715- 46055 4.000 EACH 973. 00000 3892. 00| |
PI PE END SECTION, MN. AREA 1.8 SQ FT. | [
0077 715-91361 365.000 LFT | 21. 29000 7770. 85| |
PIPE, PVC, 6 IN. | | |
0079 718- 06531 6.000 EACH 982. 00000 5892. 00| |
OUTLET PROTECTOR, 3 | | |
0080 718- 06532 3000. 000 LFT | 1. 00000 3000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0081 718- 52610 1501. 000 CYS | 29. 70000 44579. 70| |
AGGREGATE FOR UNDERDRAI NS | | |
0082 718-99153 18088. 000 SYS | 1. 80000 32558. 40| |
GEOTEXTI LES FOR UNDERDRAI N | |
0083 720- 44000 38.000 EACH 350. 00000 13300. 00| |
CASTING ADJUST TO GRADE | |
0084 720- 45030 5.000 EACH 1081. 68000 5408. 40| |
I NLET, E7 | | |
0085 720- 45035 6.000 EACH 1064. 55000 6387. 30| |
|

INLET, F7 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0086 720- 45040 1.000 EACH 2412. 05000 2412.05
I NLET, G7 | |

0087 720- 45045 25.000 EACH 1362. 38000 34059. 50
I NLET, J10 | |

0088 720- 45055 2.000 EACH 1416. 83000 2833. 66
I NLET, MLO |

0089 720- 45235 5.000 EACH| 1544. 90000 7724. 50
CATCH BASIN, E7 | |

0090 720- 45240 48.000 EACH 2094. 30000 100526. 40
CATCH BASIN, J10 |

0091 720- 45250 12.000 EACH 1718. 70000 20624. 40
CATCH BASI N, K10 |

0092 720- 45410 12.000 EACH 1453. 36000 17440. 32
MANHOLE, C4 |

0093 720- 45415 5.000 EACH 2050. 75000 10253. 75
MANHOLE, D4 |

0094 720- 91352 3.000 EACH 1575. 10000 4725. 30
CATCH BASIN, F7 |

0095 801- 06203 52500.000 LFT | 0. 22000 11550. 00
TEMPORARY PAVEMENT MARKING 4 IN | |

0096 801- 06207 45600. 000 LFT | 0. 84000 38304. 00
4 IN | [

0097 801- 06218 500. 000 LFT | 5. 02000 2510. 00

TEMPORARY TRANSVERSE PAVMENT MARKI NG, | |
REMOVABLE, 24 IN, [ [

0098 801- 06606 20.000 EACH 141. 90000 2838. 00
BARRI CADE, |11B | |

0099 801- 06625 14.000 EACH 121. 00000 1694. 00
DETOUR ROUTE MARKER ASSEMBLY |

0100 801- 06640 45.000 EACH| 112. 20000 5049. 00
CONSTRUCTI ON SIGN, A | |

0101 801- 06645 12.000 EACH 33. 00000 396. 00
CONSTRUCTI ON SIGN, B | |

0102 801- 06710 720.000 DAY | 11. 00000 7920. 00
FLASH NG ARROW SI GN | |

0103 801- 06775 LUMP|  147210. 00000 147210. 00
MAI NTAI NI NG TRAFFI C | |

0104 801- 94295 34.000 EACH 132. 00000 4488. 00
SI GNAL HEAD, RELOCATE

0105 802- 05701 159.880 LFT 8. 25000 1319. 01

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0106 802- 05702 1115.100 LFT | 6. 16000 6869. 02|
SI GN POST, SQUARE, 2, REl NFORCED ANCHCR | |
BASE | |
0107 802- 05705 105. 600 LFT | 6. 27000 662. 11]
SI GN POST, SQUARE, 2, UNREI NFORCED | |
ANCHOR BASE | |
0108 802- 07057 83.750 SFT | 27. 61000 2312. 34
SIGN, PANEL, W TH LEGEND | |
0109 802- 07151 8.000 EACH 242.00000 1936. 00|

|

I

|

I

I

I

|

|

W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, VI | | | |
0110 802- 76025 531.310 SFT | 13. 75000 7305. 51| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | |
0111 802- 76035 378.800 SFT | 14. 08000 5333. 50| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | | |
0112 802- 76045 22.810 SFT | 15. 29000 348. 76 |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.125 IN. TH CKNESS | | |
0113 802- 76095 1108.580 LBS | 2. 42000 2682. 76| [
I

I

I

I

I

|

I

I

I

I

I

I

|

|

I

|

I

STRUCTURAL STEEL, BREAKAWAY | |
0114 802-91122 3.000 EACH 66. 00000 198. 00|
SI' GN, GROUND MOUNTED, RESET | |
0115 802- 99045 6.000 EACH 143. 00000 858. 00|
SI GN REMOUNTI NG , OVERHEAD, STREET NAME | |
SI GN | |
0116 805- 01815 8.000 EACH 1925. 00000 15400. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | |
0117 805- 01816 1.000 EACH 1100. 00000 1100. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| |
X 8FT. | [
0118 805- 01842 10.000 EACH 902. 00000 9020. 00|
HANDHOLE, S| GNAL | |
0119 805- 01843 1.000 EACH 242. 00000 242. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | [
0120 805- 01893 LUVP| 5500. 00000 5500. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | |
0121 805- 02072 1.000 EACH 3025. 00000 3025. 00|

SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 120 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0122 805-02152 8.000 EACH 550. 00000 4400. 00|
PEDESTRI AN SI GNAL HEAD W TH | |
| NTERNATI ONAL SYMBCLS, 18 I N | |

0123 805-06592 955. 000 LFT | 8. 80000 8404. 00|
CONDUI T, STEEL, GALVAN ZED, 2 IN. | |
0124 805-06834 2.000 EACH 10890. 00000 21780. 00|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE | [ |
0125 805- 78205 15.000 EACH| 660. 00000 9900. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN | |
0126 805- 78245 2.000 EACH 1980. 00000 3960. 00|
TRAFFI C S| GNAL HEAD, OPTI CALLY | [
PROGRAMVED, 3 FACE, 12 IN. RED, AMBER | |

|

I

|

I

|

I

I

I

|

I

I

I

I

I

GREEN | |
0127 805- 78415 7.000 EACH 1595. 00000 11165. 00| |
SPAN, CATENARY, AND TETHER | | |
0128 805- 78420 7.000 EACH 242. 00000 1694. 00| |
DI SCONNECT HANGER | | |
0129 805- 78445 2.000 EACH 440. 00000 880. 00| |
SI GNAL SERVI CE | | |
0130 805- 78467 130.000 LFT | 1. 54000 200. 20| |
SI GNAL CABLE, 3C 8GA. | | |
0131 805- 78480 970.000 LFT | 0. 88000 853. 60| |
SI GNAL CABLE, 3C 14GA. | | |
0132 805- 78485 1595.000 LFT | 0. 88000 1403. 60| |
SI GNAL CABLE, 5C 14GA. | | |
0133 805- 78490 1345.000 LFT | 0. 99000 1331. 55| |
SI GNAL CABLE, 7C 14GA. | | |
0134 805- 78510 2415.000 LFT | 0. 88000 2125. 20| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0135 805- 78746 2319.000 LFT | 16. 50000 38263. 50| |
PREFORMVED LOOP DETECTORS | | |
0136 805- 78925 2.000 EACH 605. 00000 1210. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0137 805- 81032 6.000 EACH 2695. 00000 16170. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0138 805- 81060 2.000 EACH 3212. 00000 6424. 00| |
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0139 805- 92504 8.000 EACH 330. 00000 2640. 00| |
I

LOOP DETECTCOR DELAY AVPLI FI ER, 2 CHANNEL| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0140 805- 96121 8.000 EACH 110. 00000 880. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |
0141 808- 06701 7600. 000 LFT | 0. 29000 2204. 00
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 |
IN. I |
0142 808- 06703 1300.000 LFT | 0. 29000 377.00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN |
0143 808- 06716 31600.000 LFT | 0. 45000 14220. 00
LI NE, REMOVE [ |
0144 808- 75245 17800. 000 LFT | 0. 29000 5162. 00
LINE, THERMOPLASTIC, SOLID, YELLON 4
I'N. |
0145 808- 75260 700.000 LFT | 1. 65000 1155. 00

I

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
SCOLID, WHI TE, CROSSHATCH LINE, 12 IN. | |
0146 808- 75274 3400. 000 LFT | 1. 10000 3740. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [

SOLI D, YELLOW CROSSHATCH LINE, 8 IN | [

0147 808- 75297 550. 000 LFT | 3. 30000 1815. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
0148 808- 75300 1800. 000 LFT
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 I N | [
0149 808-75320 12.000 EACH 52. 80000 633. 60|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |
0150 808- 75325 6. 000 EACH 71. 50000 429. 00|
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD ( O\LY) | |

0151 202- 96133 8200.000 LFT | 7.91000 64862. 00
Pl PE, REMOVE EXI STING GAS LI NE |

0152 202- 92969 8200. 000 LFT | 10. 54000 86428. 00
SEWER, 4 FT. TO 8 FT. DEPTH, REMOVE |

0153 202- 96133 8200.000 LFT | 7.91000 64862. 00
Pl PE, REMOVE EXI STI NG WATER LI NE |

0154 202- 91351 8200.000 LFT | 16. 88000 138416. 00
TRACK, REMOVE RAI LROAD TIES AND TRACK |

0155 202- 94954 86.000 LFT | 31. 80000 2734. 80
BARRI ER WALL, CONCRETE, REMOVE | [

0156 202- 96151 LUWP| 4800. 00000 4800. 00

|
I
|
I
I
|
I
I
|
|
|
I
I
I
I
I
I
|
0. 83000 1494. 00|
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
|

TRANSPORTATI ON OF SALVAGEABLE | TEMB | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 24 | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0157 105- 06906 36.000 MOS | 78. 84000 2838. 24| |
CELLULAR SERVI CE( SUPERVI SOR) | | |
0158 105- 06907 36.000 MOS | 78. 84000 2838. 24| |
CELLULAR SERVI CE( | NSPECTCR) | | [
0159 211- 07454 6074.000 CYS | 20. 00000 121480. 00| |
STRUCTURE BACKFI LL | [ |
0160 305- 05204 300.000 TON | 72. 37000 21711. 00| |
HVA FOR PATCHI NG | [ |
0161 801-04308 10. 000 EACH 341. 00000 3410. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0162 611- 06497 33.000 EACH 106. 54400 3515. 95| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0163 806- 06539 LUVP| 4400. 00000 4400. 00| |
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI N | | |
0164 801- 02617 4.000 EACH 286. 00000 1144. 00| [
TEMPORARY POLE, WOOD, W TH DOAN GUYS | | |
AND ANCHORS [ | |
0165 805- 94295 6.000 EACH 231. 00000 1386. 00| |
SI GNAL HEAD, RELOCATE | | |
0166 805- 02595 6.000 EACH 220. 00000 1320. 00| |
CONTROLLER, RESET TI M NG | | |
0167 305- 05206 5460.000 TON | 43. 21000 235926. 60| |
W DENI NG W TH HVA | [ |
0168 601- 04746 1.000 EACH 5940. 00000 5940. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0169 601- 06224 1.000 EACH  45731.00000 45731. 00| |
I MPACT ATTENUATCR, CR WL, TL-2 | | |
0170 602- 02155 58.000 LFT | 26. 81000 1554. 98| |
MEDI AN BARRI ER CONCRETE, RESET | | |
0171 108- 01614 LUMP|  13090. 00000 13090. 00| |
PARTNERI NG OVERHEAD | | |
0172 202- 03000 LUMP| 1050. 00000 1050. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0173 202- 03000 LUMP| 8000. 00000 8000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I
0174 202- 03000 LUWP| 50. 00000 50. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 5 I I |
0175 202- 03000 LUMP| 200. 00000 200. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |
| WOODRUFF & SONS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 104SA |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0176 202- 03000 LUWP| 1. 00000 1. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 42 | I |
0177 202- 03000 LUWP| 50. 00000 50. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43SA | [ |
0178 202- 03000 LUMP| 8610. 00000 8610. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 | I |
0179 202- 03000 LUWP| 160. 00000 160. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 46 I I I
0180 202- 03000 LUMP| 160. 00000 160. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 48 | I |
0181 202- 03000 LUWP| 50. 00000 50. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 51 I I I
0182 202- 03000 LUMP| 7000. 00000 7000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 52 | I |
0183 202- 03000 LUWP| 1. 00000 1. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I
0184 202- 03000 LUWP| 50. 00000 50. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 72 | I I
0185 202- 03000 LUWP| 1. 00000 1. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 87 I I I
0186 202- 03000 LUWP| 1540. 00000 1540. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 94 | I I
0187 202- 03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 98SA | | |
0188 202- 03000 LUWP| 265. 00000 265. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 103 | [ |
0189 202- 03000 LUMP|  10000. 00000 10000. 00| |
| I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 618, 839. 07 RQUTE : US 35
CALL ORDER . 120 CONTRACT ID : R -26193-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1058916 | |

| WOODRUFF & SONS, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0190 202- 03000 LUMP| 430. 00000 430. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 112 | [ |
SECTI ON TOTALS | $ 7,969, 726. 55| |

------------------------------------------ dm m e e e e e e e e e mm e e m e et m o m e m e m o m e m e m e m e m i mm o m e m o m e m e m e m e m i m

CONTRACT TOTALS | $ 7,969, 726. 55| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 2066018
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 387, 000.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $  387,984.65 100. 2544%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  428,416.52 110. 7019%
4 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  433,032.71 111. 8947%
5  35-1339168 LAPORTE CONSTRUCTI ON CO $  448,177.82 115. 8082%
6  35-1489621 HRP CONSTRUCTI ON, | NC. $ 497, 945.00 128. 6679%
7 35-0918397 R ETH R LEY CONSTRUCTI ON $  539,939.21 139. 5191%
| (1) 35-1212938 | (2) 35-1065659 | (3) 35-1582109
| ATLAS EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUMP| 6000. 00000 6000. 00| 6500. 00000 6500.00]  10845. 35000 10845. 35
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MDS | 2500. 00000 15000. 00| 1800. 00000 10800. 00| 2819. 89000 16919. 34
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  11500. 00000 11500. 00|  19000. 00000 19000. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5373. 15000 5373. 15| 7700. 00000 7700. 00| 5101. 88000 5101. 88
CLEARI NG RI GHT OF WY | |
0005 202- 02240 174.000 n2 | 40. 00000 6960. 00| 25. 00000 4350. 00| 9. 01000 1567. 74
PAVEMENT, REMOVE | | |
0006 202- 02278 56.000 m | 10. 00000 560. 00| 25. 00000 1400. 00| 3. 93000 220. 08
CURB, CONCRETE, REMOVE | |
0007 202-51330 LUMP| 5000. 00000 5000.00]  20000. 00000 20000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | |
0008 202-52710 84.000 n2 | 5. 00000 420. 00| 10. 00000 840. 00| 4.16000 349. 44
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 314.000 n2 | 6. 00000 1884. 00| 13. 00000 4082. 00| 6. 04000 1896. 56
SURFACE M LLING ASPHALT | | |
0010 205- 06937 36.000 m | 20. 00000 720. 00| 18. 66000 671. 76| 18. 66000 671. 76
TEMPORARY SI LT FENCE | | |
0011 206-51230 69.000 n8 | 30. 00000 2070. 00| 59. 00000 4071. 00| 22. 78000 1571. 82
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0012 211- 07454 92.000 n8 | 60. 00000 5520. 00| 8. 50000 782. 00| 41. 05000 3776. 60

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -2
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 2400 nm x 1800 mm |

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1065659 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 213-52830 148.000 nB8 | 150. 00000 22200. 00| 63. 00000 9324. 00| 199. 12000 29469. 76
FLOMBLE MORTAR | | |
0014 402-07433 44.000 M | 60. 00000 2640. 00| 150. 00000 6600. 00| 140. 00000 6160. 00
HVA TYPE B, SURFACE | | [
0015 402-07438 26.000 My | 60. 00000 1560. 00| 150. 00000 3900. 00| 145. 00000 3770. 00
HVA TYPE B, | NTERVEDI ATE | | [
0016 402-07441 94.000 My | 60. 00000 5640. 00| 150. 00000 14100. 00| 105. 00000 9870. 00
HVA TYPE B, BASE | | [
0017 406- 05521 661.000 n2 | 0. 10000 66. 10| 0. 05000 33. 05| 0. 05000 33.05
ASPHALT FOR TACK COAT | | [
0018 601-06234 4.000 EACH 20000. 00000 80000. 00| 19000. 00000 76000. 00| 15118. 39000 60473. 56
| MPACT ATTENUATOR R1, W, TL-2 | | [
0019 602- 06639 60.000 m | 200. 00000 12000. 00| 95. 00000 5700. 00| 118. 78000 7126. 80
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 604-91531 94.400 n2 | 50. 00000 4720. 00| 45, 00000 4248. 00| 35. 31000 3333. 26
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06120 56.000 m | 160. 00000 8960. 00| 70. 00000 3920. 00| 42. 90000 2402. 40
CURB, CONCRETE | | [
0022 616- 02320 290.000 n2 | 1. 00000 290. 00| 5. 90000 1711. 00| 2. 08000 603. 20
GEOTEXTI LES | | [
0023 616- 93019 249.000 n2 | 60. 00000 14940. 00| 51. 30000 12773. 70| 132. 78000 33062. 22
R PRAP, GROUTED, 450 mm | | [
0024 621- 06570 23.000 n8 | 70. 00000 1610. 00| 40. 00000 920. 00| 72.97000 1678. 31
TOP SO L [ [ [
0025 621- 06575 151.000 n2 | 30. 00000 4530. 00| 17. 50000 2642. 50| 17. 50000 2642. 50
SODDI NG, NURSERY | | |
0026 702-51015 46.800 nB | 500. 00000 23400. 00| 300. 00000 14040. 00| 288. 00000 13478. 40
CONCRETE, B, FOOTI NGS | | |
0027 702-51863 18. 000 EACH 100. 00000 1800. 00| 18. 00000 324. 00| 6. 00000 108. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 702-93722 38.500 n8 | 600. 00000 23100. 00| 950. 00000 36575. 00| 1004. 83000 38685. 96
CONCRETE, C | | |
0029 703-51030 7532.000 kg | 1. 25000 9415. 00| 1. 13000 8511. 16| 1. 42000 10695. 44
REI NFORCI NG STEEL | | |
0030 703-51032 1267.000 kg | 1. 25000 1583. 75| 1. 42000 1799. 14| 1. 68000 2128. 56
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0031 706- 06349 30.500 m | 300. 00000 9150. 00| 358. 51000 10934. 56| 367. 93000 11221. 87
RAI LING TX | | |
0032 706- 06372 4.000 EACH 4000. 00000 16000. 00| 1697. 36000 6789. 44| 1765. 15000 7060. 60
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0033 714- 26712 24.000 m | 2000. 00000 48000. 00| 2300. 00000 55200. 00| 2862. 34000 68696. 16
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 398, 861. 14 RQUTE : SR 933
CALL ORDER : 130 CONTRACT ID : R -26339-A COUNTI ES : ST. JCOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1065659 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0034 715-05048 28.000 m | 10. 00000 280. 00| 47. 00000 1316. 00| 29. 82000 834. 96
Pl PE, TYPE 4, Cl RCULAR 150 mm | | |
0035 715-05148 20.000 m | 150. 00000 3000. 00| 149. 00000 2980. 00| 75. 13000 1502. 60
Pl PE, TYPE 2, Cl RCULAR 250 mm | | |
0036 801- 04308 8.000 EACH 90. 00000 720. 00| 85. 00000 680. 00| 85. 00000 680. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0037 801- 06207 487.000 m | 2.50000 1217. 50| 2.50000 1217. 50| 2.50000 1217.50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0038 801- 06469 1195.000 m | 5. 00000 5975. 00| 5. 00000 5975. 00| 5. 00000 5975. 00
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
200 mm | | |
0039 801- 06605 12. 000 EACH 80. 00000 960. 00| 65. 00000 780. 00| 65. 00000 780. 00
BARRI CADE, II1A | | |
0040 801- 06606 2.000 EACH 90. 00000 180. 00| 92. 00000 184. 00| 92. 00000 184. 00
BARRI CADE, I11B | | |
0041 801- 06640 35.000 EACH 65. 00000 2275. 00| 65. 00000 2275. 00| 65. 00000 2275. 00
CONSTRUCTI ON SI GN, A | | |
0042 801- 06645 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
CONSTRUCTION SIGN, B | | |
0043 801- 06710 360. 000 DAY | 12. 00000 4320. 00| 12. 00000 4320. 00| 12. 00000 4320. 00
FLASH NG ARROW S| GN | | |
0044 801- 06775 LUMP| 8000. 00000 8000. 00| 5600. 00000 5600. 00| 3100. 00000 3100. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808- 06711 186.000 m | 1. 00000 186. 00| 0. 82000 152. 52| 0. 82000 152. 52
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0046 808-06712 186.000 m | 1. 00000 186. 00| 0. 82000 152. 52| 0. 82000 152. 52
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0047 808-06714 760.000 m | 1. 00000 760. 00| 0. 82000 623. 20| 0. 82000 623. 20
LINE, PAINT, SCLID, YELLOW 100 nm | | |
0048 808- 06716 739.000 m | 1. 50000 1108. 50| 1. 40000 1034. 60| 1. 40000 1034. 60
LI NE, REMOVE | | |
0049 808- 75996 64. 000 EACH 20. 00000 1280. 00| 8. 00000 512. 00| 16. 00000 1024. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0050 808- 75998 64. 000 EACH 60. 00000 3840. 00| 60. 00000 3840. 00| 60. 00000 3840. 00
SNOWPLOMBLE RAlI SED PAVEVENT MARKER | | |
SECTI ON TOTALS | $ 387, 000. 00| $ 387, 984. 65| $ 428, 416. 52
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
CONTRACT TOTALS | $ 387, 000. 00| $ 387, 984. 65| $ 428, 416. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 130 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-1339168 | (6) 35-1489621
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUWP| 7270. 00000 7270. 00| 4976. 03000 4976. 03| 4000. 00000 4000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 6.000 MOS | 1660. 00000 9960. 00| 2121. 25000 12727. 50| 1600. 00000 9600. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  21660. 00000 21660. 00|  22631. 00000 22631.00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  17230. 00000 17230. 00| 5279. 77000 5279.77|  10000. 00000 10000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 174.000 n2 | 22. 22000 3866. 28| 37. 92000 6598. 08| 6. 00000 1044. 00
PAVEMENT, REMOVE | | |

0006 202- 02278 56.000 m | 29. 50000 1652. 00| 45. 25000 2534. 00| 6. 00000 336. 00
CURB, CONCRETE, REMOVE | |

0007 202-51330 LUMP|  68265. 00000 68265. 00|  70387. 93000 70387.93|  110000. 00000 110000. 00
PRESENT STRUCTURE, REMOVE | | |

0008 202-52710 84.000 n2 | 9. 80000 823. 20| 16. 51000 1386. 84| 6. 00000 504. 00
S| DEWALK, CONCRETE, REMOVE | |

0009 202- 60820 314.000 n2 | 11. 17000 3507. 38 14. 17000 4449. 38| 8. 00000 2512. 00
SURFACE M LLING ASPHALT | | |

0010 205- 06937 36.000 m | 6. 35000 228. 60| 18. 66000 671. 76| 5. 00000 180. 00
TEMPORARY SI LT FENCE | |

0011 206-51230 69.000 n8 | 25. 40000 1752. 60| 74. 03000 5108. 07| 12. 00000 828. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 211- 07454 92.000 n8 | 86. 70000 7976. 40| 36. 23000 3333. 16| 17. 00000 1564. 00
STRUCTURE BACKFI LL | | |

0013 213-52830 148.000 n8 | 200. 00000 29600. 00| 137. 17000 20301. 16| 50. 00000 7400. 00
FLOMBLE MORTAR | |

0014 402- 07433 44.000 My | 90. 00000 3960. 00| 140. 00000 6160. 00| 140. 00000 6160. 00
HVA TYPE B, SURFACE | | |

0015 402- 07438 26.000 My | 90. 00000 2340. 00| 135. 00000 3510. 00| 135. 00000 3510. 00
HVA TYPE B, | NTERVEDI ATE | | |

0016 402- 07441 94.000 My | 90. 00000 8460. 00| 135. 00000 12690. 00| 135. 00000 12690. 00
HVA TYPE B, BASE | | |

0017 406- 05521 661.000 n2 | 0. 60000 396. 60| 2. 00000 1322. 00| 2.00000 1322. 00
ASPHALT FOR TACK COAT | | |

0018 601- 06234 4.000 EACH  15325.00000 61300. 00|  14600. 00000 58400.00|  14700. 00000 58800. 00
| MPACT ATTENUATCR R1, WL, TL-2 | |

0019 602- 06639 60.000 m | 78. 80000 4728. 00| 290. 63000 17437. 80| 100. 00000 6000. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0020 604- 91531 94.400 n2 | 33. 55000 3167. 12 46. 81000 4418. 86 40. 00000 3776. 00

S| DEWALK, CONCRETE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-1339168 | (6) 35-1489621
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 605-06120 56.000 m | 72. 45000 4057. 20| 113. 75000 6370. 00| 60. 00000 3360. 00
CURB, CONCRETE | | |
0022 616- 02320 290.000 n2 | 4. 60000 1334. 00| 4. 32000 1252. 80| 3. 00000 870. 00
GEOTEXTI LES | | [
0023 616- 93019 249.000 n2 | 66. 00000 16434. 00| 70. 39000 17527. 11| 64. 00000 15936. 00
R PRAP, GROUTED, 450 mm | | [
0024 621- 06570 23.000 n8 | 89. 00000 2047. 00| 123. 48000 2840. 04| 20. 00000 460. 00
TOP SO L [ | [
0025 621- 06575 151.000 n2 | 17. 50000 2642. 50| 17. 50000 2642. 50| 5. 00000 755. 00
SODDI NG, NURSERY | | [
0026 702-51015 46.800 nB8 | 500. 00000 23400. 00| 383. 06000 17927. 21| 305. 00000 14274. 00
CONCRETE, B, FOOTI NGS | | [
0027 702-51863 18. 000 EACH 13. 00000 234. 00| 26. 06000 469. 08| 10. 00000 180. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 702-93722 38.500 nB8 | 600. 00000 23100. 00| 1024. 91000 39459. 04| 796. 00000 30646. 00
CONCRETE, C | | |
0029 703-51030 7532.000 kg | 1. 17000 8812. 44| 1. 60000 12051. 20| 1. 25000 9415. 00
REI NFORCI NG STEEL | | [
0030 703-51032 1267.000 kg | 1. 29000 1634. 43| 1. 61000 2039. 87| 3. 00000 3801. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0031 706- 06349 30.500 m | 65. 00000 1982. 50| 1. 00000 30. 50| 470. 00000 14335. 00
RAI LI NG, TX | | [
0032 706- 06372 4.000 EACH 2000. 00000 8000. 00| 1500. 00000 6000. 00| 3800. 00000 15200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0033 714-26712 24.000 m | 1985. 45000 47650. 80| 1832. 30000 43975. 20| 3800. 00000 91200. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 1800 nm | | |
0034 715-05048 28.000 m | 19. 45000 544. 60| 26. 10000 730. 80| 26. 00000 728. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0035 715-05148 20.000 m | 67. 80000 1356. 00| 275. 15000 5503. 00| 57. 00000 1140. 00
PIPE, TYPE 2, O RCULAR 250 mm [ [ [
0036 801-04308 8.000 EACH 85. 00000 680. 00| 85. 00000 680. 00| 85. 00000 680. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0037 801- 06207 487.000 m | 2. 50000 1217. 50| 2. 50000 1217. 50| 3. 00000 1461. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0038 801- 06469 1195.000 m | 5. 00000 5975. 00| 5. 00000 5975. 00| 5. 00000 5975. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0039 801- 06605 12.000 EACH 65. 00000 780. 00| 65. 00000 780. 00| 65. 00000 780. 00

BARRI CADE, I11A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 130 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-1339168 | (6) 35-1489621
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801- 06606 2.000 EACH 92. 00000 184. 00| 92. 00000 184. 00| 92. 00000 184. 00
BARRI CADE, 111B | | |
0041 801- 06640 35.000 EACH 65. 00000 2275. 00| 65. 00000 2275. 00| 65. 00000 2275. 00
CONSTRUCTI ON SI GN, A | | [
0042 801- 06645 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
CONSTRUCTI ON SI G\, B | | [
0043 801-06710 360. 000 DAY | 16. 00000 5760. 00| 12. 00000 4320. 00| 18. 00000 6480. 00
FLASHI NG ARROW S| GN | | [
0044 801-06775 LUVP| 8463. 32000 8463. 32| 2334. 75000 2334. 75| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808-06711 186.000 m | 0. 82000 152. 52| 0. 82000 152. 52| 0. 50000 93. 00
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0046 808-06712 186.000 m | 0. 82000 152. 52| 0. 82000 152. 52| 0. 50000 93. 00
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0047 808-06714 760.000 m | 0. 82000 623. 20| 0. 82000 623. 20| 0. 50000 380. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808-06716 739.000 m | 1. 40000 1034. 60| 1. 40000 1034. 60| 2. 00000 1478. 00
LI NE, REMOVE | | [
0049 808- 75996 64.000 EACH 6. 60000 422. 40| 21. 36000 1367. 04| 25. 00000 1600. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0050 808- 75998 64. 000 EACH 60. 00000 3840. 00| 60. 00000 3840. 00| 60. 00000 3840. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 433, 032. 71| $ 448, 177. 82| $ 497, 945. 00
------------------------------------------ ey

CONTRACT TOTALS | $ 433, 032. 71| $ 448, 177. 82| $ 497, 945. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 22000. 00000 22000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 2300. 00000 13800. 00| |
FIELD CFFI CE, B | [ [
0003 110- 01001 LUMP|  63375. 00000 63375. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 174.000 n2 | 25. 00000 4350. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02278 56.000 m | 15. 00000 840. 00| |
CURB, CONCRETE, REMOVE | | |
0007 202- 51330 LUMP|  24500. 00000 24500. 00| |
PRESENT STRUCTURE, REMOVE | | |
0008 202- 52710 84.000 n2 | 15. 00000 1260. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 314.000 n2 | 13. 00000 4082. 00| |
SURFACE M LLING ASPHALT | [ |
0010 205- 06937 36.000 m | 50. 00000 1800. 00| |
TEMPORARY SI LT FENCE | | |
0011 206- 51230 69.000 n8 | 130. 00000 8970. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0012 211- 07454 92.000 n8 | 70. 00000 6440. 00| |
STRUCTURE BACKFI LL | [ |
0013 213- 52830 148.000 n8 | 127. 00000 18796. 00| [
FLOMBLE MORTAR | | |
0014 402- 07433 44.000 My | 200. 00000 8800. 00| |
HVA TYPE B, SURFACE | | |
0015 402- 07438 26.000 My | 110. 00000 2860. 00| |
HVA TYPE B, | NTERVEDI ATE | | |
0016 402- 07441 94.000 My | 110. 00000 10340. 00| |
HVA TYPE B, BASE | | |
0017 406- 05521 661.000 n2 | 1. 00000 661. 00| [
ASPHALT FOR TACK COAT | | |
0018 601- 06234 4.000 EACH  15500. 00000 62000. 00| |
| MPACT ATTENUATCR R1, WL, TL-2 | | |
0019 602- 06639 60.000 m | 330. 00000 19800. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0020 604- 91531 94.400 n2 | 56. 00000 5286. 40| |
|

SI DEWALK, CONCRETE, 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 2400 nm x 1800 nmm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 605- 06120 56.000 m | 102. 00000 5712. 00| |
CURB, CONCRETE | | |
0022 616- 02320 290.000 n2 | 23. 00000 6670. 00| |
GEOTEXTI LES | [ |
0023 616- 93019 249.000 n2 | 75. 00000 18675. 00| |
Rl PRAP, GROUTED, 450 nm | | |
0024 621- 06570 23.000 18 | 149. 00000 3427. 00| |
TOP SO L | [ |
0025 621-06575 151.000 n2 | 20. 00000 3020. 00| |
SODDI NG,  NURSERY | [ |
0026 702-51015 46.800 n8 | 500. 00000 23400. 00| |
CONCRETE, B, FOOTI NGS | | |
0027 702-51863 18.000 EACH 25. 00000 450. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 702- 93722 38.500 n8 | 1150. 00000 44275. 00| [
CONCRETE, C | [ |
0029 703- 51030 7532.000 kg | 1. 55000 11674. 60| |
REI NFORCI NG STEEL | | |
0030 703- 51032 1267.000 kg | 1. 75000 2217. 25 |
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 706- 06349 30.500 m | 1. 00000 30. 50| |
RAILING TX | | |
0032 706- 06372 4.000 EACH 3000. 00000 12000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | [ |
0033 714- 26712 24.000 m | 3395. 00000 81480. 00| |
|
0034 715- 05048 28.000 m | 75. 00000 2100. 00| |
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0035 715- 05148 20.000 m | 470. 00000 9400. 00| |
PIPE, TYPE 2, CIROCULAR 250 nm [ [ [
0036 801-04308 8.000 EACH 85. 00000 680. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0037 801- 06207 487.000 m | 2. 56000 1246. 72| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
100 mm | [ |
0038 801- 06469 1195.000 m | 5. 02000 5998. 90| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [ |
0039 801- 06605 12.000 EACH 65. 00000 780. 00| |
I

BARRI CADE, I11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 398, 861. 14 ROUTE : SR 933
CALL ORDER . 130 CONTRACT ID : R -26339-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801- 06606 2.000 EACH 92. 00000 184. 00| |
BARRI CADE, 111B | | |
0041 801- 06640 35.000 EACH 65. 00000 2275. 00| |
CONSTRUCTI ON SI GN, A | [ [
0042 801- 06645 4.000 EACH 25. 00000 100. 00| |
CONSTRUCTI ON SI G\, B | [ [
0043 801-06710 360. 000 DAY | 12. 00000 4320. 00| |
FLASHI NG ARROW S| GN | [ [
0044 801-06775 LUWP| 3100. 00000 3100. 00| |
MAI NTAI NI NG TRAFFI C | | [
0045 808-06711 186.000 m | 0. 82000 152. 52| |
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0046 808-06712 186.000 m | 0. 82000 152. 52| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ |
0047 808-06714 760.000 m | 0. 82000 623. 20| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808-06716 739.000 m | 1. 40000 1034. 60| |
LI NE, REMOVE [ | [
0049 808- 75996 64.000 EACH 15. 00000 960. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0050 808- 75998 64. 000 EACH| 60. 00000 3840. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 539, 939. 21| [
__________________________________________ S )
CONTRACT TOTALS | $ 539, 939. 21| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -26460- A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : G165003
G165003
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,362, 600.00 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON GO | NC. $ 1,395, 065. 46 102. 3826%
3 35-2008626 CENTRAL | NDI ANA CONTRACTI NG | NC. $ 1,452, 963. 18 106. 6316%
4 35-1609544 SCHUTT- LOCKABI LL CO $ 1,737,570.86 127. 5187%
(1) 35-1917625 | (2) 35-1385672 | (3) 35-2008626

I

| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON CO. | NC. | CENTRAL | NDI ANA CONTRACTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  SEWER/ CURB/ GUTTER CONSTRUCTI ON

[
0001 105-06845 LUWP| 18000. 00000 18000. 00| 19900. 00000 19900. 00| 26180. 00000 26180. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 6.000 MOS | 1400. 00000 8400. 00| 1450. 00000 8700. 00| 2895. 00000 17370. 00
FIELD OFFI CE, A | | |

0003 110- 01001 LUMP|  67000. 00000 67000. 00|  70000. 00000 70000. 00|  37535. 00000 37535. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  13500. 00000 13500. 00|  12000. 00000 12000. 00|  25906. 00000 25906. 00
CLEARI NG RI GHT OF WY | |

0005 203- 02000 2517.000 n8 | 9. 75000 24540. 75| 9. 03000 22728. 51| 6. 65000 16738. 05
EXCAVATI ON,  COMMON | | |

0006 203- 02070 15401.000 n8 | 8. 25000 127058. 25| 7.81000 120281. 81] 14. 85000 228704. 85
BORROW | |

0007 205- 06931 74.160 My | 11. 00000 815. 76 30. 00000 2224. 80| 15. 45000 1145. 77
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0008 205- 06937 1255.000 m | 6. 00000 7530. 00| 5. 05000 6337. 75| 5. 65000 7090. 75
TEMPORARY SI LT FENCE | | |

0009 207- 07500 2520.000 n2 | 3. 10000 7812. 00| 5. 95000 14994. 00| 5. 00000 12600. 00
SUBGRADE TREATMENT, TYPE C | |

0010 211- 02060 1138.000 n8 | 16. 00000 18208. 00| 21. 46000 24421. 48| 17. 45000 19858. 10
B BORROW FOR STRUCTURE BACKFI LL | | |

0011 303-52308 70.200 My | 19. 00000 1333. 80| 39. 00000 2737. 80| 47. 50000 3334. 50
COVPACTED AGGREGATE, O, 53 | | |

0012 304- 07489 30.000 My | 100. 00000 3000. 00| 100. 00000 3000. 00| 110. 00000 3300. 00
HVA PATCH NG TYPE A | | |

0013 305- 98794 30.000 My 16. 50000 495. 00| 39. 00000 1170. 00| 47. 50000 1425. 00

|
COMPACTED AGGREGATE FOR PATCHING 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER : 150 CONTRACT 1D : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2008626
| M LESTONE OONTRACTORS, L. P. | FORCE CONSTRUCTI ON CO. | NC. | CENTRAL | NDI ANA CONTRACTI NG

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0014 401- 06264 LUMP| 600. 00000 600. 00| 600. 00000 600. 00| 660. 00000 660. 00
PROFI LOGRAPH, HVA | | [

0018 406- 05520 7.900 My | 210. 00000 1659. 00| 210. 00000 1659. 00| 143. 00000 1129. 70
ASPHALT FOR TACK CQOAT | | |

0019 604- 06070 1748.000 n2 | 24. 50000 42826. 00| 20. 50000 35834. 00| 24. 75000 43263. 00
S| DEWALK, CONCRETE | |

0020 605- 06150 1470.000 m | 39. 00000 57330. 00| 59. 25000 87097. 50| 35. 15000 51670. 50
CURB AND GUTTER C, CONCRETE MODIFIED | | |

0021 610- 05527 14.900 My | 125. 00000 1862. 50| 130. 00000 1937. 00| 143. 00000 2130. 70
HVA FOR APPROACHES | |

0022 611- 05330 91.000 n2 | 40. 00000 3640. 00| 38. 00000 3458. 00| 41. 25000 3753.75
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |

0023 616- 02320 50.000 n2 | 3. 50000 175. 00| 3. 80000 190. 00| 26. 90000 1345. 00
GEOTEXTI LES | | |

0024 616- 06405 32.000 My | 19. 00000 608. 00| 33. 60000 1075. 20| 27. 20000 870. 40
Rl PRAP, REVETMENT | | |

0025 621- 01004 3.000 EACH 385. 00000 1155. 00| 635. 00000 1905. 00| 550. 00000 1650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0026 621-01743 47.000 kg | 8. 40000 394. 80| 10. 35000 486. 45| 5. 30000 249. 10
SEED M XTURE, GRASS, 2 | | |

0027 621- 06545 1.400 My | 370. 00000 518. 00| 570. 00000 798. 00| 545, 00000 763. 00
FERTI LI ZER | | |

0028 621- 06548 12.000 kg | 73. 00000 876. 00| 68. 00000 816. 00| 106. 00000 1272. 00
SEED M XTURE, CV | | |

0029 621- 06554 193.000 kg | 6. 45000 1244. 85| 8. 90000 1717. 70| 2. 45000 472.85
SEED M XTURE, U | | |

0030 621- 06557 69.400 kg | 3. 40000 235. 96| 5. 10000 353. 94| 5. 60000 388. 64
SEED M XTURE, T | | |

0031 621- 06559 1525.000 n2 | 0. 50000 762. 50| 1. 05000 1601. 25| 0. 33000 503. 25
MULCHED SEEDI NG R | | |

0032 621- 06565 7.000 My | 520. 00000 3640. 00| 445. 00000 3115. 00| 545, 00000 3815. 00
MULCHI NG MATERI AL | | |

0033 621- 06567 165.000 KL | 0. 60000 99. 00| 1. 00000 165. 00| 3.80000 627. 00
WATER | | |

0034 621- 06575 9047.000 n2 | 3. 85000 34830. 95| 3. 45000 31212. 15| 3. 76000 34016. 72
SCDDI NG, NURSERY | | [

0035 702-51015 17.200 n8 | 630. 00000 10836. 00| 637. 00000 10956. 40| 495. 00000 8514. 00
CONCRETE, B, FOOTI NGS | | |

0036 702-51863 10. 000 EACH| 15. 00000 150. 00| 20. 00000 200. 00| 11. 00000 110. 00

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER : 150 CONTRACT 1D : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2008626
| M LESTONE OONTRACTORS, L. P. | FORCE CONSTRUCTI ON CO. | NC. | CENTRAL | NDI ANA CONTRACTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0037 702-90915 19.000 n8 | 1070. 00000 20330. 00| 1000. 00000 19000. 00| 1117. 00000 21223.00
CONCRETE, A [ | I
0038 703- 06028 1901. 000 kg | 2.00000 3802. 00| 0. 61000 1159. 61| 2. 28000 4334. 28
REl NFORCI NG BARS | | |
0039 714- 26725 23.774 m | 3225. 00000 76671. 15| 2915. 00000 69301. 21| 3565. 00000 84754. 31

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 3600 nmm x 1800 mm (3658 mm X | | |

1829 mm) I | I

0042 715- 05021 10.500 m | 100. 00000 1050. 00| 375. 00000 3937. 50| 95. 70000 1004. 85
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0043 715- 05149 931.500 m | 66. 00000 61479. 00| 123. 54000 115077. 51 53. 65000 49974. 98
PIPE, TYPE 2, CIRCULAR 300 nm [ | |

0044 715-05151 371.000 m | 70. 00000 25970. 00| 88. 77000 32933. 67| 80. 30000 29791. 30
PIPE, TYPE 2, CIROULAR 375 nm [ | |

0045 715- 05152 36.700 m | 100. 00000 3670. 00| 176. 00000 6459. 20| 83. 80000 3075. 46
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0046 715- 05408 37.550 m | 125. 00000 4693. 75| 75. 00000 2816. 25| 79. 30000 2977.72
Pl PE, SANI TARY SEWER 200 nm | | |

0047 715- 05415 723.040 m | 310. 00000 224142. 40| 196. 00000 141715. 84 279. 50000 202089. 68
Pl PE, SANI TARY SEWER 600 nm | | |

0048 715- 46005 4.000 EACH 275. 00000 1100. 00| 453. 00000 1812. 00| 490. 00000 1960. 00
Pl PE END SECTION, 375 mm [ |

0049 715- 92874 24.000 m | 575. 00000 13800. 00| 520. 00000 12480. 00| 565. 00000 13560. 00
Pl PE ENCASEMENT , 600 nm JACK AND BORE | |

0050 720- 45240 17.000 EACH 2000. 00000 34000. 00| 1897. 00000 32249. 00| 1820. 00000 30940. 00
CATCH BASIN, J10 | |

0051 720- 45250 31.000 EACH 1500. 00000 46500. 00| 1399. 00000 43369. 00| 1085. 00000 33635. 00
CATCH BASI N, K10 | | |

0052 720- 94157 2.000 EACH 6700. 00000 13400. 00| 6500. 00000 13000. 00| 5047. 30000 10094. 60
MANHOLE, C, DROP, MODI FI ED | | |

0053 720- 94157 6.000 EACH 2900. 00000 17400. 00| 3300. 00000 19800. 00| 2740. 00000 16440. 00
MANHOLE, C, MODI FI ED | | |

0054 732- 02388 1.000 EACH 2400. 00000 2400. 00| 2000. 00000 2000. 00| 3773. 00000 3773. 00
WATER MAI N, TAPPI NG | | |

0055 732- 05538 LUMP| 2500. 00000 2500. 00| 9500. 00000 9500. 00| 3645. 00000 3645. 00
TESTI NG AND Di SI NFECTI ON | | |

0056 732-91742 6.000 EACH 2200. 00000 13200. 00| 2950. 00000 17700. 00| 2240. 00000 13440. 00
FI RE HYDRANT | | |

0057 732-91742 1.000 EACH 1200. 00000 1200. 00| 2000. 00000 2000. 00| 1547. 00000 1547. 00
FI RE HYDRANT , RESET | | |

0058 732- 96670 1110.170 m | 69. 00000 76601. 73| 65. 00000 72161. 05 71. 40000 79266. 14

WATER MAI N, DUCTILE I RON, 300 nm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2008626
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON CO I NC. | CENTRAL | NDI ANA CONTRACTI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-04308 2.000 EACH 310. 00000 620. 00| 390. 00000 780. 00| 330. 00000 660. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801- 06640 18.000 EACH 70. 00000 1260. 00| 125. 00000 2250. 00| 71. 50000 1287. 00
CONSTRUCTI ON SI GN, A | | [
0063 801-06775 LUMP| 7027. 81000 7027. 81| 13676. 00000 13676. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | |
0064 802- 76025 0.188 n2 | 1320. 00000 248. 16 1148. 94000 216. 00| 1405. 00000 264. 14

|

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | | [

I

|

0065 802- 76035 0.836 n2 | 180. 00000 150. 48 500. 38000 418. 32 195. 00000 163. 02
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | | |

0066 802- 76055 8.780 m | 15. 00000 131. 70| 50. 00000 439. 00| 18. 00000 158. 04
SI GN POST, A | | |

0067 808- 06703 1832.000 m | 1. 05000 1923. 60| 1. 10000 2015. 20| 1. 10000 2015. 20
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |

0068 808- 75245 1196.000 m | 1. 05000 1255. 80| 1. 10000 1315. 60| 1. 10000 1315. 60
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |

0069 808- 75278 89.000 m | 4. 50000 400. 50| 5. 00000 445. 00| 4. 65000 413. 85

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300 mm | | |

0070 808- 75297 26.000 m | 13. 00000 338. 00| 10. 00000 260. 00| 14. 00000 364. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0071 808- 75320 2.000 EACH 80. 00000 160. 00| 50. 00000 100. 00| 85. 80000 171. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0072 808- 75325 2.000 EACH 95. 00000 190. 00| 65. 00000 130. 00| 99. 00000 198. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0073 808- 92027 412.000 m | 2.10000 865. 20| 3. 35000 1380. 20| 2. 25000 927. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nm | | |

0074 801-07118 21.600 m | 21. 00000 453. 60| 46. 60000 1006. 56| 22. 55000 487.08
BARRI CADE, |11-A | | |

0075 732- 02388 12.000 EACH 900. 00000 10800. 00| 1750. 00000 21000. 00| 1115. 00000 13380. 00
WATER MAIN , DUCTILE | RON, 300 mm GATE | | |
VALVE | | |

0076 401-07327 622.000 My | 52. 00000 32344. 00| 53. 00000 32966. 00| 58. 00000 36076. 00

QU QA-HWA, 2, 70, SURFACE, 9.5 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2008626
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON CO I NC. | CENTRAL | NDI ANA CONTRACTI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 401-07397 1035.000 My | 42. 00000 43470. 00| 43. 00000 44505. 00| 47. 00000 48645. 00
QX QM- HVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0078 401-07412 4103.000 My | 38. 00000 155914. 00| 39. 00000 160017. 00| 42.90000 176018. 70
QY QM- HMA, 2, 70, BASE, 25.0 mm | | [
SECTI ON TOTALS | $ 1,362, 600.00| $ 1,395, 065. 46| $ 1,452,963.18
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

$ 1,362, 600.00|

$ 1,395, 065. 46|

$ 1,452,963.18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 150 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SEWER/ CURB/ GQUTTER CONSTRUCTI ON

[
0001 105-06845 LUWP| 25704. 00000 25704. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |

|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 6.000 NOS | 1644. 89000 9869. 34| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  86878. 00000 86878. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  17375. 00000 17375. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 2517.000 n8 | 16. 94000 42637. 98 |
EXCAVATI ON,  COMVON | | |
0006 203- 02070 15401.000 n8 | 10. 81000 166484. 81| |
BORROW | | |
0007 205- 06931 74.160 My | 43. 15000 3200. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0008 205- 06937 1255.000 m | 5. 62000 7053. 10| |
TEMPORARY SI LT FENCE | | |
0009 207- 07500 2520.000 n2 | 6. 31000 15901. 20| |
SUBGRADE TREATMENT, TYPE C | | |
0010 211- 02060 1138.000 n8 | 22. 37000 25457. 06| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303- 52308 70.200 My | 20. 75000 1456. 65| |
COMPACTED AGGREGATE, O, 53 | | |
0012 304- 07489 30.000 My | 108. 00000 3240. 00| |
HVA PATCHI NG TYPE A | | |
0013 305- 98794 30.000 My | 23. 38000 701. 40| |
COVPACTED AGGREGATE FOR PATCHING 0, 53 | | |
0014 401- 06264 LUVP| 648. 00000 648. 00| |
PROFI LOGRAPH, HMVA | | |
0018 406- 05520 7.900 My | 226. 80000 1791. 72| |
ASPHALT FOR TACK COAT | | |
0019 604- 06070 1748.000 n2 | 22. 14000 38700. 72| |
S| DEWALK, CONCRETE | [ |
0020 605- 06150 1470.000 m | 28. 87000 42438. 90| |
CURB AND GUTTER C, CONCRETE MODI FIED | | |
0021 610- 05527 14.900 My | 135. 00000 2011. 50| |
HVA FOR APPROACHES | | |
0022 611- 05330 91.000 2 | 41. 04000 3734. 64| |
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3600 nm x 1800 nm (3658 nm X | |

------------------------------------------ ST
0023 616- 02320 50.000 n2 | 3. 10000 155. 00| |
GEOTEXTI LES | | |
0024 616- 06405 32.000 My | 19. 23000 615. 36| |
R PRAP, REVETMENT | [ [
0025 621- 01004 3.000 EACH 486. 00000 1458. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0026 621- 01743 47.000 kg | 16. 20000 761. 40| [
SEED M XTURE, GRASS, 2 | | |
0027 621- 06545 1.400 My | 959. 04000 1342. 66| [
FERTI LI ZER | [ [
0028 621- 06548 12.000 kg | 59. 40000 712. 80| [
SEED M XTURE, CV | | I
0029 621- 06554 193.000 kg | 12. 80000 2470. 40| [
SEED M XTURE, U | | |
0030 621- 06557 69.400 kg | 4. 75000 329. 65| |
SEED M XTURE, T | | |
0031 621- 06559 1525.000 n2 | 0. 92000 1403. 00| [
MULCHED SEEDI NG R | [ |
0032 621- 06565 7.000 My | 732. 24000 5125. 68| [
MULCH NG MATERI AL | | [
0033 621- 06567 165.000 kL | 0. 54000 89. 10| [
WATER | [ |
0034 621- 06575 9047.000 n2 | 3. 65000 33021. 55| |
SODDI NG, NURSERY | | |
0035 702-51015 17.200 n8 | 648. 00000 11145. 60| |
CONCRETE, B, FOOTI NGS | | [
0036 702-51863 10.000 EACH 31. 63000 316. 30| |
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0037 702- 90915 19.000 nB | 1101. 60000 20930. 40| |
CONCRETE, A | [ |
0038 703- 06028 1901.000 kg | 6. 48000 12318. 48| |
REI NFORCI NG BARS | | |
0039 714- 26725 23.774 m | 2891. 40000 68740. 14| |
|
1829 mm) | | |
0042 715-05021 10.500 m | 68. 66000 720. 93| |
Pl PE, TYPE 3, CRCULAR 375 nm [ [ |
0043 715- 05149 931.500 m | 60. 77000 56607. 26| [
I I

PIPE, TYPE 2, C RCULAR 300 nm



SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND 2. 54 mm TH CKNESS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0044 715-05151 371.000 m | 62. 68000 23254. 28| |
PIPE, TYPE 2, O RCULAR 375 nm [ | |
0045 715-05152 36.700 m | 87. 29000 3203. 54| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0046 715- 05408 37.550 m | 161. 32000 6057. 57| |
PI PE, SANI TARY SEWER 200 nm | | [
0047 715- 05415 723.040 m | 434. 24000 313972. 89| |
PI PE, SANI TARY SEWER 600 nm | | [
0048 715-46005 4.000 EACH 304. 44000 1217. 76| |
PI PE END SECTION, 375 mm | [ [
0049 715-92874 24,000 m | 1099. 38000 26385. 12| |
Pl PE ENCASEMENT , 600 mm JACK AND BORE | | |
0050 720- 45240 17.000 EACH 1969. 91000 33488. 47| |
CATCH BASI N, J10 | | |
0051 720- 45250 31.000 EACH 1522. 79000 47206. 49| |
CATCH BASI N, K10 | [ [
0052 720- 94157 2.000 EACH 6296. 12000 12592. 24| |
MANHOLE, C, DROP, MODI FI ED [ [ [
0053 720- 94157 6. 000 EACH 4761. 72000 28570. 32| |
MANHOLE, C, MODI FI ED | [ [
0054 732-02388 1.000 EACH| 4657. 32000 4657. 32| |
WATER MAIN , TAPPI NG | [ [
0055 732-05538 LUWP| 18677. 52000 18677. 52| |
TESTI NG AND DI SI NFECTI ON | | [
0056 732-91742 6. 000 EACH 2174. 79000 13048. 74| |
FI RE HYDRANT | | |
0057 732-91742 1.000 EACH 3156. 50000 3156. 50| |
FI RE HYDRANT , RESET | | |
0058 732-96670 1110.170 m | 86. 61000 96151. 82| |
WATER MAI N, DUCTILE | RON, 300 nm | | |
0060 801-04308 2.000 EACH 324. 00000 648. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801- 06640 18. 000 EACH 70. 20000 1263. 60| |
CONSTRUCTI ON SIGN, A | | |
0063 801-06775 LUWP| 118435.11000 118435. 11| |
MAI NTAI NI NG TRAFFI C | | [
0064 802- 76025 0.188 n2 | 1296. 00000 243. 65| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0065 802- 76035 0.836 n2 | 540. 00000 451. 44| |
I
|



QC QA-HWMA, 2, 70, BASE, 25.0 mm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 150 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 509, 966. 33 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -26460-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0066 802- 76055 8.780 m | 54. 00000 474. 12| |
SI GN POST, A | | |
0067 808-06703 1832.000 m | 1. 10000 2015. 20|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0068 808- 75245 1196.000 m | 1. 10000 1315. 60|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0069 808- 75278 89.000 m | 4. 59000 408. 51|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | | |
0070 808- 75297 26.000 m | 13. 77000 358. 02|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0071 808- 75320 2.000 EACH 84. 24000 168. 48|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0072 808- 75325 2.000 EACH 97. 20000 194. 40| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0073 808-92027 412.000 m | 2. 20000 906. 40|
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200mMm | | |
0074 801-07118 21.600 m | 22. 14000 478. 22|
BARRI CADE, I11-A | [ [
0075 732-02388 12.000 EACH 1229. 63000 14755. 56| |
WATER MAIN , DUCTILE I RON, 300 nm GATE | | |
VALVE | [ |
0076 401-07327 622.000 My | 56. 16000 34931. 52| |
QY QA HVA, 2, 70, SURFACE, 9.5 m | [ [
0077 401-07397 1035.000 My | 45. 36000 46947. 60| |
QX QM- HVA, 2, 70, | NTERVEDI ATE, 19.0 mm | | [
0078 401-07412 4103.000 My | 41. 04000 168387. 12| |
I I
I I

SECTI ON TOTALS |

$ 1,737,570.86

$ 1,737,570. 86| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE
CALL CRDER : 152 CONTRACT 1D : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : C740001
C740001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  758,900.00 100. 0000%
2 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG, | NC. $ 926, 416.62 122. 0736%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 952, 224.36 125. 4742%
4 61-1256623 LOU SVI LLE PAVI NG CO. $ 1,029,626.19 135. 6734%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,229, 254. 42 161. 9784%
[ (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ROAD REHABI LI TATI ON

[ I |
0001 105-06845 LUWP| 8342. 27000 8342. 27| 20000. 00000 20000. 00| 38000. 00000 38000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 9.000 MOS | 1200. 00000 10800. 00| 1650. 00000 14850. 00| 1250. 00000 11250. 00
FIELD OFFICE, A | | |

0003 110- 01001 LUMP|  37500. 00000 37500. 00|  36000. 00000 36000.00|  47600. 00000 47600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 7500. 00000 7500. 00| 9000. 00000 9000. 00| 1100. 00000 1100. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 4220.000 n2 | 6. 00000 25320. 00| 7. 00000 29540. 00| 14. 00000 59080. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 74.000 m | 8. 00000 592. 00| 7. 50000 555. 00| 8. 00000 592. 00
GUARDRAI L, REMOVE | |

0007 202- 02272 42.000 m | 12. 00000 504. 00| 7.00000 294. 00| 12. 00000 504. 00
PAVED S| DE DI TCH, REMOVE | | |

0008 202- 02273 168.400 n2 | 20. 00000 3368. 00| 25. 00000 4210. 00| 30. 00000 5052. 00
CENTER CURB, CONCRETE, REMOVE | | |

0009 202- 02278 830.000 m | 10. 00000 8300. 00| 10. 00000 8300. 00| 12. 00000 9960. 00
CURB, CONCRETE, REMOVE | |

0010 202- 02279 105.000 m | 10. 00000 1050. 00| 14. 00000 1470. 00| 16. 00000 1680. 00
CURB AND GUTTER, REMOVE | |

0011 202- 60820 2488.500 2 | 3. 00000 7465. 50| 4. 75000 11820. 38 4. 00000 9954. 00
SURFACE M LLING ASPHALT | | |

0012 202- 74055 1.000 EACH 2512. 35000 2512. 35 2512. 00000 2512. 00| 2550. 00000 2550. 00

|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | I
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

01/31/03
152 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-91385 4.000 EACH 200. 00000 800. 00| 300. 00000 1200. 00| 400. 00000 1600. 00
I NLET, REMOVE | | |
0014 202-96022 4.000 EACH 400. 00000 1600. 00| 880. 00000 3520. 00| 2500. 00000 10000. 00
CONCRETE FOUNDATI ON, REMOVE [ [ [
0015 202-96133 36.000 m | 35. 00000 1260. 00| 50. 00000 1800. 00| 18. 00000 648. 00
Pl PE, REMOVE | | [
0016 203- 02000 3421.000 nB8 | 15. 00000 51315. 00| 26. 00000 88946. 00| 16. 00000 54736. 00
EXCAVATI ON, COVVON | | [
0017 207-07500 5636.000 n2 | 9. 50000 53542. 00| 7. 50000 42270. 00| 15. 00000 84540. 00
SUBGRADE TREATMENT, TYPE C | | [
0018 211-07454 84.200 nB8 | 30. 00000 2526. 00| 22.00000 1852. 40| 60. 00000 5052. 00
STRUCTURE BACKFI LL | | [
0019 303-07449 84.000 My | 22.00000 1848. 00| 18. 00000 1512. 00| 30. 00000 2520. 00
COVPACTED AGGREGATE, NO. 73 | | |
0020 401-07335 1073.000 My | 47. 00000 50431. 00| 60. 00000 64380. 00| 50. 00000 53650. 00
Q- HVA, 4, 76, SURFACE, 9.5 mm | | [
0021 401-07404 801.000 My | 39. 00000 31239. 00| 48. 00000 38448. 00| 41. 00000 32841. 00
QX QM- HVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | [
0022 401- 07409 4225.000 My | 30. 50000 128862. 50| 42. 00000 177450. 00| 33. 00000 139425. 00
QA-HVA, 4, 64, BASE, 25.0 mm | | |
0023 406- 05520 7.280 M | 200. 00000 1456. 00| 260. 00000 1892. 80| 210. 00000 1528. 80
ASPHALT FOR TACK COAT | | |
0024 601-07023 1.000 EACH| 2500. 00000 2500. 00| 3500. 00000 3500. 00| 4000. 00000 4000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0025 602- 06646 35.000 m | 75. 00000 2625. 00| 150. 00000 5250. 00| 60. 00000 2100. 00
TEMPORARY CONCRETE BARRI ER | | |
0026 604- 06069 84.500 n2 | 55. 00000 4647. 50| 80. 00000 6760. 00| 34. 00000 2873. 00
CURB RAMP, CONCRETE | | |
0027 604-91531 1343.800 n2 | 26. 00000 34938. 80| 29. 00000 38970. 20| 24. 00000 32251. 20
S| DEWALK, CONCRETE, 100 nm | | |
0028 605-06120 176.300 m | 48. 00000 8462. 40| 50. 00000 8815. 00| 42. 00000 7404. 60
CURB, CONCRETE | |
0029 605-06140 777.100 m | 42. 00000 32638. 20| 40. 00000 31084. 00| 37. 00000 28752.70
CURB AND GUTTER, CONCRETE | | |
0030 605- 06245 2.400 n2 | 80. 00000 192. 00| 170. 00000 408. 00| 60. 00000 144. 00
CENTER CURB, B, CONCRETE | | |
0031 605-94082 3.000 EACH 180. 00000 540. 00| 250. 00000 750. 00| 130. 00000 390. 00
CURB TURNOUT, CONCRETE | | |
0032 607-06335 6.000 m | 145. 00000 870. 00| 100. 00000 600. 00| 115. 00000 690. 00
PAVED SIDE DI TCH, A | | |
0033 616- 06401 112. 000 My | 19. 00000 2128. 00| 23. 00000 2576. 00| 24. 00000 2688. 00

Rl PRAP, DUMPED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0034 621- 06574 4344.000 n2 | 3. 60000 15638. 40| 3.27000 14204. 88| 4.00000 17376. 00
SODDI NG | | |

0035 714- 44240 0.200 n8 | 1600. 00000 320. 00| 3000. 00000 600. 00| 2900. 00000 580. 00
CONCRETE, A, STRUCTURES | | |

0036 715- 05149 178.500 m | 100. 00000 17850. 00| 115. 00000 20527. 50| 140. 00000 24990. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0037 715-05151 20.000 m | 105. 00000 2100. 00| 120. 00000 2400. 00| 145. 00000 2900. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0038 720- 44000 12.000 EACH 225. 00000 2700. 00| 275. 00000 3300. 00| 475. 00000 5700. 00
CASTING ADJUST TO GRADE | |

0039 720- 45030 2.000 EACH 1250. 00000 2500. 00| 1200. 00000 2400. 00| 1400. 00000 2800. 00
I NLET, E7 | | |

0040 720- 45035 2.000 EACH 1275. 00000 2550. 00| 1200. 00000 2400. 00| 1400. 00000 2800. 00
I NLET, F7 | | |

0041 720- 45410 1.000 EACH 2200. 00000 2200. 00| 1900. 00000 1900. 00| 2400. 00000 2400. 00
MANHOLE, C4 | | |

0042 720- 45415 4.000 EACH 3500. 00000 14000. 00| 3800. 00000 15200. 00| 7500. 00000 30000. 00
MANHOLE, D4 | | |

0043 720- 98174 9.000 EACH 1800. 00000 16200. 00| 2100. 00000 18900. 00| 2600. 00000 23400. 00
I NLET, B15 | | |

0044 720- 98555 3.000 EACH 1800. 00000 5400. 00| 2100. 00000 6300. 00| 2850. 00000 8550. 00
I NLET, C15 | | |

0045 801- 04308 3.000 EACH 400. 00000 1200. 00| 295. 00000 885. 00| 305. 00000 915. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0046 801- 06203 756.000 m | 0. 40000 302. 40| 0. 92000 695. 52 1. 00000 756. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0047 801- 06207 1630.000 m | 4.00000 6520. 00| 3. 00000 4890. 00| 3. 25000 5297. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0048 801- 06216 27.600 m | 3. 75000 103. 50]| 5. 95000 164. 22| 6. 50000 179. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |

0049 801- 06605 9.000 EACH 102. 00000 918. 00| 200. 00000 1800. 00| 210. 00000 1890. 00
BARRI CADE, I11A | |

0050 801- 06625 8.000 EACH 92. 00000 736. 00| 95. 00000 760. 00| 100. 00000 800. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0051 801- 06640 16.000 EACH 92. 00000 1472. 00| 90. 00000 1440. 00| 95. 00000 1520. 00
CONSTRUCTI ON SI GN, A | | |

0052 801- 06775 LUMP| 7300. 00000 7300.00]  34000. 00000 34000. 00|  27000. 00000 27000. 00
MAI NTAI NI NG TRAFFI C

0053 802- 05701 34.900 m 32. 63000 1138. 79

|
| 32. 63000 1138. 79| 34. 00000 1186. 60
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 152 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROWN GREEN ARROW |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0054 802- 05702 16.000 m | 27. 74000 443. 84| 27. 74000 443. 84 33. 00000 528. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0055 802- 07159 2.000 EACH 2907. 35000 5814. 70| 2907. 35000 5814. 70)| 2950. 00000 5900. 00
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, |1 | | |

0056 802- 76025 12.489 n2 | 32. 63000 407. 52| 32. 63000 407. 52| 33. 00000 412.14
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | |

0057 802- 76035 6.404 12 | 274. 70000 1759. 18| 274. 70000 1759. 18| 280. 00000 1793. 12
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |

0058 803- 03126 4.000 EACH 89. 58000 358. 32| 89. 58000 358. 32 94. 00000 376. 00
OVERHEAD S| GN, RELOCATE , SHEET, ASSEMBLY| | |

0059 803- 76100 1.000 EACH  11487. 25000 11487.25|  11487. 00000 11487.00|  12000. 00000 12000. 00
SPAN OVERHEAD SI GN STRUCTURE, MONOTUBE | |

0060 803- 91084 1.000 EACH 337. 89000 337. 89 338. 00000 338. 00| 350. 00000 350. 00
OVERHEAD PANEL Sl GN, REMOVE AND | | |
REI NSTALL | | |

0061 805- 01815 4.000 EACH 1819. 06000 7276. 24| 1819. 06000 7276. 24| 1850. 00000 7400. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0062 805- 01842 8.000 EACH 601. 89000 4815. 12| 601. 89000 4815. 12| 620. 00000 4960. 00
HANDHOLE, S| GNAL | | |

0063 805- 02202 3.000 EACH 851. 78000 2555. 34 851. 78000 2555. 34| 875. 00000 2625. 00
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |

0064 805- 02328 1528.000 m | 1. 15000 1757. 20 1. 15000 1757. 20| 1. 20000 1833. 60
SI GNAL CABLE, 1C 14GA. | |

0065 805- 02660 1.000 EACH 2624. 65000 2624. 65| 2624. 65000 2624. 65| 2650. 00000 2650. 00
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 5 FACE, 305 mm RED, AMBER | | |
GREEN, AVBER ARROW GREEN ARROW | [

0066 805- 06592 569.000 m | 29. 08000 16546. 52| 29. 08000 16546. 52| 30. 00000 17070. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0067 805- 78109 1.000 EACH 8212. 07000 8212. 07| 8212. 07000 8212. 07 8400. 00000 8400. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |

0068 805- 78205 6.000 EACH 701. 67000 4210. 02| 701. 67000 4210. 02| 725. 00000 4350. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |

0069 805- 78215 2.000 EACH 752. 27000 1504. 54| 752. 27000 1504. 54| 765. 00000 1530. 00

I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0070 805- 78230 3.000 EACH 1159. 43000 3478. 29| 1159. 43000 3478. 29| 1200. 00000 3600. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | |
AMVBER GREEN, AVBER ARRON GREEN ARROW | |

0071 805- 78245 1.000 EACH 1617. 05000 1617. 05| 1617. 05000 1617. 05

WRE, NO 4 COPPER | N PLASTI C DUCT, IN
TRENCH, 4 1/C |

[ 1640. 00000 1640. 00
TRAFFI C SI GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 305 nm RED, AMBER | | [
GREEN | | |
0072 805- 78415 4.000 EACH 1162. 29000 4649. 16| 1162. 29000 4649. 16| 1200. 00000 4800. 00
SPAN, CATENARY, AND TETHER | | [
0073 805- 78420 5.000 EACH 192. 98000 964. 90| 192. 98000 964. 90| 200. 00000 1000. 00
DI SCONNECT HANGER | | |
0074 805- 78445 1.000 EACH 447. 89000 447. 89| 447. 89000 447. 89| 475. 00000 475. 00
SI GNAL SERVI CE | | I
0075 805- 78467 22.000 m | 4. 09000 89. 98| 4. 09000 89. 98| 4. 15000 91. 30
S| GNAL CABLE, 3C 8GA. | | |
0076 805- 78485 169.000 m | 2. 88000 486. 72| 2. 88000 486. 72| 3. 00000 507. 00
SI GNAL CABLE, 5C 14GA. | |
0077 805- 78490 334.000 m | 3.21000 1072. 14| 3.21000 1072. 14| 3. 40000 1135. 60
SI GNAL CABLE, 7C 14GA. | |
0078 805- 78510 1230.000 m | 2. 55000 3136. 50| 2. 55000 3136. 50| 2. 70000 3321. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0079 805- 78785 5.000 EACH 774. 78000 3873. 90| 774. 78000 3873. 90| 800. 00000 4000. 00
S| GNAL DETECTOR HOUSI NG | | [
0080 805- 78795 512.000 m | 21. 03000 10767. 36| 21. 03000 10767. 36| 21. 50000 11008. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0081 805- 78925 1.000 EACH 895. 78000 895. 78| 895. 78000 895. 78| 910. 00000 910. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0082 805- 81060 4.000 EACH| 2675. 39000 10701. 56| 2675. 39000 10701. 56| 2750. 00000 11000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0083 805- 86920 7.000 EACH| 9. 76000 68. 32| 9. 76000 68. 32| 10. 00000 70. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | [
WATERPROOFED | | |
0084 805- 86930 11.000 EACH 8. 55000 94. 05| 8. 55000 94. 05| 9. 00000 99. 00
| NSULATI NG LI NK, NOT WATERPROOFED | | [
0085 805- 86935 4.000 EACH| 15. 98000 63. 92| 15. 98000 63. 92| 17. 00000 68. 00
I NSULATI NG LI NK, WATERPROOFED | |
0086 805- 92504 11. 000 EACH| 219. 22000 2411. 42| 219. 22000 2411. 42| 225. 00000 2475. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0087 805- 98335 196.000 m | 12. 70000 2489. 20| 12. 70000 2489. 20| 13. 00000 2548. 00
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 152 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0088 805- 98336 106.000 m | 12. 70000 1346. 20| 12. 70000 1346. 20| 13. 00000 1378. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | I

0089 807- 02191 1.000 EACH 291. 99000 291. 99 291. 99000 291. 99| 300. 00000 300. 00
HANDHCLE, LI GHTI NG | | [

0090 807- 02603 4.000 EACH 310. 39000 1241. 56| 310. 39000 1241. 56| 315. 00000 1260. 00
LI GHT STANDARD, RELOCATE | | |

0091 807- 04779 4.000 EACH 539. 81000 2159. 24| 539. 81000 2159. 24| 550. 00000 2200. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
760 mm X 760 nm X 2450 mm | |
0092 807- 86910 4.000 EACH 29. 45000 117. 80

PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD ( ONLY) |

I
| 29. 45000 117. 80| 30. 00000 120. 00
CONNECTOR KI T,  UNFUSED | | |
0093 807- 86915 4.000 EACH 30. 55000 122. 20| 30. 55000 122. 20| 32. 00000 128. 00
CONNECTOR KI T, FUSED | |
0094 808- 06701 147.000 m | 1. 15000 169. 05| 1. 25000 183. 75| 1. 30000 191. 10
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0095 808- 06703 587.000 m | 1. 12000 657. 44 1. 25000 733. 75 1. 30000 763. 10
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0096 808- 06705 97.000 m | 2. 24000 217. 28] 2. 50000 242. 50 2. 75000 266. 75
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0097 808- 06713 77.000 m | 1. 95000 150. 15| 0. 92000 70. 84| 1. 00000 77.00
LINE, PAINT, SOLID, VWH TE, 100 nm | |
0098 808- 75245 602.000 m | 1. 12000 674. 24 1. 25000 752. 50| 1. 30000 782. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | |
0099 808- 75260 12.000 m | 4.70000 56. 40| 3.90000 46. 80| 4.00000 48. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 300 mm | | |
0100 808- 75290 18.000 m | 10. 50000 189. 00| 8. 90000 160. 20| 9. 00000 162. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | | |
0101 808- 75297 107.000 m | 10. 50000 1123. 50| 5. 90000 631. 30| 6. 00000 642. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | |
0102 808- 75320 18.000 EACH 45. 00000 810. 00| 60. 00000 1080. 00| 65. 00000 1170. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0103 808- 75325 14.000 EACH| 57. 00000 798. 00| 65. 00000 910. 00| 70. 00000 980. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -7

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR, || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0104 808- 75998 78.000 EACH 24. 00000 1872. 00| 47. 80000 3728. 40| 49. 00000 3822. 00

SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
0105 808-92027 295.000 m | 2. 24000 660. 80| 2. 50000 737. 50| 2. 75000 811.25

LI NE, THERMOPLASTIC, SOLID, YELLOW | | |

200mM | | |

SECTI ON TOTALS | $ 758, 900. 00| $ 926, 416. 62| $ 952, 224. 36

------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeeooooo

CONTRACT TOTALS [ $ 758, 900. 00| $ 926, 416. 62| $ 952, 224. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 152 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ROAD REHABI LI TATI ON

[ [
0001 105-06845 LUWP| 31000. 00000 31000. 00| 36062. 50000 36062. 50|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07038 9.000 MOS | 1400. 00000 12600. 00| 1960. 69000 17646. 21|
FI ELD OFFI CE, A | | [
0003 110-01001 LUMP|  30000. 00000 30000. 00]  64999. 00000 64999. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP|  30000. 00000 30000. 00|  14663. 00000 14663. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 4220.000 n2 | 5. 00000 21100. 00| 19. 27000 81319. 40|
PAVEMENT, REMOVE | | [
0006 202- 02241 74.000 m | 9. 00000 666. 00| 7. 88000 583. 12|
GUARDRAI L, REMOVE | | [
0007 202-02272 42.000 m | 19. 00000 798. 00| 52. 45000 2202. 90|
PAVED S| DE DI TCH, REMOVE | | [
0008 202- 02273 168.400 n2 | 44. 00000 7409. 60| 51. 69000 8704. 60|
CENTER CURB, CONCRETE, REMOVE | | [
0009 202- 02278 830.000 m | 12. 00000 9960. 00| 24. 09000 19994. 70|
CURB, CONCRETE, REMOVE | | I
0010 202- 02279 105.000 m | 12. 00000 1260. 00| 22. 00000 2310. 00|
CURB AND GUTTER, REMOVE | | [
0011 202- 60820 2488.500 n2 | 4. 80000 11944. 80| 8. 94000 22247. 19|
SURFACE M LLI NG ASPHALT | | [
0012 202- 74055 1.000 EACH| 2800. 00000 2800. 00| 2637. 97000 2637. 97|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | [ |
0013 202- 91385 4.000 EACH 340. 00000 1360. 00| 409. 50000 1638. 00|
I NLET, REMOVE | | [
0014 202- 96022 4.000 EACH| 900. 00000 3600. 00| 1575. 00000 6300. 00|
CONCRETE FOUNDATI ON, REMOVE [ [ [
0015 202- 96133 36.000 m | 44. 00000 1584. 00| 91. 35000 3288. 60|
Pl PE, REMOVE | | [
0016 203- 02000 3421.000 n8 | 40. 00000 136840. 00| 52. 34000 179055. 14|
EXCAVATI ON,  COMVON | | |
0017 207- 07500 5636.000 n2 | 9. 00000 50724. 00| 21. 28000 119934. 08|
SUBGRADE TREATMENT, TYPE C | | |
0018 211- 07454 84.200 nB8 | 38. 00000 3199. 60| 47. 25000 3978. 45|
STRUCTURE BACKFI LL | | [
0019 303- 07449 84.000 My | 26. 00000 2184. 00| 25. 15000 2112. 60|

COVPACTED AGGREGATE, NO. 73 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 401-07335 1073.000 My | 46. 60000 50001. 80| 54. 05000 57995. 65|
Q- HVA, 4, 76, SURFACE, 9.5 mm | | |
0021 401-07404 801.000 My | 45. 95000 36805. 95| 44, 85000 35924, 85|
QX QM- HVA, 4, 76, | NTERVEDI ATE, 19.0 mm | | [
0022 401-07409 4225.000 My | 41. 00000 173225. 00| 35. 65000 150621. 25|
QM- HMVA, 4, 64, BASE, 25.0 mm | | [
0023 406- 05520 7.280 M | 150. 00000 1092. 00| 210. 00000 1528. 80|
ASPHALT FOR TACK COAT | | [
0024 601-07023 1.000 EACH 3900. 00000 3900. 00| 3675. 00000 3675. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0025 602- 06646 35.000 m | 65. 00000 2275. 00| 132. 88000 4650. 80|
TEMPORARY CONCRETE BARR! ER | | [
0026 604- 06069 84.500 n2 | 40. 00000 3380. 00| 31. 50000 2661. 75|
CURB RAMP, CONCRETE | | |
0027 604-91531 1343.800 n2 | 35. 00000 47033. 00| 25. 88000 34777. 54|
S| DEWALK, CONCRETE, 100 nm | | [
0028 605-06120 176.300 m | 60. 00000 10578. 00| 47. 25000 8330. 18|
CURB, CONCRETE | | [
0029 605-06140 777.100 m | 50. 00000 38855. 00| 47. 15000 36640. 27|
CURB AND GUTTER, CONCRETE | | [
0030 605- 06245 2.400 n2 | 400. 00000 960. 00| 315. 00000 756. 00|
CENTER CURB, B, CONCRETE | | [
0031 605-94082 3.000 EACH 400. 00000 1200. 00| 525. 00000 1575. 00|
CURB TURNOUT, CONCRETE | | [
0032 607- 06335 6.000 m | 175. 00000 1050. 00| 105. 00000 630. 00|
PAVED SIDE DI TCH, A | | [
0033 616- 06401 112. 000 My | 30. 00000 3360. 00| 56. 12000 6285. 44
R PRAP, DUMPED | | |
0034 621-06574 4344.000 n2 | 4. 00000 17376. 00| 4.14000 17984. 16
SODDI NG | | |
0035 714-44240 0.200 nmB8 | 1200. 00000 240. 00| 997. 50000 199. 50
CONCRETE, A, STRUCTURES | | |
0036 715-05149 178.500 m | 130. 00000 23205. 00| 178. 50000 31862. 25
PIPE, TYPE 2, O RCULAR 300 mm [ | |
0037 715-05151 20.000 m | 170. 00000 3400. 00| 147. 00000 2940. 00
PIPE, TYPE 2, O RCULAR 375 mm | [ |
0038 720-44000 12. 000 EACH 300. 00000 3600. 00| 556. 50000 6678. 00
CASTI NG ADJUST TO GRADE | | |
0039 720- 45030 2.000 EACH 1200. 00000 2400. 00| 1239. 00000 2478. 00
I NLET, E7 | | |
0040 720- 45035 2.000 EACH 1200. 00000 2400. 00| 1239. 00000 2478. 00

I NLET, F7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 720- 45410 1.000 EACH 1500. 00000 1500. 00| 1575. 00000 1575. 00|
MANHOLE, C4 | | |
0042 720- 45415 4.000 EACH 2700. 00000 10800. 00| 2415. 00000 9660. 00|
MANHOLE, D4 | | [
0043 720-98174 9.000 EACH 2000. 00000 18000. 00| 2100. 00000 18900. 00|
I NLET, B15 | | [
0044 720- 98555 3.000 EACH 2000. 00000 6000. 00| 2100. 00000 6300. 00|
I NLET, C15 | | |
0045 801- 04308 3.000 EACH 328. 00000 984. 00| 309. 75000 929. 25|
ROAD CLOSURE SI GN ASSEMBLY | | [
0046 801- 06203 756.000 m | 1. 00000 756. 00| 0. 97000 733. 32|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0047 801- 06207 1630.000 m | 3. 40000 5542. 00| 3. 15000 5134. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801-06216 27.600 m | 6. 70000 184. 92| 6. 25000 172. 50|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0049 801- 06605 9.000 EACH 225. 00000 2025. 00| 210. 00000 1890. 00|
BARRI CADE, |11A | |
0050 801- 06625 8.000 EACH 105. 00000 840. 00| 99. 75000 798. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | [
0051 801- 06640 16. 000 EACH 100. 00000 1600. 00| 94. 50000 1512. 00|
CONSTRUCTI ON SI GN, A | | [
0052 801-06775 LUWP| 45000. 00000 45000. 00| 40527. 25000 40527. 25|
MAI NTAI NI NG TRAFFI C | | |
0053 802- 05701 34.900 m | 36. 00000 1256. 40| 34. 26000 1195. 67|
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0054 802- 05702 16.000 m | 31. 00000 496. 00| 29. 13000 466. 08|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ |
0055 802-07159 2.000 EACH 3250. 00000 6500. 00 3052. 72000 6105. 44|
CANTI LEVER TRAFFI C SI GN SUPPORT | |
FOUNDATI ON, 11 | |
0056 802- 76025 12.489 n2 | 36. 00000 449. 60 34. 26000 427. 87|

LEGEND, 2.03 nm THI CKNESS |

0057 802- 76035 6.404 n2 | 305. 00000 1953. 22
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS | | |

|
I
|

SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
|
[ 288. 44000 1847. 17|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 803-03126 4.000 EACH 100. 00000 400. 00| 94. 06000 376. 24|
OVERHEAD SI GN, RELOCATE , SHEET, ASSEMBLY]| | |
0059 803- 76100 1.000 EACH 13000. 00000 13000. 00| 12061. 61000 12061. 61|
SPAN OVERHEAD S| GN STRUCTURE, MONOTUBE | | |
0060 803-91084 1.000 EACH 375. 00000 375. 00| 354. 78000 354. 78|
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | | |
0061 805-01815 4.000 EACH 2000. 00000 8000. 00| 1910. 01000 7640. 04|
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0062 805-01842 8.000 EACH 700. 00000 5600. 00| 631. 98000 5055. 84|
HANDHOLE, S| GNAL | | |
0063 805- 02202 3.000 EACH 1000. 00000 3000. 00| 894. 37000 2683. 11|
S| GNAL DETECTOR HOUSI NG DQUBLE | | |
0064 805- 02328 1528.000 m | 1. 30000 1986. 40| 1. 21000 1848. 88|
SI GNAL CABLE, 1C 14GA | | |
0065 805- 02660 1.000 EACH 3000. 00000 3000. 00| 2755. 88000 2755. 88|

TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 5 FACE, 305 mm RED, AMBER | |
GREEN, AVBER ARROW GREEN ARROW | [
0066 805- 06592 569.000 m | 32. 00000 18208. 00| 30. 53000 17371,
I
I

I

I

57|

CONDUI T, STEEL, GALVANI ZED, 50mm | |
0067 805- 78109 1.000 EACH| 9500. 00000 9500. 00 8622. 67000 8622. 67|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0068 805- 78205 6.000 EACH 800. 00000 4800. 00| 736. 75000 4420. 50
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0069 805- 78215 2.000 EACH 850. 00000 1700. 00| 789. 88000 1579. 76|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0070 805- 78230 3.000 EACH 1300. 00000 3900. 00| 1217. 40000 3652. 20|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0071 805- 78245 1.000 EACH| 1800. 00000 1800. 00| 1697. 90000 1697. 90|
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 305 mm RED, AMBER | | |
GREEN | | |
0072 805- 78415 4.000 EACH 1300. 00000 5200. 00| 1220. 40000 4881. 60|
SPAN, CATENARY, AND TETHER | | |
0073 805- 78420 5.000 EACH 220. 00000 1100. 00| 202. 63000 1013. 15
I

DI SCONNECT HANGER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 152 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 805- 78445 1.000 EACH 500. 00000 500. 00| 470. 28000 470. 28|
Sl GNAL SERVI CE | | |
0075 805- 78467 22.000 m | 4, 50000 99. 00| 4. 29000 94. 38|
SI GNAL CABLE, 3C 8GA. | | [
0076 805- 78485 169.000 m | 3. 10000 523. 90| 3. 02000 510. 38|
SI GNAL CABLE, 5C 14GA. | | [
0077 805- 78490 334.000 m | 3. 60000 1202. 40| 3. 37000 1125. 58|
SI GNAL CABLE, 7C 14GA. | | [
0078 805- 78510 1230.000 m | 3. 00000 3690. 00| 2. 68000 3296. 40|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0079 805- 78785 5.000 EACH 875. 00000 4375. 00| 813. 52000 4067. 60|
Sl GNAL DETECTOR HOUSI NG | | [
0080 805- 78795 512.000 m | 24. 00000 12288. 00| 22.08000 11304. 96|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0081 805- 78925 1.000 EACH| 1000. 00000 1000. 00| 940. 57000 940. 57|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0082 805-81060 4,000 EACH 2975. 00000 11900. 00| 2809. 16000 11236. 64|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0083 805- 86920 7.000 EACH 11. 00000 77.00| 10. 25000 71. 75|
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0084 805- 86930 11. 000 EACH 10. 00000 110. 00| 8. 98000 98. 78|
I NSULATI NG LI NK, NOT WATERPROOFED | | [
0085 805- 86935 4.000 EACH 18. 00000 72. 00| 16. 78000 67.12|
I NSULATI NG LI NK, WATERPROOFED | | [
0086 805-92504 11. 000 EACH 250. 00000 2750. 00| 230. 18000 2531. 98|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0087 805-98335 196.000 m | 14. 00000 2744. 00| 13. 34000 2614. 64|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |
0088 805- 98336 106.000 m | 14. 00000 1484. 00| 13. 34000 1414. 04|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0089 807- 02191 1.000 EACH 340. 00000 340. 00| 306. 59000 306. 59|
HANDHOLE, LI GHTI NG | | |
0090 807- 02603 4.000 EACH| 350. 00000 1400. 00| 325. 91000 1303. 64|
LI GHT STANDARD, RELOCATE | | |
0091 807- 04779 4.000 EACH 600. 00000 2400. 00| 566. 80000 2267. 20|

CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
760 nm X 760 mm X 2450 mm | | |
0092 807-86910 4.000 EACH 33. 00000 132. 00| 30. 92000 123. 68|
CONNECTOR KI T, UNFUSED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 152 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 055, 792. 27 ROUTE :
CALL ORDER . 152 CONTRACT ID : R -26461-A COUNTI ES : CLARK
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 61-1256623 | (5) 35-0999231 [
| LOUI SVI LLE PAVI NG CO. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0093 807- 86915 4.000 EACH 34. 00000 136. 00| 32. 08000 128. 32|
CONNECTOR KI' T, FUSED | |
0094 808- 06701 147.000 m | 1. 50000 220. 50| 1. 31000 192. 57|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0095 808- 06703 587.000 m | 1. 50000 880. 50| 1. 31000 768. 97|
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0096 808- 06705 97.000 m | 2. 75000 266. 75| 2. 63000 255. 11|
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0097 808-06713 77.000 m | 1. 00000 77.00| 0. 97000 74. 69|
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0098 808- 75245 602.000 m | 1. 50000 903. 00| 1. 31000 788. 62|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0099 808- 75260 12.000 m | 4. 30000 51. 60| 4.10000 49. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0100 808- 75290 18.000 m | 10. 00000 180. 00| 9. 35000 168. 30|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 nm | | |
0101 808- 75297 107.000 m | 7.00000 749. 00| 6. 20000 663. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | [
0102 808- 75320 18.000 EACH 67. 00000 1206. 00| 63. 00000 1134. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0103 808- 75325 14. 000 EACH 72. 00000 1008. 00| 68. 25000 955. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0104 808- 75998 78.000 EACH 67. 00000 5226. 00| 63. 00000 4914. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0105 808-92027 295.000 m | 2. 75000 811. 25| 2.63000 775. 85|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
200mMm | | |
SECTI ON TOTALS | $ 1,029, 626. 19| $ 1,229, 254.42|
__________________________________________ .
CONTRACT TOTALS | $ 1,029, 626. 19 $ 1,229,254, 42|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 160 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 127, 590. 00 ROUTE : SR 44
CALL ORDER : 160 CONTRACT ID : R -26477-A COUNTI ES : BOONE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 05/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 3600001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1990156 EARTH | MAGES, | NC. $ 118, 920. 00 100. 0000%
2 35-2148451 GREEN GROW LLC $ 127, 759. 50 107. 4331%
3 35-1817574 YARDBERRY LANDSCAPE $ 132, 851. 20 111. 7147%
4  35-1757433 REI NHART' S LANDSCAPI NG $ 164, 297. 00 138. 1575%
| (1) 35-1990156 | (2) 35-2148451 | (3) 35-1817574
| EARTH | MAGES, | NC. | GREEN GROW LLC | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  LANDSCAPI NG
I | I
0001 105- 06845 LUMP| 2700. 00000 2700. 00| 9500. 00000 9500. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP| 1875. 00000 1875. 00| 5000. 00000 5000. 00| 6300. 00000 6300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUVP|  10050. 00000 10050. 00| 6500. 00000 6500. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WAY | | |
0004 621- 06570 100.000 nB | 145. 00000 14500. 00| 106. 88000 10688. 00| 55. 00000 5500. 00
TOP SO L AVENDVENT | | |
0005 621- 06734 590. 000 EACH| 2. 40000 1416. 00| 3. 65000 2153. 50| 6. 50000 3835. 00
W LD FLOWERS PLUG PLANTI NG | | |
0007 622- 05640 47.000 EACH| 48. 00000 2256. 00| 65. 00000 3055. 00| 65. 00000 3055. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm [ I I
0008 622- 05642 6.000 EACH 150. 00000 900. 00| 250. 00000 1500. 00| 92. 00000 552. 00
PLANT, DECI DUOUS SHRUB, OVER 1200 mm | | |
0009 622- 05645 34.000 EACH 246. 00000 8364. 00| 257. 86000 8767. 24| 402. 00000 13668. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
1800 TO 2400 mm | | |
0010 622- 05650 43.000 EACH| 370. 00000 15910. 00| 375. 00000 16125. 00| 555. 00000 23865. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 mm | | |
0011 622- 05652 36.000 EACH 1140. 00000 41040. 00| 1000. 00000 36000. 00| 1264. 00000 45504. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 88 mm | | |
0012 801-06775 LUMP| 2500. 00000 2500. 00|  16500. 00000 16500. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |
0013 621-07618 1658.000 n2 | 10. 50000 17409. 00| 7.22000 11970. 76| 10. 90000 18072. 20
I

COVWPOST SO L BLANKET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 127, 590. 00 ROQUTE : SR 44
CALL ORDER . 160 CONTRACT ID : R -26477-A COUNTI ES : BOONE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1990156 | (2) 35-2148451 | (3) 35-1817574
| EARTH | MAGES, | NC. | GREEN GROW LLC | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 118, 920. 00| $ 127, 759. 50| $ 132, 851. 20
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 118, 920. 00| $ 127, 759. 50| $ 132, 851. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 127, 590. 00 ROQUTE : SR 44
CALL ORDER . 160 CONTRACT ID : R -26477-A COUNTI ES : BOONE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1757433 | |
| REI NHART' S LANDSCAPI NG | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  LANDSCAPI NG
I I I
0001 105-06845 LUWP| 6500. 00000 6500. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUWP| 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUWP| 9000. 00000 9000. 00| |
CLEARI NG RI GHT OF WAY | | [
0004 621-06570 100.000 nB | 110. 00000 11000. 00| |
TOP SO L AVENDVENT | [ [
0005 621-06734 590. 000 EACH 12. 50000 7375. 00| |
W LD FLOWNERS PLUG PLANTI NG | | [
0007 622- 05640 47.000 EACH 135. 00000 6345. 00| |
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
el I I I
0008 622- 05642 6. 000 EACH| 290. 00000 1740. 00| |
PLANT, DECI DUOUS SHRUB, OVER 1200 nm | | |
0009 622- 05645 34.000 EACH 550. 00000 18700. 00| |
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | [
1800 TO 2400 nm [ | |
0010 622- 05650 43.000 EACH 600. 00000 25800. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 mm | | |
0011 622- 05652 36. 000 EACH 1585. 00000 57060. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 88 mm | | |
0012 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0013 621-07618 1658.000 n2 | 6. 50000 10777. 00| |
COVPOST SOl L BLANKET | | [
SECTI ON TOTALS | $ 164, 297. 00| [
__________________________________________ o
CONTRACT TOTALS | $ 164, 297. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69

CALL CRDER : 174 OONTRACT ID : R -26484-A COUNTI ES : ALLEN

LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT

CONTRACT TIME : 09/28/04 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0694123
0694123
0694123
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 1 | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 38-1383205 AJAX PAVI NG | NDUSTRI ES A+ B = $ 51,116, 070. 92 100. 0000%
2 36-2231526 WALSH CONSTR CO OF | LL A+ B = $ 51,796,496.00 100. 4008%
3 35-1374866 PRI MOO, | NC. A+ B= $ 52 460,562.31 102. 8534%
4  35-1139301 E & B PAVING |NC A+ B = $ 52, 655,499.55 103. 3086%
5  35-0918397 R ETH R LEY CONSTRUCTI ON A+ B= $ 64,6313,325.31 127. 9839%
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG
[ I |
0001 105- 06845 LUMP|  445000. 00000 445000. 00| 1000000. 00000 1000000. 00|  280605. 94000 280605. 94
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 24.000 MS | 1200. 00000 28800. 00| 1600. 00000 38400. 00| 2759. 55000 66229. 20
FI ELD OFFICE, C | | |
0003 108-01614 LUMP|  11900. 00000 11900. 00|  11900. 00000 11900. 00]  14420. 00000 14420. 00
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUWP| 2340000. 00000 2340000. 00| 2300000. 00000 2300000. 00| 2312733. 12000 2312733, 12
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201- 52370 LUMP| 1450000. 00000 1450000. 00|  450000. 00000 450000. 00| 462546. 67000 462546. 67
CLEARI NG R GHT OF WAY [ |
0006 202- 01032 18.000 EACH| 250. 00000 4500. 00| 500. 00000 9000. 00| 200. 00000 3600. 00
SAND BARREL ARRAY, REMOVE | |
0008 202- 02240 202133.700 SYS | 5. 25000 1061201. 93| 5. 50000 1111735. 35| 4. 69000 948007. 05
PAVEMENT, REMOVE | | |
0009 202- 02241 30934.000 LFT | 1. 65000 51041. 10| 3. 00000 92802. 00| 1. 50000 46401. 00
GUARDRAI L, REMOVE | |
0010 202- 02272 38.000 LFT | 15. 00000 570. 00| 25. 00000 950. 00| 8. 54000 324.52
PAVED S| DE DI TCH, REMOVE | | [
0011 202- 02278 290.000 LFT | 8. 00000 2320. 00| 12. 00000 3480. 00| 4. 12000 1194. 80
CURB, CONCRETE, REMOVE | |
0012 202-51328 LUMP|  125000. 00000 125000. 00]  200000. 00000 200000. 00|  288792. 20000 288792. 20
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-51328 LUWP|  110000. 00000 110000. 00| 200000. 00000 200000. 00| 278319. 58000 278319. 58
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 2 | | |
0014 202-51328 LUWP| 88800. 00000 88800. 00] 200000. 00000 200000. 00| 35903. 88000 35903. 88
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 4 [ [ [
0015 202-51328 LUWP| 98200. 00000 98200. 00| 200000. 00000 200000. 00| 43545, 20000 43545. 20
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO 6 | | |
0016 202-51328 LUWP| 98200. 00000 98200. 00 200000. 00000 200000. 00| 58237. 20000 58237. 20
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 7 [ [ [
0017 202-51330 LUMP| 78000. 00000 78000. 00| 160595. 27000 160595. 27| 700523. 57000 700523. 57
PRESENT STRUCTURE, REMOVE , STR NO. 3 | | [
0018 202- 60820 28320.000 SYS | 0. 56000 15859. 20| 1. 00000 28320. 00| 1. 16000 32851. 20
SURFACE M LLI NG, ASPHALT | | [
0019 202- 60822 747.000 SYS | 2.08000 1553. 76| 8. 00000 5976. 00| 3. 76000 2808. 72
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0020 202- 74040 58. 000 EACH 200. 00000 11600. 00| 400. 00000 23200. 00| 375. 00000 21750. 00
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | [
0021 202- 74050 9. 000 EACH 180. 00000 1620. 00| 250. 00000 2250. 00| 750. 00000 6750. 00
SI GN, OVERHEAD, REMOVE | |
0022 202- 74055 4.000 EACH 2250. 00000 9000. 00| 2500. 00000 10000. 00| 4400. 00000 17600. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | [
REMOVE [ [ |
0023 202- 74080 6. 000 EACH 750. 00000 4500. 00| 800. 00000 4800. 00| 1335. 00000 8010. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE [ [ |
0024 202- 74095 2.000 EACH 400. 00000 800. 00| 600. 00000 1200. 00| 375. 00000 750. 00
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0025 203- 02000 208325.000 CYS | 8. 00000 1666600. 00| 2. 50000 520812. 50| 7.70000 1604102. 50
EXCAVATI ON, COVVON | | |
0026 203-02046 14. 000 EACH 8000. 00000 112000. 00| 842.51000 11795. 14| 1700. 81000 23811. 34
GRADI NG | N GORE AREA | | [
0027 203-02070 24577.000 CYS | 8. 00000 196616. 00| 0. 50000 12288. 50| 0. 10000 2457.70
BORROW | | |
0028 203-51223 250.000 CYS | 15. 00000 3750. 00| 25. 00000 6250. 00| 12. 41000 3102. 50
EXCAVATI ON, WATERWAY | | [
0030 205- 04931 2.000 EACH 2800. 00000 5600. 00| 1768. 28000 3536. 56| 261. 43000 522. 86

SEDI MENT TRAP | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 01/31/03
PAGE : 174 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL CRDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 38-1383205 | (2) 36-2231526 [ (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | VALSH CONSTR €O OF | LL | PRIMOO, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S5
0031 205- 06931 376.000 TON | 21. 00000 7896. 00| 37. 17000 13975. 92| 21. 93000 8245. 68
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0032 205- 06932 618.000 LFT | 8. 84000 5463. 12| 8. 84000 5463. 12| 8. 84000 5463. 12
TEMPCRARY CHECK DAM STRAW BALES | | |
0033 205- 06933 82.000 EACH 50. 00000 4100. 00| 50. 00000 4100. 00| 50. 00000 4100. 00
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0034 205- 06937 9840.000 LFT | 1. 50000 14760. 00| 2. 00000 19680. 00 1. 50000 14760. 00
TEMPCRARY SI LT FENCE | | |
0035 205- 06938 647.000 LFT | 9. 00000 5823. 00| 4. 73000 3060. 31| 4. 81000 3112. 07
TEMPCRARY SLOPE DRAI N | | |
0036 206- 51230 2884.000 CYS | 62. 00000 178808. 00| 11. 00000 31724. 00| 55. 57000 160263. 88
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0037 207- 07498 506343. 000 SYS | 3.10000  1569663. 30| 3.00000  1519029. 00| 2. 70000 1367126. 10
SUBGRADE TREATMENT, TYPE A | | |
0038 211- 02050 4189.000 CYS | 18. 00000 75402. 00| 12. 00000 50268. 00| 17. 05000 71422. 45
B BORROW | | |
0039 211- 06467 881.000 CYS | 28. 00000 24668. 00| 24. 00000 21144, 00| 93. 39000 82276. 59
AGGREGATE FOR END BENT BACKFI LL | | |
0040 211-07454 13135.000 CYS | 19. 20000 252192. 00| 14. 00000 183890. 00| 15. 12000 198601. 20
STRUCTURE BACKFI LL | | |
0041 213- 52830 721.000 CYS | 98. 00000 70658. 00| 50. 00000 36050. 00| 172. 00000 124012. 00
FLOMBLE MORTAR | | |
0042 302- 06464 124901. 000 CYS | 18.75000  2341893. 75| 23.00000  2872723. 00| 19. 56000 2443063. 56
SUBBASE FOR PCCP | | |
0043 303-01180 36478.000 TON | 9. 00000 328302. 00| 9. 00000 328302. 00] 10. 51000 383383. 78
COVPACTED AGGREGATE, 53 | | |
0045 401- 06264 LUMP|  5000. 00000 5000.00]  5000. 00000 5000.00]  9866. 49000 9866. 49
PROFI LOGRAPH, HVA I | |
0046 401-07328 8003.000 TON | 34. 65000 277303. 95| 28. 00000 224084. 00| 41. 38000 331164. 14
QA-HVA, 3, 70, SURFACE, 9.5 mm | | |
0047 401-07398 12760.000 TON | 26. 70000 340692. 00| 22. 00000 280720. 00| 29. 59000 377568. 40
QA-HVA, 3, 70, | NTERVEDIATE, 19.0 mm | | |
0048 401-07413 43419.000 TON | 25.60000  1111526. 40| 18. 00000 781542. 00| 26. 68000 1158418. 92
QA-HVA, 3, 70, BASE, 25.0 mm | | |
0049 402- 07433 645.000 TON | 33. 75000 21768. 75| 33. 75000 21768. 75| 56. 73000 36590. 85
HVA TYPE B, SURFACE | | |
0050 402- 07438 654.000 TON | 28. 45000 18606. 30| 28. 45000 18606. 30| 39. 64000 25924. 56
HVA TYPE B, | NTERVEDI ATE | | |
0051 402- 07441 2038.000 TON | 23. 30000 47485. 40| 23. 30000 47485, 40| 26. 13000 53252. 94
HVA TYPE B, BASE | | |
0053 402- 07452 265.000 TON | 29. 40000 7791. 00 29. 40000 7791. 00| 42. 45000 11249. 25

HVA, TYPE C, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 404- 05511 1360. 000 SYS | 1. 45000 1972. 00| 1. 45000 1972. 00| 2. 75000 3740. 00
SEAL COAT, 2 | | |
0055 406- 05520 51.400 TON | 140. 00000 7196. 00| 140. 00000 7196. 00| 157. 50000 8095. 50
ASPHALT FOR TACK COAT | | [
0057 501- 06266 LUWP| 50000. 00000 50000. 00| 25000. 00000 25000. 00| 20925. 72000 20925. 72
PROFI LOGRAPH, PCCP | | [
0058 501- 06325 476749.000 SYS | 23.00000 10965227.00| 24.70000 11775700. 30| 25. 24000 12033144.76
QA-PCCP, 14 IN. , WARRANTED | | [
0059 501-06727 LUWP| 30000. 00000 30000. 00| 18000. 00000 18000. 00| 17775. 02000 17775. 02
CORI NG, PCCP | | [
0060 503- 05240 240124.000 LFT | 7. 00000 1680868. 00| 7. 00000 1680868. 00| 6. 59000 1582417. 16
D1 CONTRACTI ON JO NT | | [
0061 503-05310 1240.900 LFT | 50. 00000 62045. 00| 70. 00000 86863. 00| 78. 00000 96790. 20
TERM NAL JOI NT | | |
0062 601-01522 17.000 EACH| 1325. 00000 22525. 00| 1325. 00000 22525. 00| 1200. 00000 20400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0064 601- 05657 1.000 EACH 17300. 00000 17300. 00| 17300. 00000 17300. 00| 16500. 00000 16500. 00
ENERGY ABSORBI NG TERM NAL, CZ, LEAVE IN | | |
PLACE | | |
0065 601- 06035 1088. 000 LFT | 6. 25000 6800. 00| 8. 00000 8704. 00| 7.70000 8377. 60
GUARDRAI L, RESET | | [
0067 601-07024 4.000 EACH 12600. 00000 50400. 00| 12600. 00000 50400. 00| 6900. 00000 27600. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0068 601-94689 20. 000 EACH 2015. 00000 40300. 00| 2015. 00000 40300. 00| 2000. 00000 40000. 00
GUARDRAI L END TREATMENT, OS | | [
0069 601-99105 24774.500 LFT | 8. 95000 221731. 78| 8. 95000 221731. 78| 8. 70000 215538. 15
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0070 601-99123 8.000 EACH| 2025. 00000 16200. 00| 2025. 00000 16200. 00| 1900. 00000 15200. 00
GUARDRAI L TRANSI TI ON, GP | | |
0072 602- 06639 2160. 000 LFT | 25. 00000 54000. 00| 27. 50000 59400. 00| 35. 35000 76356. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0073 602- 06646 38619. 000 LFT | 20. 25000 782034. 75| 23. 50000 907546. 50| 30. 60000 1181741. 40
TEMPORARY CONCRETE BARR! ER | | |
0074 602-06729 1661. 000 EACH 8. 25000 13703. 25] 8. 25000 13703. 25| 10. 00000 16610. 00
BARRI ER DELI NEATOR | | |
0075 602- 06945 10852. 000 LFT | 38. 68000 419755. 36| 36. 00000 390672. 00| 49. 85000 540972. 20
BARRI ER, CONCRETE, 45 IN | | [
0076 602- 06945 2375.000 LFT | 100. 00000 237500. 00| 130. 00000 308750. 00| 205. 09000 487088. 75
BARRI ER, CONCRETE, 45 IN. , REI NFORCED | | |
MODI FI ED | | |
0077 602-06976 18782. 000 LFT | 61. 60000 1156971. 20| 60. 00000 1126920. 00| 56. 73000 1065502. 86
|

BARRI ER, CONCRETE, 45 IN., MODI FlI ED



CLEAN AND PAI NT STRUCTURAL STEEL , STR |
NO. 4 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 602- 95580 1220.000 LFT | 30. 00000 36600. 00| 32. 00000 39040. 00| 32. 37000 39491. 40
TEMPCORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | | |
0079 603-03829 381.000 LFT | 25. 00000 9525. 00| 21. 00000 8001. 00| 53. 30000 20307. 30
FENCE , PEDESTRI AN | | |
0080 603-06040 1468. 000 LFT | 8. 60000 12624. 80| 8. 60000 12624. 80| 4. 40000 6459. 20
FENCE, FARM FIELD, 47 IN. | | |
0081 605- 06120 175.000 LFT | 20. 00000 3500. 00| 23. 00000 4025. 00| 14. 06000 2460. 50
CURB, CONCRETE | |
0082 607-06175 1000. 000 LFT | 26. 00000 26000. 00| 19. 00000 19000. 00| 14. 37000 14370. 00
GUTTER, OONCRETE , MODI FI ED | | |
0083 607- 06335 254.000 LFT | 50. 00000 12700. 00| 22. 00000 5588. 00| 19. 50000 4953. 00
PAVED SIDE DI TCH, A | | |
0084 610- 06259 332.200 SYS | 65. 00000 21593. 00| 45. 00000 14949. 00| 69. 43000 23064. 65
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | [
IN I I I
0085 611-03392 4.000 EACH 15200. 00000 60800. 00| 20000. 00000 80000. 00| 5875. 51000 23502. 04
TEMPCORARY CRCSSOVER, A MODI FI ED | | |
0086 611-03393 4,000 EACH 26500. 00000 106000. 00| 35000. 00000 140000. 00| 32008. 86000 128035. 44
TEMPCRARY CRCSSOVER, B MODI FI ED | | |
0087 615- 06510 17.000 EACH 380. 00000 6460. 00| 380. 00000 6460. 00| 190. 00000 3230. 00
MONUMENT, C | | |
0088 615- 06515 54. 000 EACH 103. 00000 5562. 00| 103. 00000 5562. 00| 90. 00000 4860. 00
MONUMENT, D | | |
0089 616- 02320 12473.000 SYS | 1. 00000 12473. 00| 2. 00000 24946. 00| 0. 86000 10726. 78
GEOTEXTI LES | | |
0090 616- 05688 142.000 TON | 39. 00000 5538. 00| 20. 00000 2840. 00| 34. 98000 4967. 16
R PRAP, CLASS 1 | | [
0091 616- 05689 1079. 000 TON | 34. 00000 36686. 00| 25. 00000 26975. 00| 36. 44000 39318. 76
R PRAP, CLASS 2 | | |
0092 616- 06405 6428. 000 TON | 22. 00000 141416. 00| 18. 00000 115704. 00| 22.57000 145079. 96
R PRAP, REVETMENT | | [
0093 616- 06451 1683. 000 TON | 22. 00000 37026. 00| 18. 00000 30294. 00| 25. 16000 42344, 28
Rl PRAP, UNI FORM | | |
0094 616-51367 2305.300 SYS | 42. 00000 96822. 60| 35. 00000 80685. 50| 54. 67000 126030. 75
SLOPEWALL, CONCRETE, 4 IN. | | |
0095 619- 95457 LUWP|  110000. 00000 110000. 00| 187000. 00000 187000. 00| 100772. 00000 100772. 00
CLEAN AND PAINT STRUCTURAL STEEL , STR | | |
NO 1 I I I
0096 619- 95457 LUWP|  107000. 00000 107000. 00| 85000. 00000 85000. 00| 97593. 00000 97593. 00
I
I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 38- 1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR €O OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0097 619- 95457 LUMP|  78000. 00000 78000.00]  96000. 00000 96000. 00|  68874. 00000 68874. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO. 6 I I I
0098 619- 95457 LUMP|  75000. 00000 75000.00]  98000. 00000 98000. 00|  64967. 90000 64967. 90
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO. 7 I I I
0099 621-01004 8.000 EACH 750. 00000 6000. 00| 750. 00000 6000. 00| 750. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0100 621- 06545 12.920 TON | 535. 00000 6912. 20| 535. 00000 6912. 20| 535. 00000 6912. 20
FERTI LI ZER | | |
0101 621- 06548 310.000 LBS | 25. 00000 7750. 00| 25. 00000 7750. 00| 25. 00000 7750. 00
SEED M XTURE, CV | | I
0102 621- 06553 5264.000 LBS | 2. 80000 14739. 20| 3. 00000 15792. 00| 2. 80000 14739. 20
SEED M XTURE, R | | |
0103 621- 06565 63.000 TON | 410. 00000 25830. 00| 450. 00000 28350. 00| 410. 00000 25830. 00
MULCHI NG MATERI AL | |
0104 621- 06567 46.300 MG | 46. 50000 2152. 95| 46. 50000 2152. 95| 51. 26000 2373.34
VWATER | | |
0105 621- 06574 9922.000 SYS | 2. 90000 28773. 80| 4. 00000 39688. 00| 2. 90000 28773. 80
SODDI NG | | |
0106 621- 06575 300.000 SYS | 2. 90000 870. 00| 6. 00000 1800. 00| 2. 90000 870. 00
SCDDI NG, NURSERY | | |
0109 701- 01849 8958.000 LFT | 30. 00000 268740. 00| 36. 09000 323294. 22| 24. 29000 217589. 82
Pl LE, OONCRETE, STEEL SHELL ENCASED, | | |
0.312 IN., 14 IN. | | |
0110 701-51195 2816.000 LFT | 24. 00000 67584. 00| 19. 08000 53729. 28| 19. 70000 55475. 20
PILE, STEEL H, HP 12 X 53 | |
0111 701-91792 64.000 EACH| 150. 00000 9600. 00| 242. 88000 15544. 32| 104. 84000 6709. 76
PILE TIP, STEEL H | | |
0112 701- 96089 564.000 LFT | 28. 00000 15792. 00| 40. 48000 22830. 72| 23. 17000 13067. 88
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN., 14 IN. | | |
0113 701- 99086 20.000 EACH 200. 00000 4000. 00| 35. 00000 700. 00| 177. 01000 3540. 20
PILE TIP, STEEL SHELL | | |
0114 702-51005 1395.800 CYS | 350. 00000 488530. 00| 575. 00000 802585. 00| 419. 05000 584909. 99
CONCRETE, A, SUBSTRUCTURE | | |
0115 702-51015 363.100 CYS | 350. 00000 127085. 00| 275. 00000 99852. 50| 300. 04000 108944. 52
CONCRETE, B, FOOTI NGS | |
0116 702-51090 891.000 LBS | 4. 00000 3564. 00| 15. 00000 13365. 00| 14. 28000 12723. 48

BRONZE PLATES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -7
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE BULB-T |
BEAM 54 IN. X 48 IN [

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0117 702-51100 425.000 LBS | 3. 00000 1275. 00| 8. 00000 3400. 00| 8. 12000 3451. 00
DRAI N PI PE, CAST IRON, 6 IN. | | |
0118 702-51110 3220.000 LBS | 4. 00000 12880. 00| 2. 00000 6440. 00| 2. 31000 7438. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0119 702-51863 1488. 000 EACH 8. 00000 11904. 00| 12. 00000 17856. 00| 10. 85000 16144. 80
FI ELD DRI LLED HOLE | N CONCRETE | | |
0120 702-90915 10.000 CYS | 458. 00000 4580. 00| 500. 00000 5000. 00| 1200. 00000 12000. 00
CONCRETE, A | | |
0121 702- 94656 8.000 CYS | 700. 00000 5600. 00| 400. 00000 3200. 00| 1100. 00000 8800. 00
CONCRETE, B | | |
0122 703-01540 132.000 EACH 15. 00000 1980. 00| 25. 00000 3300. 00| 17. 46000 2304. 72
THREADED TI E BAR ASSEMBLY | | [
0123 703-51030 303389.000 LBS | 0. 55000 166863. 95| 0. 50000 151694. 50| 0. 65000 197202. 85
REI NFORCI NG STEEL | | |
0124 703-51032 693454. 000 LBS | 0. 60000 416072. 40| 0. 60000 416072. 40| 0. 60000 416072. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0125 703-97703 89. 000 EACH| 18. 00000 1602. 00| 30. 00000 2670. 00| 19. 46000 1731. 94
THREADED BAR SPLI CE, EPOXY COATED | | |
0126 704- 04850 12564.000 SYS | 3. 05000 38320. 20| 3. 05000 38320. 20| 3. 05000 38320. 20
CONCRETE , GROOVED LI NES | [ [
0127 704- 04850 125.000 SYS | 96. 60000 12075. 00| 23. 02000 2877. 50| 142. 62000 17827. 50
CONCRETE , SPILLWAY, STR NO 141A | | |
0128 704- 04850 143.000 SYS | 90. 40000 12927. 20| 36. 39000 5203. 77| 141. 09000 20175. 87
CONCRETE , SPILLWAY, STR NO 143A | | |
0129 704- 04850 52.000 SYS | 218. 80000 11377. 60| 73. 85000 3840. 20| 290. 23000 15091. 96
CONCRETE , SPILLWAY, STR. NO. 45A | | |
0130 704- 04850 123. 000 SYS | 82. 20000 10110. 60| 30. 79000 3787. 17| 142. 44000 17520. 12
CONCRETE , SPILLWAY, STR NO 80A | [ |
0131 704- 05892 353.100 CYS | 450. 00000 158895. 00| 700. 00000 247170. 00| 400. 00000 141240. 00
CONCRETE, QCU/ QA, SUPERSTRUCTURE | | |
0132 704-51002 1574. 700 CYS | 400. 00000 629880. 00| 700. 00000 1102290. 00| 500. 00000 787350. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0133 706-05732 12. 000 EACH 1200. 00000 14400. 00| 1800. 00000 21600. 00| 1169. 90000 14038. 80
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0134 706-05734 12. 000 EACH 1200. 00000 14400. 00| 1800. 00000 21600. 00| 1420. 00000 17040. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0136 706-51020 536. 000 CYS | 300. 00000 160800. 00| 510. 00000 273360. 00| 331. 08000 177458. 88
CONCRETE, C, RAILING | | |
0137 707-07605 1214.500 LFT | 142. 00000 172459. 00| 140. 00000 170030. 00| 100. 00000 121450. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0138 709-51821 LUWP| 9200. 00000 9200. 00| 7188. 00000 7188. 00| 4290. 00000 4290. 00
SURFACE SEAL , STR NO. 1 | | |
0139 709-51821 LUWP| 9500. 00000 9500. 00| 8524. 00000 8524. 00| 6959. 55000 6959. 55
SURFACE SEAL , STR NO. 2 | | |
0140 709-51821 LUMP| 10300. 00000 10300. 00| 9396. 00000 9396. 00| 6064. 89000 6064. 89
SURFACE SEAL , STR NO. 3 | | |
0141 709-51821 LUWP| 9200. 00000 9200. 00| 7558. 00000 7558. 00| 6152. 64000 6152. 64
SURFACE SEAL , STR NO. 4 | | |
0142 709-51821 LUWP| 8200. 00000 8200. 00| 6452. 00000 6452. 00| 5265. 00000 5265. 00
SURFACE SEAL , STR NO. 6 | | |
0143 709-51821 LUWP| 7500. 00000 7500. 00| 6584. 00000 6584. 00| 5265. 00000 5265. 00
SURFACE SEAL , STR NO. 7 | | |
0144 710-51870 120.000 SFT | 40. 00000 4800. 00| 110. 00000 13200. 00| 64. 62000 7754. 40
REPQO NTI NG MASONRY | N STRUCTURES | | |
0145 711-51038 LUWP|  290000. 00000 290000. 00| 350000. 00000 350000. 00| 292651. 16000 292651. 16
STRUCTURAL STEEL , STR NO 1 | | [
0146 711-51038 LUWP|  220000. 00000 220000. 00| 290000. 00000 290000. 00| 199687. 85000 199687. 85
STRUCTURAL STEEL , STR NO 2 | | [
0147 711-51038 LUWP|  160000. 00000 160000. 00| 225000. 00000 225000. 00| 164203. 76000 164203. 76
STRUCTURAL STEEL , STR NO 4 | | [
0148 711-51038 LUWP|  235000. 00000 235000. 00| 310000. 00000 310000. 00| 238388. 09000 238388. 09
STRUCTURAL STEEL , STR NO 6 | | [
0149 711-51038 LUWP|  180000. 00000 180000. 00| 250000. 00000 250000. 00| 189023. 36000 189023. 36
STRUCTURAL STEEL , STR NO 7 | | [
0150 711-51864 459. 000 EACH| 30. 00000 13770. 00| 18. 00000 8262. 00| 14. 98000 6875. 82
DRI LLED HOLE | | |
0151 712-04131 LUWP|  677550. 00000 677550. 00| 250000. 00000 250000. 00| 489457. 70000 489457. 70
STRUCTURE , DETENTION, STR NO 121 | | |
0152 712-04131 LUMP| 92890. 00000 92890. 00 100000. 00000 100000. 00| 162356. 00000 162356. 00
STRUCTURE , DETENTION, STR NO 138 | | |
0153 712-04131 LUWP|  120000. 00000 120000. 00| 110000. 00000 110000. 00| 165233. 00000 165233. 00
STRUCTURE , DETENTION, STR NO 155 | | |
0154 712-04131 LUWP| 85000. 00000 85000. 00| 90000. 00000 90000. 00| 102102. 36000 102102. 36
STRUCTURE , DETENTION, STR NO 162 | | |
0155 712-04131 LUWP| 85000. 00000 85000. 00| 70000. 00000 70000. 00| 104301. 00000 104301. 00
STRUCTURE , DETENTION, STR NO 169 | | |
0156 712-04131 LUWP| 85000. 00000 85000. 00| 90000. 00000 90000. 00| 106894. 50000 106894. 50
STRUCTURE , DETENTION, STR NO. 173 | | |
0157 712-04131 LUWP|  265360. 00000 265360. 00| 175000. 00000 175000. 00| 318020. 86000 318020. 86
STRUCTURE , DETENTION, STR NO 191 | | |
0158 712-04131 LUWP|  210000. 00000 210000. 00| 180000. 00000 180000. 00| 258648. 00000 258648. 00
STRUCTURE , DETENTION, STR NO 75 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0159 712-04131 LUWP|  338000. 00000 338000. 00| 210000. 00000 210000. 00| 316129. 00000 316129. 00
STRUCTURE , DETENTION, STR NO 92 | | |
0160 713-97149 3.000 EACH 4700. 00000 14100. 00 15000. 00000 45000. 00| 1700. 09000 5100. 27
TEMPORARY RAMP | [
0161 714- 06660 131.000 SYS | 450. 00000 58950. 00 275. 00000 36025. 00| 375. 00000 49125. 00
W NGWALL |

CULVERT, PRECAST BOX, RElI NFORCED | |
|
300. 00000 118500. 00| 817. 33000 322845. 35
I
CONCRETE, 8 FT. X 4 FT. | |
0164 714- 26718 213.000 LFT | 585. 00000 124605. 00| 550. 00000 117150. 00| 916. 00000 195108. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 6 FT. | [ |
0165 715- 02397 4.000 EACH 950. 00000 3800. 00| 1237. 66000 4950. 64 1491. 21000 5964. 84

CONCRETE, 6 FT. X 4 FT. |
0163 714-26708 395.000 LFT | 395. 00000 156025. 00

|

I

| |
0162 714-26703 186.000 LFT | 315. 00000 58590. 00| 250. 00000 46500. 00| 823. 20000 153115. 20

I

I|

CULVERT, PRECAST BOX, RElI NFORCED | |

|

SAFETY METAL END SECTION, 4:1, 36 IN. | |

0166 715- 05024 266.000 LFT | 60. 00000 15960. 00| 65. 22000 17348. 52 65. 35000 17383. 10
PIPE, TYPE 2, CIRCULAR 36 IN. | [

0167 715- 05048 98171.000 LFT | 3. 10000 304330. 10| 2. 50000 245427. 50| 1. 28000 125658. 88
PIPE, TYPE 4, CIRCULAR 6 IN | |

0168 715- 05053 8713.000 LFT | 18. 00000 156834. 00| 18. 38000 160144. 94| 23. 48000 204581. 24
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |

0170 715- 05123 86.000 LFT | 40. 00000 3440. 00| 38. 61000 3320. 46| 41. 60000 3577. 60
PIPE, TYPE 1, CIRCULAR 24 IN. | |

0171 715- 05149 900. 000 LFT | 25. 00000 22500. 00| 18. 76000 16884. 00| 30. 39000 27351. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0172 715- 05151 1526.000 LFT | 30. 00000 45780. 00| 21. 64000 33022. 64| 32. 74000 49961. 24
PIPE, TYPE 2, CIRCULAR 15 IN. | |

0173 715- 05152 1043.000 LFT | 32. 00000 33376. 00| 29. 01000 30257. 43| 35. 22000 36734. 46
PIPE, TYPE 2, CIRCULAR 18 IN. | |

0174 715- 05153 6.000 LFT | 85. 00000 510. 00| 96. 71000 580. 26| 53. 56000 321. 36
PIPE, TYPE 2, CIRCULAR 21 IN. | |

0175 715- 05154 4063.000 LFT | 40. 00000 162520. 00| 35. 38000 143748. 94| 44. 30000 179990. 90
PIPE, TYPE 2, CIRCULAR 24 IN. | |

0176 715- 05156 132.000 LFT | 50. 00000 6600. 00| 48. 77000 6437. 64 52. 64000 6948. 48
PIPE, TYPE 2, CIRCULAR 30 IN. | |

0177 715-05173 60.000 LFT | 40. 00000 2400. 00| 40. 00000 2400. 00| 43.72000 2623. 20
PIPE, TYPE 3, CIRCULAR 24 IN. | |

0178 715- 05407 1586. 000 LFT | 12. 00000 19032. 00| 4.12000 6534. 32| 3. 87000 6137. 82

PI PE, END BENT DRAIN, 6 IN. | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0179 715-05428 978.000 LFT | 120. 00000 117360. 00| 90. 00000 88020. 00| 158. 99000 155492. 22
Pl PE, SLOTTED VANE DRAIN, 12 IN. | | |
0180 715-05841 2.000 EACH 3000. 00000 6000. 00| 817. 36000 1634. 72| 1781. 09000 3562. 18
CONCRETE ANCHOR, 60 | N. | | [
0181 715-05842 2.000 EACH 2500. 00000 5000. 00| 607. 25000 1214. 50| 1521. 86000 3043. 72
CONCRETE ANCHOR, 42 I N | | [
0182 715-06825 2.000 EACH 3000. 00000 6000. 00| 971. 57000 1943. 14| 1798. 27000 3596. 54
CONCRETE ANCHOR , 66 I N [ | [
0183 715- 46000 9.000 EACH 325. 00000 2925. 00| 175. 12000 1576. 08| 190. 01000 1710. 09
PI PE END SECTION, 12 IN. | | [
0184 715- 46005 8.000 EACH 375. 00000 3000. 00| 179. 12000 1432. 96| 206. 51000 1652. 08
PI PE END SECTION, 15 IN. | | [
0185 715-46010 11. 000 EACH 425. 00000 4675. 00| 212. 12000 2333. 32| 225. 20000 2477. 20
PI PE END SECTION, 18 IN. | | |
0186 715- 46020 14.000 EACH 500. 00000 7000. 00| 348. 17000 4874. 38| 310. 19000 4342. 66
PI PE END SECTION, 24 IN. | | [
0187 715- 46030 2.000 EACH 575. 00000 1150. 00| 428. 18000 856. 36| 449. 19000 898. 38
PI PE END SECTION, 30 IN. | | [
0188 715- 46040 11. 000 EACH| 725. 00000 7975. 00| 505. 43000 5559. 73| 612. 12000 6733. 32
PI PE END SECTION, 36 IN. | | [
0189 716-04892 875.000 LFT | 101. 00000 88375. 00| 75. 00000 65625. 00| 121. 83000 106601. 25
PI PE, JACKED , 12 IN | | [
0190 716-04892 185.000 LFT | 165. 00000 30525. 00| 260. 17000 48131. 45| 211. 48000 39123. 80
PI PE, JACKED , 30 IN. | | |
0191 716-04892 235.000 LFT | 234. 00000 54990. 00| 309. 52000 72737. 20| 234. 00000 54990. 00
PI PE, JACKED , 42 IN. OR ALTERNATE | | |
0192 716- 04892 240.000 LFT | 506. 00000 121440. 00| 248. 71000 59690. 40| 506. 00000 121440. 00
PI PE, JACKED , 60 I N. OR ALTERNATE | | |
0193 716- 04892 196. 000 LFT | 591. 00000 115836. 00| 254. 53000 49887. 88| 591. 00000 115836. 00
Pl PE, JACKED , 66 I N. OR ALTERNATE | | |
0195 716-90322 601. 000 LFT | 199. 00000 119599. 00| 282. 46000 169758. 46| 199. 00000 119599. 00
PI PE, JACKED, 36 IN. | | |
0196 716-92460 1056. 000 LFT | 110. 00000 116160. 00| 80. 00000 84480. 00| 128. 54000 135738. 24
PI PE, JACKED, 18 IN. | | [
0197 716- 93857 535.000 LFT | 117. 00000 62595. 00| 90. 00000 48150. 00| 153. 60000 82176. 00
PI PE, JACKED, 24 IN. | | [
0198 716-96215 868. 000 LFT | 104. 00000 90272. 00| 75. 00000 65100. 00| 130. 31000 113109. 08
PI PE, JACKED, 15 IN. | | |
0199 716-99464 196. 000 LFT | 282. 00000 55272. 00| 374. 67000 73435. 32| 282. 00000 55272. 00
PI PE, JACKED, 48 IN. CR ALTERNATE | | |
0200 718-06528 50. 000 EACH| 650. 00000 32500. 00| 650. 00000 32500. 00| 514. 79000 25739. 50

OUTLET PROTECTCR, 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0201 718- 06529 158. 000 EACH 575. 00000 90850. 00| 650. 00000 102700. 00| 463. 31000 73202. 98
OUTLET PROTECTOR, 2 | | |
0202 718- 06531 50. 000 EACH 400. 00000 20000. 00| 750. 00000 37500. 00| 437. 57000 21878. 50
OUTLET PROTECTOR, 3 | | [
0203 718- 06532 10000. 000 LFT | 1. 00000 10000. 00| 0. 50000 5000. 00| 0. 50000 5000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0204 718-52610 11060. 000 CYS | 25. 00000 276500. 00| 20. 00000 221200. 00| 18. 26000 201955. 60
AGGREGATE FOR UNDERDRAI NS | |
0205 718-99153 75695. 000 SYS | 0. 75000 56771. 25| 0. 75000 56771. 25| 0. 58000 43903. 10
GEOTEXTI LES FOR UNDERDRAI N | | [
0206 720-03988 1.000 EACH| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 3517. 34000 3517. 34
MANHOLE, J4, DROP | | [
0207 720- 44000 3.000 EACH 650. 00000 1950. 00| 750. 00000 2250. 00| 227.72000 683. 16
CASTI NG ADJUST TO GRADE | | [
0208 720- 44296 9.000 EACH 400. 00000 3600. 00| 500. 00000 4500. 00| 218. 24000 1964. 16
CAP | NLET | | [
0210 720-45041 12. 000 EACH| 2700. 00000 32400. 00| 3300. 00000 39600. 00| 3448. 75000 41385. 00
I NLET, H5 | | |
0211 720- 45041 23.000 EACH 2800. 00000 64400. 00| 4400. 00000 101200. 00| 5156. 31000 118595. 13
I NLET, H5 A, MODI FI ED | | [
0212 720-45141 36.000 EACH 3000. 00000 108000. 00| 4600. 00000 165600. 00| 4088. 38000 147181. 68
I NLET, H5, MODIFI ED | | [
0213 720- 45235 2.000 EACH 1500. 00000 3000. 00| 3000. 00000 6000. 00| 1274. 72000 2549. 44
CATCH BASI N, E7 | | [
0214 720- 45410 11. 000 EACH| 2000. 00000 22000. 00| 3300. 00000 36300. 00| 4306. 63000 47372.93
MANHOLE, C4 | | |
0215 720- 45415 1.000 EACH 6000. 00000 6000. 00| 12000. 00000 12000. 00| 11000. 46000 11000. 46
MANHOLE, D4 A, MODI FI ED | | |
0216 720-94612 1.000 EACH 6500. 00000 6500. 00| 4900. 00000 4900. 00| 6707. 52000 6707. 52
MANHOLE, K4 | | |
0217 722-51842 10175.800 SYS | 38. 00000 386680. 40| 34. 00000 345977. 20| 41. 00000 417207. 80
BRI DGE DECK OVERLAY | | |
0218 722-51846 206.300 CYS | 330. 00000 68079. 00| 330. 00000 68079. 00| 330. 00000 68079. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0219 722-60824 14817.500 SYS | 4. 00000 59270. 00| 1. 50000 22226. 25| 2. 63000 38970. 03
SURFACE M LLI NG |
0220 723-07262 184.000 LFT | 1820. 00000 334880. 00| 1400. 00000 257600. 00| 1541. 00000 283544. 00
STRUCTURE, PRECAST THREE- SI DED, 168 IN. | | |
X 120 IN | | |
0221 724-03276 1138.600 LFT | 45. 00000 51237. 00| 75. 00000 85395. 00| 75. 00000 85395. 00

EXPANSI ON JO NT SEALI NG SYSTEM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0222 724-04163 144.000 LFT | 50. 00000 7200. 00| 47. 00000 6768. 00| 25. 00000 3600. 00
STRUCTURAL EXPANSI ON JO NT SEAL, REPLACE| | |
0223 724-51925 66.400 LFT | 90. 00000 5976. 00| 80. 00000 5312. 00| 110. 00000 7304. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0225 728-98377 LUWP| 24000. 00000 24000. 00| 7000. 00000 7000. 00| 22646. 00000 22646. 00
MASONRY COATING , STR NO. 1 | | [
0226 728-98377 LUWP| 23000. 00000 23000. 00| 30000. 00000 30000. 00| 21000. 00000 21000. 00
MASONRY COATING , STR NO. 2 | | [
0227 728-98377 LUWP| 13000. 00000 13000. 00| 15000. 00000 15000. 00| 11072. 00000 11072. 00
MASONRY COATING , STR NO. 4 | | [
0228 728-98377 LUWP| 15000. 00000 15000. 00| 6000. 00000 6000. 00| 12226. 00000 12226. 00
MASONRY COATING , STR NO. 6 | | [
0229 728-98377 LUWP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 14536. 00000 14536. 00
MASONRY COATING , STR NO. 7 | | [
0230 731-93945 4758.200 SFT | 15. 00000 71373. 00| 15. 00000 71373. 00| 11. 90000 56622. 58
FACE PANELS, CONCRETE | | [
0231 731-93946 4758.200 SFT | 15. 00000 71373. 00| 13. 00000 61856. 60| 5. 50000 26170. 10
WALL ERECTI ON | | [
0232 731-93947 334.000 LFT | 30. 00000 10020. 00| 25. 00000 8350. 00| 35. 00000 11690. 00
LEVELI NG PAD, CONCRETE | | [
0233 801-01093 4,000 EACH 2520. 00000 10080. 00| 2520. 00000 10080. 00| 2520. 00000 10080. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0234 801-01504 6. 000 EACH 140. 00000 840. 00| 140. 00000 840. 00| 140. 00000 840. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
LANE | NDI CATI ON ARROW | | [
0235 801- 01505 3.000 EACH 141. 00000 423. 00| 141. 00000 423. 00| 141. 00000 423. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD (ONLY) I I I
0236 801-01851 LUMP| 26000. 00000 26000. 00| 26000. 00000 26000. 00| 20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0237 801-03290 6.000 EACH 375. 00000 2250. 00| 450. 00000 2700. 00| 375. 00000 2250. 00
CONSTRUCTION SIGN, C | | [
0238 801-04308 13.000 EACH 280. 00000 3640. 00| 335. 00000 4355. 00| 280. 00000 3640. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0239 801- 06201 170.000 SYS | 162. 80000 27676. 00| 180. 00000 30600. 00| 110. 00000 18700. 00
TEMPORARY PANEL SI GNS | | [
0240 801- 06202 840.000 LFT | 12. 00000 10080. 00| 10. 00000 8400. 00| 18. 00000 15120. 00
TEMPORARY PANEL S| GN SUPPORTS | | [
0241 801-06203 107714.000 LFT | 0. 10000 10771. 40| 0. 10000 10771. 40| 0. 10000 10771. 40

TEMPORARY PAVEMENT MARKING 4 I N | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0242 801- 06207 361691. 000 LFT | 0. 60000 217014. 60| 0. 60000 217014. 60| 0. 60000 217014. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0243 801- 06211 8.000 EACH 160. 00000 1280. 00| 160. 00000 1280. 00| 160. 00000 1280. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, LANE | NDI CATI ON ARROW [ | [
0244 801- 06212 5.000 EACH 173. 00000 865. 00| 173. 00000 865. 00| 173. 00000 865. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, WORD (ONLY) [ [ |

0245 801- 06216 60.000 LFT | 4. 15000 249. 00| 4. 15000 249. 00| 4. 15000 249. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. [ [ [
0246 801- 06469 30440.000 LFT | 1. 15000 35006. 00| 1. 15000 35006. 00| 1. 15000 35006. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | [ [
0247 801- 06577 1352.000 LFT | 4. 85000 6557. 20| 4. 85000 6557. 20| 4. 85000 6557. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. [ [ [
0248 801- 06586 2460.000 LFT | 0. 65000 1599. 00| 0. 65000 1599. 00| 0. 65000 1599. 00
TEMPORARY PAVEMENT MARKING 8 IN | | |
0250 801- 06625 26.000 EACH 170. 00000 4420. 00| 200. 00000 5200. 00| 170. 00000 4420. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0251 801- 06640 82.000 EACH 325. 00000 26650. 00| 350. 00000 28700. 00| 325. 00000 26650. 00
CONSTRUCTI ON SIGN, A | | |
0252 801- 06645 8.000 EACH 100. 00000 800. 00| 125. 00000 1000. 00| 100. 00000 800. 00
CONSTRUCTI ON SIGN, B | | |
0253 801- 06710 120.000 DAY | 20. 00000 2400. 00| 50. 00000 6000. 00| 20. 00000 2400. 00
FLASH NG ARROW SI GN | | |
0254 801- 06775 LUMP|  263565. 00000 263565. 00| 975000. 00000 975000. 00|  198873. 10000 198873. 10
MAI NTAI NI NG TRAFFI C | | |
0255 801- 06808 3000. 000 HRS | 45. 00000 135000. 00| 25. 00000 75000. 00| 28. 60000 85800. 00
TRUCK, TOW, ON SITE | | |
0256 801- 07119 420.000 LFT | 150. 00000 63000. 00| 15. 00000 6300. 00| 15. 00000 6300. 00
BARRI CADE, |111-B | |
0257 801- 09133 4.000 EACH  10000. 00000 40000.00]  10000. 00000 40000. 00|  10000. 00000 40000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0258 802- 02475 15.000 EACH, 420. 00000 6300. 00| 480. 00000 7200. 00| 400. 00000 6000. 00
SIGN, PANEL, REMOVE AND RELOCATE | |
0260 802- 04893 12.000 EACH 40. 00000 480. 00| 40. 88000 490. 56 28. 50000 342. 00
REFERENCE POST | |
0261 802- 05701 1162.000 LFT 4. 30000 4996. 60| 4. 39000 5101. 18] 7. 40000 8598. 80
|
I

I
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0262 802- 05702 2264.000 LFT | 3. 40000 7697. 60| 3. 47000 7856. 08| 5. 50000 12452. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0263 802- 07055 3.000 EACH 6120. 00000 18360. 00| 6254. 89000 18764. 67| 3211. 00000 9633. 00
DOUBLE ARM SI GN STRUCTURE MEDI AN | | |
FOUNDATI ON | | [
0264 802-07059 127.000 EACH 60. 00000 7620. 00| 75. 26000 9558. 02| 25. 00000 3175. 00
SI GN, SHEET, AND SUPPORTS, REMOVE | |
0265 802-07101 4.000 EACH 14500. 00000 58000. 00| 14819. 59000 59278. 36| 13130. 00000 52520. 00
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | |
0266 802-07102 5.000 EACH 8950. 00000 44750. 00| 9147. 26000 45736. 30| 8615. 20000 43076. 00
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0267 802-07137 12.000 EACH 250. 00000 3000. 00| 255. 51000 3066. 12| 625. 00000 7500. 00
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0268 802-07138 8.000 EACH 255. 00000 2040. 00| 260. 62000 2084. 96| 625. 00000 5000. 00

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, | X | [ |

0269 802- 07151 62.000 EACH 240. 00000 14880. 00| 245. 29000 15207. 98| 500. 00000 31000. 00
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, VI | | [ |

0270 802- 07152 18.000 EACH 280. 00000 5040. 00| 286. 17000 5151. 06| 550. 00000 9900. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, X | [ |

0271 802- 07153 8.000 EACH 295. 00000 2360. 00| 301. 50000 2412. 00| 550. 00000 4400. 00
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON,  XI | [ |

0272 802- 07154 8.000 EACH 315. 00000 2520. 00| 321. 94000 2575. 52| 600. 00000 4800. 00
W DE FLANGE S| GN POST SUPPORT
FOUNDATI ON, XI | |

I
I
0273 802- 07158 5.000 EACH 2820. 00000 14100. 00| 2882. 15000 14410. 75| 4200. 00000 21000. 00
CANTI LEVER TRAFFI C S| GN SUPPORT | |
FOUNDATI ON, | | | |
0274 802- 07159 1.000 EACH 2540. 00000 2540. 00| 2595. 98000 2595. 98 3000. 00000 3000. 00
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, | | | |
0275 802- 07272 4.000 EACH 4240. 00000 16960. 00| 4333. 45000 17333. 80| 6750. 00000 27000. 00
BOX TRUSS S| GN FOUNDATI ON, V- B | | |
0276 802-07275 4.000 EACH 2680. 00000 10720. 00| 2739. 07000 10956. 28| 6000. 00000 24000. 00
BOX TRUSS S| GN FOUNDATI ON, V-C | | |
0277 802- 76015 9792.000 SFT | 13. 30000 130233. 60| 13. 59000 133073. 28] 13. 90000 136108. 80

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0278 802- 76025 235.500 SFT | 7.50000 1766. 25| 7.67000 1806. 29| 8. 90000 2095. 95
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH OKNESS | | |
0279 802- 76035 2350. 000 SFT | 7.60000 17860. 00| 7.77000 18259. 50| 9. 90000 23265. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0280 802- 76045 234.000 SFT | 11. 10000 2597. 40| 11. 34000 2653. 56| 12. 90000 3018. 60
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH OKNESS | | |
0281 802- 76095 30517.000 LBS | 1. 80000 54930. 60| 1. 84000 56151. 28| 2. 50000 76292. 50
STRUCTURAL STEEL, BREAKAVAY | | |
0282 802- 76110 4.000 EACH 26150. 00000 104600. 00| 26726. 36000 106905. 44| 26331. 00000 105324. 00
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | | |
0283 802- 76140 9.000 EACH 13600. 00000 122400. 00| 13899. 75000 125097. 75| 13080. 00000 117720. 00
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | | [
DOUBLE ARM | | |
0284 802-76175 65.000 LFT | 100. 00000 6500. 00| 102. 20000 6643. 00| 130. 00000 8450. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | | [
0285 802- 76235 9.000 EACH 220. 00000 1980. 00| 224. 85000 2023. 65| 1111. 11000 9999. 99
| NSTALL OVERHEAD S| GN | | |
0286 802-93388 3.000 EACH 510. 00000 1530. 00] 521. 24000 1563. 72| 300. 00000 900. 00
BARRI ER WALL S| GN BRACKET ASSEMBLY, | | [
MEDI AN [ [ |
0287 802-94674 2.000 EACH 450. 00000 900. 00| 459. 92000 919. 84| 650. 00000 1300. 00
BRI DGE BRACKET ASSEMBLY, CROSSRQAD | | |
| DENTI FI CATI ON | [ |
0288 804- 06771 495. 000 EACH| 18. 00000 8910. 00| 18. 40000 9108. 00| 19. 00000 9405. 00
DELI NEATOR PCST, FLEXI BLE | | [
0289 805-01815 12. 000 EACH 1700. 00000 20400. 00| 1737. 47000 20849. 64| 1956. 00000 23472. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. I I |
0290 805-01842 24.000 EACH 620. 00000 14880. 00| 633. 67000 15208. 08| 575. 00000 13800. 00
HANDHOLE, SI GNAL | | |
0291 805-01842 58. 000 EACH 1500. 00000 87000. 00| 1533. 06000 88917. 48| 1100. 00000 63800. 00
HANDHOLE, SI GNAL , WATER TI GHT, MODI FI EQy | |
0292 807-04651 7900. 000 LFT | 1. 30000 10270. 00| 1. 33000 10507. 00| 3. 50000 27650. 00
WRE , XHHW NO. 4 CU, I N PLASTIC DUCT, | | |
4C 4CGA [ [ [
0293 805- 06592 10523.000 LFT | 6. 50000 68399. 50| 6. 64000 69872. 72| 8. 03000 84499. 69

CONDUI T, STEEL, GALVAN ZED, 2 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0295 805- 78060 1.000 EACH 7830. 00000 7830. 00| 7798. 17000 7798. 17| 8300. 00000 8300. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 4 | | |
PHASE | | |
0296 805- 78100 3.000 EACH 7330. 00000 21990. 00| 7481. 34000 22444, 02 9800. 00000 29400. 00

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE , TS2, TYPE 2, CONFI GURATI ON 4, [

I
| I
I I
EAGLE CO | | |
0297 805- 78205 28.000 EACH 400. 00000 11200. 00| 408. 82000 11446. 96| 420. 00000 11760. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN | |
0298 805- 78415 13.000 EACH 1400. 00000 18200. 00| 1430. 86000 18601. 18] 1300. 00000 16900. 00
SPAN, CATENARY, AND TETHER | | |
0299 805- 78420 13.000 EACH 220. 00000 2860. 00| 224. 85000 2923. 05| 180. 00000 2340. 00
DI SCONNECT HANGER | | |
0300 805- 78445 4.000 EACH 400. 00000 1600. 00| 408. 82000 1635. 28| 470. 00000 1880. 00
SI GNAL SERVI CE | | |
0301 805- 78467 1100.000 LFT | 1. 30000 1430. 00| 1. 33000 1463. 00| 0. 75000 825. 00
SI GNAL CABLE, 3C 8GA. | | |
0302 805- 78470 8250.000 LFT | 0. 20000 1650. 00| 0. 20000 1650. 00| 0. 25000 2062. 50
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | [
0303 805- 78485 1200.000 LFT | 0. 80000 960. 00| 0. 82000 984. 00| 0. 90000 1080. 00
SI GNAL CABLE, 5C 14GA. | |
0304 805- 78490 1380.000 LFT | 0. 90000 1242. 00| 0. 92000 1269. 60| 1. 05000 1449. 00
SI GNAL CABLE, 7C 14GA. | |
0305 805- 78510 8130.000 LFT | 0. 80000 6504. 00| 0. 82000 6666. 60| 0. 70000 5691. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0306 805- 78785 34.000 EACH 320. 00000 10880. 00| 327. 05000 11119. 70| 475. 00000 16150. 00
SI GNAL DETECTCR HOUSI NG | | |
0307 805- 78795 3490.000 LFT | 7. 60000 26524. 00| 7. 77000 27117. 30| 7. 50000 26175. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0308 805- 78925 4.000 EACH 550. 00000 2200. 00| 562. 12000 2248. 48| 540. 00000 2160. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0311 805- 81060 2.000 EACH 2900. 00000 5800. 00| 2963. 92000 5927. 84| 2500. 00000 5000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0312 807- 04651 660. 000 LFT | 2. 70000 1782. 00| 2. 76000 1821. 60| 3. 50000 2310. 00
WRE , NO 4 COPPER IN CONDUI T, 4C | | |
0313 805- 86890 616. 000 LFT | 0. 50000 308. 00| 0. 51000 314. 16| 0. 15000 92. 40
POLE CIRCUI T CABLE, 1C NO. 10 THWOR TW| | |
STRANDED COPPER |
0314 805- 86920 39.000 EACH 24. 70000 963. 30 25. 24000 984. 36| 14. 00000 546. 00
I
I

|
MULTI PLE COMPRESSI ON FI TTING NOT | |
WATERPROOFED [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0315 805- 86925 24.000 EACH 13. 30000 319. 20| 13. 59000 326. 16| 18. 00000 432.00
MULTI PLE COMPRESSI ON FI TTI NG | | |
WATERPROCFED | | |
0316 805-86930 19. 000 EACH 25. 60000 486. 40| 26. 16000 497. 04| 12. 00000 228. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0317 805-86935 24.000 EACH 16. 00000 384. 00| 16. 35000 392. 40| 18. 00000 432. 00
I NSULATI NG LI NK, WATERPROCFED | | |
0318 807-02109 11. 000 EACH 380. 00000 4180. 00| 388. 38000 4272. 18| 325. 00000 3575. 00

LUM NAI RE, SIGN, MERCURY VAPOR WTH | | |
GLARE SH ELD, WTH VANDAL SH ELD, 250 |

I
VATT |
0319 807- 02191 6.000 EACH 590. 00000 3540. 00| 603. 00000 3618. 600. 00000 3600. 00
HANDHOLE, LI GHTI NG | |
0320 807- 02428 7.000 EACH 500. 00000 3500. 00| 511. 02000 3577. 800. 00000 5600. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | |
IN. X 30 IN. X 96 IN, [
0321 807-82016 1.000 EACH 800. 00000 800. 00| 613. 22000 613. 1472. 00000 1472. 00
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | |
2 LUM NAI RES |
0322 807-82017 3.000 EACH 650. 00000 1950. 00| 664. 33000 1992. 1472. 00000 4416. 00
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | |
3 LUM NAI RES |
0323 807- 84866 2.000 EACH 1320. 00000 2640. 00| 1349. 10000 2698. 1300. 00000 2600. 00

I

[

00|

I

14

I

I

22|

I

I

99|

I

I

20|

LI GHT POLE, 44 FT. E.MH, 15.0 FT. | | |

MAST ARM TRANSFORVER BASE | | [
0324 807- 86620 2.000 EACH 250. 00000 500. 00| 255. 51000 511. 02| 250. 00000 500. 00

LUM NAI RE, ROADWAY, H GH PRESSURE | | |

SCDI UM 400 WATT | | I

20|

I

46|

I

95|

I

I

62|

I

65|

I

00|

I

|

0325 807- 86910 20.000 EACH 23. 10000 462. 00| 23. 61000 472. 15. 00000 300. 00
CONNECTOR KI T,  UNFUSED | |

0326 807- 86915 33.000 EACH 28. 00000 924. 00| 28. 62000 944, 30. 00000 990. 00
CONNECTOR KI T, FUSED | |

0327 807- 86950 15.000 EACH 24. 00000 360. 00| 24. 53000 367. 20. 00000 300. 00
SI GN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATI ON | DENTI FI CATI ON | |

0328 807- 86955 3.000 EACH 70. 00000 210. 00| 71. 54000 214. 50. 00000 150. 00
CABLE DUCT MARKER | |

0329 807-92585 5.000 EACH 650. 00000 3250. 00| 664. 33000 3321. 500. 00000 2500. 00
LI GHT POLE RESET | |

0330 808- 01329 1.000 EACH 125. 00000 125. 00| 100. 00000 100. 125. 00000 125. 00

PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, V\RONG WAY RAMP ARROW | |
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0331 808-03631 71601. 000 LFT | 0. 38000 27208. 38| 0. 50000 35800. 50| 0. 38000 27208. 38
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0332 808- 03632 70932. 000 LFT | 0. 38000 26954. 16| 0. 50000 35466. 00| 0. 38000 26954. 16
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0333 808- 05534 5933. 000 LFT | 1. 20000 7119. 60| 1. 00000 5933. 00| 1. 20000 7119. 60
LI NE, EPOXY, SOLID, WH TE, 8 IN. | | |
0334 808-06194 3656. 000 LFT | 1. 25000 4570. 00| 5. 00000 18280. 00| 1. 25000 4570. 00
LI NE, EPOXY, SOLID, WHITE, 12 IN. | | |
0335 808-06701 67.000 LFT | 1. 00000 67. 00| 0. 30000 20. 10| 1. 00000 67.00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0336 808-06703 10367. 000 LFT | 1. 00000 10367. 00| 0. 30000 3110. 10| 1. 00000 10367. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0337 808-06713 4010. 000 LFT | 0. 20000 802. 00| 0. 18000 721. 80| 0. 20000 802. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0338 808-06714 3858. 000 LFT | 0. 20000 771. 60| 0. 18000 694. 44| 0. 20000 771. 60
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0339 808-06716 62500. 000 LFT | 0. 50000 31250. 00| 0. 60000 37500. 00| 0. 50000 31250. 00
LI NE, REMOVE | | |
0340 808-06723 1. 000 EACH 97. 00000 97. 00| 60. 00000 60. 00| 97. 00000 97. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW [ | |

0341 808- 06724 1.000 EACH 99. 00000 99. 00| 80. 00000 80. 00| 99. 00000 99. 00
PAVENENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | |

0342 808- 75061 37493.000 LFT | 3. 12000 116978. 16 2. 28000 85484. 04| 3. 12000 116978. 16
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, | |
5 IN. | |

0343 808- 75067 44.000 LFT | 9. 50000 418. 00 13. 00000 572. 00| 9. 50000 418. 00

I

TRANSVERSE MARKI NGS, PREFCORMED PLASTI C,
STOP LINE, 24 IN

0344 808- 75071 2.000 EACH 280. 00000 560. 00 223. 00000 446. 00| 280. 00000 560. 00
PAVEMENT NESSAGE MARKI NGS, PREFORVED | |

0345 808- 75073 2.000 EACH 370. 00000 740. 00 346. 00000 692. 00| 370. 00000 740. 00
PAVEMENT MESSAGE MARKI NGS PREFCRVED | |
PLASTI C, WORD ONLY | |

0346 808- 75074 121.000 LFT | 3. 40000 411. 40 1. 50000 181. 50 3. 40000 411. 40
TRANSVERSE MARKI NGS, PAI NT, SOLI D, [ |
YELLOW CROSSHATCH LI NE, 8 IN. | |

0347 808- 75245 10367. 000 LFT | 1. 00000 10367. 00 0. 30000 3110. 10| 1. 00000 10367. 00

LI NE, THERMOPLASTIC, SOLID, YELLON 4 |
I'N. [

I
I
I
I
|
|
II
PLASTI C LANE | NDI CATI ON ARROW | | I
I
I
|
I
|
I
|
I |
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0348 808- 75297 192. 000 LFT | 2. 30000 441. 60| 8. 25000 1584. 00| 2. 30000 441. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 24 IN. | | I

0349 808- 75996 1433.000 EACH] 2. 00000 2866. 00| 6. 00000 8598. 00| 2. 35000 3367. 55
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0350 808- 75998 2257.000 EACH 20. 30000 45817. 10| 19. 00000 42883. 00| 20. 30000 45817.10
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0351 801-07119 276.000 LFT | 15. 00000 4140. 00| 15. 00000 4140. 00| 15. 00000 4140. 00
BARRI CADE, 111-B | |

0352 610- 07486 28.600 TON | 68. 00000 1944. 80| 80. 00000 2288. 00| 41. 83000 1196. 34
HVA FOR APPROACHES, TYPE A | |

0353 105- 06904 4.000 EACH 325. 00000 1300. 00| 250. 00000 1000. 00| 205. 00000 820. 00
PHONE( SUPERVI SOR) | | |

0354 105- 06905 10. 000 EACH| 175. 00000 1750. 00| 150. 00000 1500. 00| 182. 00000 1820. 00
PHONE( | NSPECTOR) | | |

0355 105- 06906 80.000 MOS | 110. 00000 8800. 00| 150. 00000 12000. 00| 110. 00000 8800. 00
CELLULAR SERVI CE( SUPERVI SOR) | |

0356 105- 06907 200.000 MOS | 90. 00000 18000. 00| 110. 00000 22000. 00| 82. 50000 16500. 00
CELLULAR SERVI CE( | NSPECTCR) | | |

0357 601- 06246 1.000 EACH  34900. 00000 34900. 00| 5110. 00000 5110.00]  38500. 00000 38500. 00
| MPACT ATTENUATCR R2, WL, TL-3 | |

0358 610- 06262 4893.600 SYS | 65. 00000 318084. 00| 44. 00000 215318. 40 65. 00000 318084. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
I'N I I I

0359 621-07618 23532.000 SYS | 5. 56000 130837. 92| 5. 56000 130837. 92| 5. 56000 130837. 92
COVPOST SOl L BLANKET | | |

0360 715- 06004 2.000 EACH 3000. 00000 6000. 00| 700. 00000 1400. 00| 1521. 86000 3043. 72
CONCRETE ANCHOR, 48 I N, | | |

0361 716-90322 856.000 LFT | 199. 00000 170344. 00| 70. 48000 60330. 88| 199. 00000 170344. 00
PI PE, JACKED, 36 IN. OR ALTERNATE | |

0362 716- 93857 154.000 LFT | 117. 00000 18018. 00| 164. 33000 25306. 82 117. 00000 18018. 00
PI PE, JACKED, 24 IN. OR ALTERNATE | |

0363 801- 07606 2500.000 LFT | 35. 00000 87500. 00 18. 00000 45000. 00| 11. 64000 29100. 00
TEMPORARY CROSSOVER DRAI NAGE PI PE | | |

0364 802- 04314 54.000 EACH 200. 00000 10800. 00| 50. 00000 2700. 00| 22. 00000 1188. 00
SIGN, SURVEY MONUMVENT | |

0365 805- 06592 34622.000 LFT | 4. 50000 155799. 00| 4. 19000 145066. 18| 2. 40000 83092. 80
CONDUI T, STEEL, GALVANIZED, 2 IN. OR | | [
POLYETHYLENE | | |

0366 601- 97774 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 1000. 00000 2000. 00

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | I
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 38-1383205 | (2) 36-2231526 | (3) 35-1374866
| AJAX PAVI NG | NDUSTRI ES | WALSH CONSTR CO. OF | LL | PREM2O, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0367 805- 05904 1.000 EACH 42680. 00000 42680. 00| 43620. 69000 43620. 69| 30400. 00000 30400. 00
ATR STATION- 6 LANE | | |
0368 805- 05406 2.000 EACH 31040. 00000 62080. 00| 31724. 14000 63448. 28| 33815. 00000 67630. 00
DATA COLLECTI ON SI TE -6 LANE | | [
0369 728-98377 LUWP| 10000. 00000 10000. 00| 9000. 00000 9000. 00| 16000. 00000 16000. 00
MASONRY COATING , STR NO. 3 | | [

SECTI ON TOTALS | A = $ 45,016, 070. 92| A = $ 45,196, 496. 00| A = $ 46, 300,562.31
------------------------------------------ e m o m m e e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaa
CONTRACT TOTALS | A+ B = $ 51,116, 070. 92| A+ B = $ 51,796, 496. 00| A+ B = $ 52 460,562.31

ROAD CLOSURE CONTRACT DAYS FOR ABO TE CENTER RQAD 145 120 115

1-69 MAI NLI NE 2004 CONSTR. SEASON WORK CONTRACT DAYS 155 180 167
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

[ I
0001 105-06845 LUWP|  422554. 97000 422554. 97| 785000. 00000 785000. 00|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07040 24.000 MOS | 2092. 20000 50212. 80| 2537. 80000 60907. 20|
FI ELD OFFICE, C [ | [
0003 108-01614 LUMP|  20240. 00000 20240.00]  11900. 00000 11900. 00|
PARTNERI NG OVERHEAD | | [
0004 110- 01001 LUMP| 2325274. 42000 2325274. 42| 5165000. 00000 5165000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 201-52370 LUMP|  465055. 00000 465055. 00|  286085. 00000 286085. 00|
CLEARI NG R GHT OF WAY | | [
0006 202- 01032 18.000 EACH| 204. 00000 3672. 00| 200. 00000 3600. 00|
SAND BARREL ARRAY, REMOVE | | |
0008 202- 02240 202133.700 SYS | 5. 15000 1040988. 56| 6. 90000 1394722. 53|
PAVEMENT, REMOVE | | [
0009 202- 02241 30934.000 LFT | 1. 53000 47329. 02| 1. 50000 46401. 00|
GUARDRAI L, REMOVE | | [
0010 202- 02272 38.000 LFT | 8. 71000 330. 98| 5. 93000 225. 34
PAVED S| DE DI TCH, REMOVE | | [
0011 202- 02278 290.000 LFT | 4. 20000 1218. 00| 4. 30000 1247. 00|
CURB, CONCRETE, REMOVE | | I
0012 202-51328 LUMP|  174167. 53000 174167.53| 125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 1 | [ [
0013 202-51328 LUVP| 168585. 97000 168585. 97| 110000. 00000 110000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 2 [ [ [
0014 202-51328 LUMP|  87621. 96000 87621.96|  88800. 00000 88800. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [ |
0015 202- 51328 LUMP|  90316. 10000 90316.10]  98200. 00000 98200. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 6 | [ |
0016 202-51328 LUWP|  100201. 94000 100201. 94|  98200. 00000 98200. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 7 [ [ |
0017 202-51330 LUMP|  248495. 60000 248495. 60| 7080000. 00000 7080000. 00|
PRESENT STRUCTURE, REMOVE , STR NO. 3 | | [
0018 202- 60820 28320.000 SYS | 1. 16000 32851. 20| 0. 60000 16992. 00|
I

SURFACE M LLING ASPHALT |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0019 202- 60822 747.000 SYS | 11. 51000 8597. 97| 2.21000 1650. 87|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0020 202- 74040 58.000 EACH 411. 06000 23841. 48| 200. 00000 11600. 00|
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0021 202- 74050 9.000 EACH 183. 60000 1652. 40| 500. 00000 4500. 00|
SI G\, OVERHEAD, REMOVE | [ [
0022 202- 74055 4.000 EACH 5295. 84000 21183. 36| 1850. 00000 7400. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0023 202- 74080 6.000 EACH| 2265. 42000 13592. 52| 1850. 00000 11100. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
REMOVE | | |
0024 202- 74095 2.000 EACH 408. 00000 816. 00| 500. 00000 1000. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0025 203- 02000 208325.000 CYS | 9. 18000 1912423. 50| 8. 30000 1729097. 50|
EXCAVATI ON,  COMVON | | |
0026 203- 02046 14.000 EACH| 1734. 83000 24287. 62| 1076. 00000 15064. 00|
GRADI NG | N GORE AREA | | |
0027 203- 02070 24577.000 CYS | 0. 10000 2457. 70| 6. 00000 147462. 00|
BORROW | | |
0028 203-51223 250.000 CYS | 12. 66000 3165. 00| 37. 39000 9347. 50|
EXCAVATI ON, WATERVAY | | |
0030 205- 04931 2.000 EACH 266. 66000 533. 32| 657. 00000 1314. 00|
SEDI MENT TRAP | | |
0031 205- 06931 376.000 TON | 22. 37000 8411. 12| 34. 25000 12878. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0032 205- 06932 618.000 LFT | 9. 02000 5574. 36| 8. 84000 5463. 12|
TEMPORARY CHECK DAM STRAW BALES | |
0033 205- 06933 82.000 EACH 51. 00000 4182. 00| 50. 00000 4100. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | |
0034 205- 06937 9840.000 LFT | 1. 53000 15055. 20| 1. 50000 14760. 00|
TEMPORARY SI LT FENCE | | |
0035 205- 06938 647.000 LFT | 4. 91000 3176. 77| 5. 08000 3286. 76|
TEMPORARY SLOPE DRAI N | | |
0036 206- 51230 2884.000 CYS | 56. 68000 163465. 12| 62. 00000 178808. 00|
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0037 207- 07498 506343. 000 SYS | 2.81000 1422823 83| 3. 65000 1848151. 95|
SUBGRADE TREATMENT, TYPE A | | |
0038 211- 02050 4189.000 CYS | 17. 39000 72846. 71| 24. 00000 100536. 00|

B BORROW |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -23
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0039 211- 06467 881.000 CYS | 95. 26000 83924. 06| 28. 00000 24668. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0040 211- 07454 13135. 000 CYS | 10. 43000 136998. 05| 12. 80000 168128. 00|
STRUCTURE BACKFI LL | | |
0041 213-52830 721.000 CYS | 120. 36000 86779. 56| 60. 30000 43476. 30|
FLOMBLE MORTAR | |
0042 302- 06464 124901. 000 CYS | 21. 10000 2635411. 10| 24. 60000 3072564. 60|
SUBBASE FOR PCCP | | |
0043 303- 01180 36478.000 TON | 10. 60000 386666. 80| 9. 10000 331949. 80|
COVPACTED AGGREGATE, 53 | | |
0045 401- 06264 LUMP| 9866. 49000 9866. 49| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0046 401- 07328 8003.000 TON | 41. 38000 331164. 14| 34. 65000 277303. 95|
QA-HWVA, 3, 70, SURFACE, 9.5 mm | | [
0047 401- 07398 12760.000 TON | 29. 59000 377568. 40| 26. 70000 340692. 00|
QT QA-HWVA, 3, 70, | NTERVEDI ATE, 19.0 mm | | |
0048 401-07413 43419. 000 TON | 26. 68000 1158418. 92| 25. 60000 1111526. 40|
QA-HVA, 3, 70, BASE, 25.0 nm | | [
0049 402- 07433 645.000 TON | 56. 73000 36590. 85| 33. 75000 21768. 75|
HVA TYPE B, SURFACE | | |
0050 402- 07438 654.000 TON | 39. 64000 25924. 56| 28. 45000 18606. 30|
HVA TYPE B, | NTERVEDI ATE | | |
0051 402- 07441 2038.000 TON | 26. 13000 53252. 94| 23. 30000 47485. 40|
HVA TYPE B, BASE | | |
0053 402- 07452 265.000 TON | 42. 45000 11249. 25| 29. 40000 7791. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0054 404- 05511 1360.000 SYS | 2. 75000 3740. 00| 1. 45000 1972. 00|
SEAL COAT, 2 | | [
0055 406- 05520 51.400 TON | 157. 50000 8095. 50| 140. 00000 7196. 00|
ASPHALT FOR TACK CQOAT | | |
0057 501- 06266 LUVP|  20230. 14000 20230. 14| 7928. 80000 7928. 80|
PROFI LOGRAPH, PCCP | | |
0058 501- 06325 476749. 000 SYS | 25.11000 11971167. 39| 26.46000 12614778.54]
QA-PCCP, 14 IN. , WARRANTED | [
0059 501- 06727 LUMP|  19529. 07000 19529.07|  32829.91000 32829. 91|
CORI NG, PCCP | | |
0060 503- 05240 240124.000 LFT | 6. 70000 1608830. 80| 7. 95000 1908985. 80|
D-1 CONTRACTI ON JO NT | | |
0061 503- 05310 1240.900 LFT | 79. 35000 98465. 42| 106. 74000 132453. 67|
TERM NAL JO NT | |
0062 601-01522 17.000 EACH| 1224. 00000 20808. 00| 1300. 00000 22100. 00|

GUARDRAI L TRANSI TI ON TYPE TGB



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0064 601- 05657 1.000 EACH 16830. 00000 16830. 00| 17000. 00000 17000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, LEAVE IN | | |
PLACE | | |
0065 601- 06035 1088. 000 LFT | 7.85000 8540. 80| 8. 00000 8704. 00|
GUARDRAI L, RESET | | |
0067 601-07024 4.000 EACH 7038. 00000 28152. 00| 75. 00000 300. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
0068 601- 94689 20. 000 EACH 2040. 00000 40800. 00| 2100. 00000 42000. 00|
GUARDRAI L END TREATMENT, OS | | |
0069 601-99105 24774.500 LFT | 8. 87000 219749. 82| 8. 75000 216776. 88|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0070 601-99123 8. 000 EACH| 1938. 00000 15504. 00| 2000. 00000 16000. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0072 602- 06639 2160. 000 LFT | 21. 00000 45360. 00| 37. 58000 81172. 80|
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0073 602- 06646 38619. 000 LFT | 20. 45000 789758. 55| 29. 69000 1146598. 11|
TEMPORARY CONCRETE BARR! ER | | [
0074 602-06729 1661. 000 EACH 6. 12000 10165. 32| 4. 23000 7026. 03|
BARRI ER DELI NEATOR | |
0075 602- 06945 10852. 000 LFT | 53. 10000 576241. 20| 43. 36000 470542. 72|
BARRI ER, CONCRETE, 45 IN | | [
0076 602- 06945 2375.000 LFT | 246. 15000 584606. 25| 136. 71000 324686. 25|
BARR ER, CONCRETE, 45 IN. , REINFORCED | | |
MODI FI ED | | [
0077 602- 06976 18782.000 LFT | 66. 11000 1241678. 02| 61. 00000 1145702. 00|
BARRI ER, CONCRETE, 45 IN., MODI FI ED | | |
0078 602- 95580 1220. 000 LFT | 33. 02000 40284. 40| 22. 73000 27730. 60|
TEMPORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | [ |
0079 603-03829 381.000 LFT | 54. 37000 20714. 97| 54. 00000 20574. 00|
FENCE , PEDESTRI AN | | [
0080 603- 06040 1468. 000 LFT | 4. 49000 6591. 32| 4. 50000 6606. 00|
FENCE, FARM FIELD, 47 IN. | | [
0081 605- 06120 175.000 LFT | 22. 50000 3937. 50| 25. 00000 4375. 00|
CURB, CONCRETE | | |
0082 607-06175 1000. 000 LFT | 24. 50000 24500. 00| 30. 00000 30000. 00|
GUTTER, CONCRETE , MODI FI ED | | |
0083 607- 06335 254.000 LFT | 18. 00000 4572. 00| 30. 00000 7620. 00|
PAVED SIDE DI TCH, A | | [
0084 610- 06259 332.200 SYS | 70. 82000 23526. 40| 73. 37000 24373. 51|

REI NFORCED CONCRETE BRI DGE APPROACH, 12 |
I'N. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0085 611- 03392 4.000 EACH 6193. 02000 24772. 08| 5830. 00000 23320. 00|
TEMPCORARY CRCSSOVER, A MODI FI ED | | |
0086 611-03393 4.000 EACH 32356. 12000 129424. 48| 20810. 00000 83240. 00|
TEMPCORARY CRCSSOVER, B MODI FI ED | |
0087 615- 06510 17.000 EACH 193. 80000 3294. 60| 190. 00000 3230. 00
MONUMENT, C | |
0088 615- 06515 54.000 EACH 91. 80000 4957. 20| 90. 00000 4860. 00
MONUMENT, D | | |
0089 616- 02320 12473.000 SYS | 0. 88000 10976. 24| 1. 10000 13720. 30
GEOTEXTI LES | [
0090 616- 05688 142.000 TON | 35. 68000 5066. 56| 31. 00000 4402. 00
R PRAP, CLASS 1 | | [
0091 616- 05689 1079.000 TON | 37. 17000 40106. 43| 42. 65000 46019. 35
R PRAP, CLASS 2 | | |
0092 616- 06405 6428. 000 TON | 23. 02000 147972. 56| 15. 45000 99312. 60
R PRAP, REVETMENT | [
0093 616- 06451 1683. 000 TON | 25. 66000 43185. 78| 20. 75000 34922, 25|
R PRAP, UNI FORM | | [
0094 616-51367 2305.300 SYS | 55. 76000 128543. 53| 47. 41000 109294. 27
SLOPEWALL, CONCRETE, 4 IN [ [ [
0095 619- 95457 LUWP| 102787. 44000 102787. 44| 110000. 00000 110000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | |
NO. 1 I I I
0096 619- 95457 LUWP| 99544. 86000 99544.86| 107000. 00000 107000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | |
NO. 4 I I I
0097 619- 95457 LUWP| 70251. 48000 70251. 48| 78000. 00000 78000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , STR | |
NO. 6 I I I
0098 619- 95457 LUMP| 66267. 36000 66267. 36| 75000. 00000 75000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | |
NO. 7 I I I
0099 621-01004 8.000 EACH 765. 00000 6120. 00| 750. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0100 621- 06545 12.920 TON | 545. 70000 7050. 44| 535. 00000 6912. 20|
FERTI LI ZER | | |
0101 621- 06548 310.000 LBS | 25. 50000 7905. 00| 25. 00000 7750. 00
SEED M XTURE, CV | | |
0102 621- 06553 5264. 000 LBS | 2. 86000 15055. 04| 2. 80000 14739. 20

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -26
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0103 621- 06565 63.000 TON 418. 20000 26346. 60| 410. 00000 25830. 00|
MULCH NG MATERI AL |
0104 621- 06567 46.300 MG 47. 43000 2196. 01| 46. 50000 2152. 95|
WATER | |
0105 621-06574 9922. 000 SYS 2.96000 29369. 12| 2.90000 28773. 80|
SODDI NG | |
0106 621- 06575 300. 000 . 96000 888. 00| 2. 90000 870. 00|
SODDI NG, NURSERY | [
0109 701-01849 8958. 000 LFT 24. 78000 221979. 24| 30. 00000 268740. 00|

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.312 IN, 14 IN

(%]
<
n
N

0110 701-51195 2816.000 LFT 20. 09000 56573. 44| 24. 00000 67584. 00
PILE, STEEL H, HP 12 X 53 |

0111 701-91792 64.000 EACH 106. 94000 6844. 16| 150. 00000 9600. 00
PILE TIP, STEEL H | |

0112 701- 96089 564.000 LFT | 23. 63000 13327. 32| 28. 00000 15792. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | [
0.250 IN., 14 IN [ | [

0113 701- 99086 20.000 EACH 180. 55000 3611. 00 200. 00000 4000. 00
PILE TIP, STEEL SHELL | | |

0114 702-51005 1395.800 CYS | 427. 43000 596606. 79| 350. 00000 488530. 00
CONCRETE, A, SUBSTRUCTURE | | |

0115 702-51015 363.100 CYS | 306. 04000 111123. 12| 350. 00000 127085. 00
CONCRETE, B, FOOTI NGS | | |

0116 702- 51090 891.000 LBS | 14. 57000 12981. 87| 4.00000 3564. 00
BRONZE PLATES | | |

0117 702-51100 425.000 LBS | 8. 28000 3519. 00| 3. 00000 1275. 00
DRAI N Pl PE, CAST IRON, 6 IN. | |

0118 702-51110 3220.000 LBS | 2. 36000 7599. 20| 4. 00000 12880. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0119 702-51863 1488.000 EACH 11. 07000 16472. 16 8. 00000 11904. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0120 702- 90915 10.000 CYS | 1530. 00000 15300. 00| 500. 00000 5000. 00
CONCRETE, A | | |

0121 702- 94656 8.000 CYS | 1326. 00000 10608. 00| 500. 00000 4000. 00
CONCRETE, B | | |

0122 703- 01540 132.000 EACH 17. 81000 2350. 92| 15. 00000 1980. 00
THREADED TI E BAR ASSEMBLY | | |

0123 703- 51030 303389. 000 LBS | 0. 66000 200236. 74| 0. 55000 166863. 95
REI NFORCI NG STEEL | |

0124 703-51032 693454. 000 LBS | 0. 61000 423006. 94| 0. 60000 416072. 40

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0125 703-97703 89.000 EACH 19. 85000 1766. 65| 18. 00000 1602. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0126 704- 04850 12564.000 SYS | 3. 11000 39074. 04| 3. 00000 37692. 00
CONCRETE , GROOVED LI NES | | |
0127 704- 04850 125.000 SYS | 74. 07000 9258. 75| 69. 00000 8625. 00
CONCRETE , SPILLWAY, STR NO 141A | | |
0128 704- 04850 143.000 SYS | 72.51000 10368. 93| 69. 00000 9867. 00
CONCRETE , SPILLWAY, STR NO 143A | | |
0129 704- 04850 52.000 SYS | 97. 13000 5050. 76| 112. 25000 5837. 00
CONCRETE , SPILLWAY, STR NO. 45A | | |
0130 704- 04850 123.000 SYS | 73. 89000 9088. 47| 76. 00000 9348. 00
CONCRETE , SPILLWAY, STR. NO. 80A | | |
0131 704- 05892 353.100 CYS | 408. 00000 144064. 80| 450. 00000 158895. 00
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | [
0132 704-51002 1574.700 CYS | 510. 00000 803097. 00| 400. 00000 629880. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0133 706- 05732 12.000 EACH 1193. 30000 14319. 60| 1354. 47000 16253. 64
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0134 706-05734 12.000 EACH 1448. 40000 17380. 80| 1354. 47000 16253. 64
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0136 706-51020 536. 000 CYS | 337. 70000 181007. 20| 338. 62000 181500. 32
CONCRETE, C, RAILING | | |
0137 707-07605 1214.500 LFT | 102. 00000 123879. 00| 142. 00000 172459. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 54 IN. X 48 IN. | [ |
0138 709-51821 LUWP| 4375. 80000 4375. 80| 9200. 00000 9200. 00|
SURFACE SEAL , STR NO. 1 | | |
0139 709-51821 LUMP| 7098. 74000 7098. 74| 9500. 00000 9500. 00
SURFACE SEAL , STR NO. 2 | | |
0140 709-51821 LUMP| 6186. 19000 6186. 19| 10300. 00000 10300. 00
SURFACE SEAL , STR NO. 3 | | |
0141 709-51821 LUWP| 6275. 69000 6275. 69| 9200. 00000 9200. 00|
SURFACE SEAL , STR NO. 4 | | |
0142 709-51821 LUWP| 5370. 30000 5370. 30| 8200. 00000 8200. 00|
SURFACE SEAL , STR NO. 6 | | |
0143 709-51821 LUMP| 5370. 30000 5370. 30| 7500. 00000 7500. 00
SURFACE SEAL , STR NO. 7 | | |
0144 710-51870 120. 000 SFT | 65. 91000 7909. 20| 45, 15000 5418. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0145 711-51038 LUWP|  198504. 18000 198504. 18] 290000. 00000 290000. 00

STRUCTURAL STEEL , STR NO 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0146 711-51038 LUWP| 93681. 61000 93681. 61| 220000. 00000 220000. 00

STRUCTURAL STEEL , STR NO |
0147 711-51038 LUWP|  167487. 84000 167487.84| 160000. 00000 160000. 00|
STRUCTURAL STEEL , STR NO |
0148 711-51038 LUWP|  104500. 85000 104500. 85| 235000. 00000 235000. 00|
NO.
NO.

STRUCTURAL STEEL , STR

(]

I
LUWP|  192803. 83000 192803. 83| 180000. 00000 180000. 00|

0149 711-51038
STRUCTURAL STEEL , STR NO 7 | |

0150 711- 51864 459.000 EACH| 15. 28000 7013. 52 30. 00000 13770. 00
DRI LLED HOLE | | |

0151 712- 04131 LUMP|  815353. 99000 815353. 99|  680000. 00000 680000. 00
STRUCTURE , DETENTION, STR NO 121 | |

0152 712- 04131 LUMP|  134196. 69000 134196. 69 102530. 00000 102530. 00|
STRUCTURE , DETENTION, STR NO 138 | |

0153 712- 04131 LUMP|  137130. 48000 137130. 48] 107570. 00000 107570. 00|
STRUCTURE , DETENTION, STR NO 155 | |

0154 712- 04131 LUMP|  104792. 33000 104792.33|  72695. 00000 72695. 00
STRUCTURE , DETENTION, STR NO 162 | |

0155 712- 04131 LUMP|  105716. 88000 105716.88|  72880. 00000 72880. 00
STRUCTURE , DETENTION, STR NO 169 | |

0156 712- 04131 LUMP|  107652. 45000 107652. 45|  71470. 00000 71470. 00
STRUCTURE , DETENTION, STR NO 173 | |

0157 712- 04131 LUMP|  324865. 30000 324865. 30| 223496. 00000 223496. 00
STRUCTURE , DETENTION, STR NO 191 | |

0158 712- 04131 LUMP|  242503. 55000 242503. 55| 187096. 00000 187096. 00|
STRUCTURE , DETENTION, STR NO. 75 | | |

0159 712- 04131 LUMP|  342155. 30000 342155.30] 297322. 00000 297322. 00
STRUCTURE , DETENTION, STR NO. 92 | | |

0160 713-97149 3.000 EACH  17269. 74000 51809. 22 8495. 00000 25485. 00
TEMPORARY RAMP | |

0161 714- 06660 131.000 SYS | 178. 50000 23383. 50 438. 00000 57378. 00

0162 714- 26703 186.000 LFT | 620. 31000 115377. 66 463. 00000 86118. 00

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 6 FT. X 4 FT.

I
I
W NGWALL | I
|
0163 714-26708 395.000 LFT I 640. 01000 252803.95I

496. 00000 195920. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 8 FT. X 4 FT. |

0164 714- 26718 213.000 LFT | 813. 49000 173273. 37 715. 00000 152295. 00

I|
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 10 FT. X 6 FT. [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -29
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0165 715- 02397 4.000 EACH 1521. 03000 6084. 12| 1010. 00000 4040. 00
SAFETY METAL END SECTION, 4:1, 36 IN | | |
0166 715-05024 266.000 LFT | 66. 66000 17731. 56| 52. 00000 13832. 00
PIPE, TYPE 2, CIRCULAR 36 IN [ [ [
0167 715-05048 98171.000 LFT | 1. 31000 128604. 01| 3. 16000 310220. 36
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0168 715- 05053 8713.000 LFT | 23. 95000 208676. 35| 14. 85000 129388. 05
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0170 715-05123 86.000 LFT | 42. 43000 3648. 98| 30. 17000 2594. 62
PIPE, TYPE 1, CRCULAR 24 IN [ | [
0171 715-05149 900. 000 LFT | 31. 00000 27900. 00| 19. 52000 17568. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0172 715-05151 1526.000 LFT | 33. 39000 50953. 14| 22. 42000 34212.92
PIPE, TYPE 2, CRCULAR 15 IN | | [
0173 715-05152 1043. 000 LFT | 35. 92000 37464. 56| 25. 17000 26252. 31
PIPE, TYPE 2, CRCULAR 18 IN [ [ [
0174 715-05153 6.000 LFT | 54. 63000 327. 78| 29. 88000 179. 28
PIPE, TYPE 2, CRCULAR 21 IN [ [ [
0175 715-05154 4063. 000 LFT | 45. 19000 183606. 97| 32. 32000 131316. 16
PIPE, TYPE 2, CRCULAR 24 IN [ | [
0176 715-05156 132.000 LFT | 53. 69000 7087. 08| 42. 72000 5639. 04
PIPE, TYPE 2, CIRCULAR 30 IN [ [ [
0177 715-05173 60. 000 LFT | 44, 59000 2675. 40| 32. 45000 1947. 00
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0178 715- 05407 1586. 000 LFT | 3. 86000 6121. 96| 12. 00000 19032. 00
PI PE, END BENT DRAIN, 6 IN | | |
0179 715-05428 978.000 LFT | 162. 17000 158602. 26| 109. 10000 106699. 80|
Pl PE, SLOTTED VANE DRAIN, 12 IN. | | |
0180 715-05841 2.000 EACH 1816. 71000 3633. 42| 588. 00000 1176. 00|
CONCRETE ANCHOR, 60 I N. | | |
0181 715-05842 2.000 EACH 1552. 30000 3104. 60| 516. 00000 1032. 00|
CONCRETE ANCHOR, 42 IN. | | [
0182 715- 06825 2.000 EACH 1834. 24000 3668. 48| 197. 00000 394. 00|
CONCRETE ANCHOR , 66 | N, [ [ [
0183 715-46000 9.000 EACH 193. 81000 1744. 29| 269. 00000 2421. 00|
PI PE END SECTION, 12 IN. | | |
0184 715- 46005 8.000 EACH 210. 64000 1685. 12| 285. 00000 2280. 00|
PI PE END SECTION, 15 IN. | | |
0185 715-46010 11. 000 EACH 229. 70000 2526. 70| 303. 00000 3333. 00|
PI PE END SECTION, 18 IN. | | |
0186 715-46020 14. 000 EACH 316. 39000 4429. 46| 448. 00000 6272. 00|
PI PE END SECTION, 24 IN. | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 78, 732,349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
| E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0187 715- 46030 2.000 EACH 458. 17000 916. 34| 550. 00000 1100. 00|
Pl PE END SECTION, 30 IN. | | |
0188 715- 46040 11.000 EACH| 624. 36000 6867. 96| 782. 00000 8602. 00|
Pl PE END SECTION, 36 IN. | | |
0189 716- 04892 875.000 LFT | 124. 27000 108736. 25| 108. 00000 94500. 00|
Pl PE, JACKED , 12 IN. | | |
0190 716- 04892 185.000 LFT | 215. 69000 39902. 65| 175. 00000 32375. 00|
Pl PE, JACKED , 30 IN. | | |
0191 716- 04892 235.000 LFT | 238. 68000 56089. 80| 249. 00000 58515. 00|
Pl PE, JACKED , 42 IN. OR ALTERNATE | | |
0192 716- 04892 240.000 LFT | 516. 12000 123868. 80| 538. 00000 129120. 00|
Pl PE, JACKED , 60 IN. OR ALTERNATE | | |
0193 716- 04892 196.000 LFT | 602. 82000 118152. 72| 628. 00000 123088. 00|
Pl PE, JACKED , 66 IN. OR ALTERNATE | | |
0195 716- 90322 601. 000 LFT | 202. 98000 121990. 98| 212. 00000 127412. 00|
Pl PE, JACKED, 36 IN. | | |
0196 716- 92460 1056. 000 LFT | 131. 11000 138452. 16| 117. 00000 123552. 00|
Pl PE, JACKED, 18 IN. | | |
0197 716-93857 535.000 LFT | 156. 66000 83813. 10| 125. 00000 66875. 00|
Pl PE, JACKED, 24 IN. | | |
0198 716-96215 868.000 LFT | 132. 91000 115365. 88| 111. 00000 96348. 00|
Pl PE, JACKED, 15 IN. | | |
0199 716-99464 196. 000 LFT | 287. 64000 56377. 44| 300. 00000 58800. 00|
Pl PE, JACKED, 48 IN. OR ALTERNATE | | |
0200 718-06528 50. 000 EACH| 525. 09000 26254. 50| 479. 00000 23950. 00|
OUTLET PROTECTOR, 1 | | |
0201 718- 06529 158. 000 EACH 472. 58000 74667. 64| 452. 00000 71416. 00|
OUTLET PROTECTOR, 2 | | |
0202 718-06531 50. 000 EACH| 446. 32000 22316. 00| 425. 00000 21250. 00|
OUTLET PROTECTOR, 3 | | |
0203 718- 06532 10000. 000 LFT | 0. 92000 9200. 00| 0. 55000 5500. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0204 718-52610 11060. 000 CYS | 18. 63000 206047. 80| 27. 10000 299726. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0205 718- 99153 75695. 000 SYS | 0. 59000 44660. 05| 0. 41000 31034. 95|
GEOTEXTI LES FOR UNDERDRAI N | | |
0206 720- 03988 1.000 EACH 3587. 69000 3587. 69| 2026. 00000 2026. 00|
MANHOLE, J4, DROP | | |
0207 720- 44000 3.000 EACH 232. 27000 696. 81| 265. 00000 795. 00|
CASTI NG, ADJUST TO GRADE | | |
0208 720- 44296 9.000 EACH 222. 60000 2003. 40| 265. 00000 2385. 00|

CAP | NLET | | |
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0210 720- 45041 12.000 EACH 3517. 73000 42212. 76| 3215. 00000 38580. 00|
I NLET, H5 | | |
0211 720- 45041 23.000 EACH 5259. 44000 120967. 12| 3695. 00000 84985. 00|
I NLET, H5 A, MODI FI ED | | |
0212 720-45141 36.000 EACH 4170. 15000 150125. 40| 3450. 00000 124200. 00|
INLET, H5, MODI FI ED | | |
0213 720- 45235 2.000 EACH 1300. 21000 2600. 42| 1118. 00000 2236. 00
CATCH BASI N, E7 | | |
0214 720- 45410 11.000 EACH 4392. 76000 48320. 36| 1795. 00000 19745. 00|
MANHOLE, C4 | | |
0215 720- 45415 1.000 EACH 11220. 47000 11220. 47| 2835. 00000 2835. 00
MANHOLE, D4 A, MODI FI ED | | [
0216 720-94612 1.000 EACH 6841. 67000 6841. 67| 2777. 00000 2777.00
MANHOLE, K4 | | |
0217 722-51842 10175.800 SYS | 41. 82000 425551. 96| 38. 00000 386680. 40
BRI DGE DECK OVERLAY | | [
0218 722-51846 206.300 CYS | 330. 00000 68079. 00| 330. 00000 68079. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0219 722-60824 14817.500 SYS | 2. 68000 39710. 90| 3. 29000 48749. 58
SURFACE M LLI NG | | |
0220 723-07262 184.000 LFT | 1340. 35000 246624, 40| 1413. 00000 259992. 00
STRUCTURE, PRECAST THREE- SI DED, 168 IN. | | |
X 120 IN. | | |
0221 724-03276 1138. 600 LFT | 76. 50000 87102. 90| 45. 00000 51237. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | |
0222 724-04163 144.000 LFT | 25. 50000 3672. 00| 50. 00000 7200. 00|
STRUCTURAL EXPANSI ON JO NT SEAL, REPLACE| | |
0223 724-51925 66.400 LFT | 112. 20000 7450. 08| 90. 00000 5976. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0225 728-98377 LUWP| 23098. 92000 23098. 92| 24000. 00000 24000. 00|
MASONRY COATING , STR NO. 1 | | |
0226 728-98377 LUWP| 21420. 00000 21420. 00| 24000. 00000 24000. 00|
MASONRY COATING , STR NO. 2 | | |
0227 728-98377 LUWP| 11293. 44000 11293. 44| 13000. 00000 13000. 00|
MASONRY COATING , STR NO. 4 | | |
0228 728-98377 LUWP| 12470. 52000 12470. 52| 15000. 00000 15000. 00|
MASONRY COATING , STR NO. 6 | | |
0229 728-98377 LUWP| 14826. 72000 14826. 72| 16000. 00000 16000. 00
MASONRY COATING , STR NO. 7 | | [
0230 731-93945 4758.200 SFT | 12. 14000 57764. 55| 15. 00000 71373. 00
I

FACE PANELS, CONCRETE [
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0231 731-93946 4758.200 SFT | 5. 61000 26693. 50| 15. 00000 71373. 00|
WALL ERECTI ON | | |
0232 731-93947 334.000 LFT | 35. 70000 11923. 80| 30. 00000 10020. 00|
LEVELI NG PAD, CONCRETE [ | [
0233 801-01093 4.000 EACH 2570. 40000 10281. 60| 2520. 00000 10080. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | |
ASSEMBLY | |
0234 801- 01504 6. 000 EACH 142. 80000 856. 80 140. 00000 840. 00|

I

|

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
LANE | NDI CATI ON ARROW | | |

I

I

I

I

0235 801- 01505 3.000 EACH 143. 82000 431. 46 141. 00000 423. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | |
WORD (ONLY) | |

0236 801-01851 LUMP|  33660. 00000 33660.00]  35000. 00000 35000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |

0237 801- 03290 6.000 EACH 382. 50000 2295. 00| 375. 00000 2250. 00|
CONSTRUCTI ON SIGN, C | | |

0238 801- 04308 13.000 EACH| 285. 60000 3712. 80| 280. 00000 3640. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |

0239 801- 06201 170.000 SYS | 166. 06000 28230. 20| 150. 00000 25500. 00|
TEMPORARY PANEL S| GNS | | |

0240 801- 06202 840.000 LFT | 12. 24000 10281. 60| 10. 00000 8400. 00|
TEMPORARY PANEL SI GN SUPPORTS | | |

0241 801- 06203 107714. 000 LFT | 0. 10000 10771. 40| 0. 10000 10771. 40|
TEMPORARY PAVEMENT MARKING, 4 I N | | |

0242 801- 06207 361691. 000 LFT | 0. 61000 220631. 51 0. 60000 217014. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |

0243 801- 06211 8.000 EACH 163. 20000 1305. 60| 160. 00000 1280. 00|

TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ | |
0244 801- 06212 5.000 EACH 176. 46000 882. 30| 173. 00000 865. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) | [ |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
24 IN. [

0245 801- 06216 60.000 LFT | 4. 23000 253. 80| 4. 15000 249. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. | | [

0246 801- 06469 30440.000 LFT | 1. 17000 35614. 80| 1. 15000 35006. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | [

0247 801- 06577 1352. 000 LFT | 4. 95000 6692. 40| 4. 85000 6557. 20|

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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PAGE : 174 -33

ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANMOUNT
__________________________________________ e
0248 801- 06586 2460.000 LFT | 0. 66000 1623. 60| 0. 65000 1599. 00|
TEMPORARY PAVEMENT MARKING 8 IN. | | |
0250 801- 06625 26.000 EACH| 173. 40000 4508. 40| 170. 00000 4420. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0251 801- 06640 82.000 EACH| 331. 50000 27183. 00| 325. 00000 26650. 00|
CONSTRUCTI ON SIGN, A | | |
0252 801- 06645 8.000 EACH| 102. 00000 816. 00| 100. 00000 800. 00|
CONSTRUCTION SIGN, B | | [
0253 801- 06710 120. 000 DAY | 20. 40000 2448. 00| 20. 00000 2400. 00|
FLASHI NG ARROW SI GN | | |
0254 801- 06775 LUMP|  327877. 33000 327877.33] 329788. 11000 329788. 11|
MAI NTAI NI NG TRAFFI C | | |
0255 801- 06808 3000. 000 HRS | 48. 45000 145350. 00| 11. 29000 33870. 00|
TRUCK, TOWN, ON SITE | | I
0256 801-07119 420.000 LFT | 15. 30000 6426. 00| 15. 00000 6300. 00|
BARRI CADE, |11-B | | |
0257 801-09133 4.000 EACH  10200. 00000 40800. 00|  10000. 00000 40000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | |
0258 802- 02475 15.000 EACH| 428. 40000 6426. 00| 500. 00000 7500. 00|
SIGN, PANEL, REMOVE AND RELOCATE | | |
0260 802- 04893 12.000 EACH| 40. 80000 489. 60| 75. 00000 900. 00|
REFERENCE POST | | |
0261 802- 05701 1162.000 LFT | 4. 39000 5101. 18| 9. 50000 11039. 00|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0262 802- 05702 2264.000 LFT | 3. 47000 7856. 08| 10. 00000 22640. 00|
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0263 802- 07055 3.000 EACH 6242. 40000 18727. 20| 3000. 00000 9000. 00|
DOUBLE ARM S| GN STRUCTURE MEDI AN | | |
FOUNDATI ON | | |
0264 802- 07059 127.000 EACH| 76. 50000 9715. 50| 15. 00000 1905. 00|
SI GN, SHEET, AND SUPPORTS, REMOVE | |
0265 802- 07101 4.000 EACH  14790. 00000 59160.00]  14630. 00000 58520. 00|
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0266 802-07102 5.000 EACH 9129. 00000 45645.00]  10115. 00000 50575. 00|
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0267 802- 07137 12.000 EACH 255. 00000 3060. 00| 385. 00000 4620. 00|
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, VI | | | | |
0268 802-07138 8.000 EACH 260. 10000 2080. 80| 385. 00000 3080. 00|

W DE FLANGE SI GN POST SUPPORT
FOUNDATI ON, I X
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
|E & B PAVING |NC. | RETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0269 802-07151 62. 000 EACH 244, 80000 15177. 60| 300. 00000 18600. 00|

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0270 802-07152 18.000 EACH 285. 60000 5140. 80| 400. 00000 7200. 00|
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, X | | |
0271 802-07153 8.000 EACH 300. 90000 2407. 20| 450. 00000 3600. 00|
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, XI | | |
0272 802- 07154 8.000 EACH 321. 30000 2570. 40| 450. 00000 3600. 00|
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, Xl | | |

I

I
0273 802- 07158 5.000 EACH 2876. 40000 14382. 00| 3500. 00000 17500. 00|
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, | | | |
0274 802- 07159 1.000 EACH| 2590. 80000 2590. 80| 3500. 00000 3500. 00|
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, |1 | | |
0275 802- 07272 4.000 EACH 4324. 80000 17299. 20| 4000. 00000 16000. 00|
BOX TRUSS S| GN FOUNDATI ON, V-B | | |
0276 802- 07275 4.000 EACH 2733. 60000 10934. 40| 4000. 00000 16000. 00|
BOX TRUSS S| GN FOUNDATI ON, V-C | | |
0277 802- 76015 9792.000 SFT | 13. 57000 132877. 44 14. 10000 138067. 20|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0278 802- 76025 235.500 SFT | 7. 65000 1801. 58] 8. 80000 2072. 40

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0279 802- 76035 2350. 000 SFT | 7. 75000 18212. 50| 9. 50000 22325. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.100 IN. TH CKNESS | | |
0280 802- 76045 234.000 SFT | 11. 32000 2648. 88| 12. 25000 2866. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT |
ASSEMBLY ( CANTI LEVER) |

0281 802- 76095 30517.000 LBS | 1. 84000 56151. 28| 2. 50000 76292. 50|
STRUCTURAL STEEL, BREAKAVAY | | [
0282 802- 76110 4.000 EACH  26673. 00000 106692. 00]  27830. 00000 111320. 00|
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | | [
0283 802- 76140 9.000 EACH  13872.00000 124848.00]  15380. 00000 138420. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | [
DOUBLE ARM | [ |
0284 802- 76175 65.000 LFT | 102. 00000 6630. 00| 115. 00000 7475. 00|

|

I
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 78,732, 349.95 (A + B) ROUTE : 69
CALL ORDER : 174 CONTRACT 1D : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0285 802- 76235 9.000 EACH| 224. 40000 2019. 60| 500. 00000 4500. 00|
| NSTALL OVERHEAD S| GN | | [
0286 802- 93388 3.000 EACH| 520. 20000 1560. 60| 150. 00000 450. 00|
BARRI ER WALL SI GN BRACKET ASSEMBLY, | | [
MEDI AN [ [ |
0287 802- 94674 2.000 EACH 459. 00000 918. 00| 560. 00000 1120. 00|
BRI DGE BRACKET ASSEMBLY, CROSSROAD [ | |
| DENTI FI CATI ON | | |
0288 804- 06771 495.000 EACH| 19. 38000 9593. 10| 22. 00000 10890. 00|
DELI NEATOR POST, FLEXI BLE | | |
0289 805-01815 12.000 EACH| 1734. 00000 20808. 00| 1600. 00000 19200. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0290 805- 01842 24.000 EACH 632. 40000 15177. 60| 559. 00000 13416. 00|
HANDHOLE, SI GNAL | | |
0291 805- 01842 58.000 EACH| 1530. 00000 88740. 00| 750. 00000 43500. 00|
HANDHOLE, SI GNAL , WATER TI GHT, MODI Fl ED| | |
0292 807- 04651 7900. 000 LFT | 1. 33000 10507. 00| 3. 50000 27650. 00|
WRE , XHHW NO 4 CU, IN PLASTIC DUCT, | | |
4C 4GA | | [
0293 805- 06592 10523.000 LFT | 6. 18000 65032. 14| 8. 00000 84184. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | [
0295 805- 78060 1.000 EACH 7782. 60000 7782. 60| 9000. 00000 9000. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 4 | | [
PHASE | | |
0296 805- 78100 3.000 EACH 7466. 40000 22399. 20| 9600. 00000 28800. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE , TS2, TYPE 2, CONFI GURATION 4, | [ |
EAGLE CO | | |
0297 805- 78205 28.000 EACH 408. 00000 11424. 00| 410. 00000 11480. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN | | |
0298 805- 78415 13.000 EACH| 1428. 00000 18564. 00| 1100. 00000 14300. 00|
SPAN, CATENARY, AND TETHER | | |
0299 805- 78420 13.000 EACH| 224. 40000 2917. 20| 250. 00000 3250. 00|
DI SCONNECT HANGER | | |
0300 805- 78445 4.000 EACH 408. 00000 1632. 00| 450. 00000 1800. 00|
SI GNAL SERVI CE | | |
0301 805- 78467 1100. 000 LFT | 1. 33000 1463. 00| 1. 20000 1320. 00|
SI GNAL CABLE, 3C 8GA. | | |
0302 805- 78470 8250. 000 LFT | 0. 20000 1650. 00| 0. 20000 1650. 00|
| |

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA |
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ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0303 805- 78485 1200. 000 LFT | 0. 82000 984. 00| 0. 70000 840. 00
SI GNAL CABLE, 5C 14GA. | | [
0304 805- 78490 1380.000 LFT | 0. 92000 1269. 60| 0. 80000 1104. 00
SI GNAL CABLE, 7C 14GA. | | [
0305 805- 78510 8130. 000 LFT | 0. 82000 6666. 60| 0. 60000 4878. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0306 805- 78785 34.000 EACH 326. 40000 11097. 60| 380. 00000 12920. 00
Sl GNAL DETECTCOR HOUSI NG | | [
0307 805- 78795 3490. 000 LFT | 7. 75000 27047. 50| 7. 00000 24430. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0308 805- 78925 4.000 EACH 561. 00000 2244. 00| 550. 00000 2200. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0311 805-81060 2.000 EACH 2958. 00000 5916. 00| 3050. 00000 6100. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0312 807- 04651 660. 000 LFT | 2. 75000 1815. 00| 2.50000 1650. 00
WRE , NO. 4 COPPER IN CONDUI T, 4C | | [
0313 805- 86890 616.000 LFT | 0. 51000 314. 16| 0. 40000 246. 40

POLE CIRCU T CABLE, 1C NO. 10 THWOR TW/| | [
STRANDED COPPER | | |

0314 805- 86920 39.000 EACH 25. 19000 982. 41| 15. 00000 585. 00|
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |

0315 805- 86925 24.000 EACH 13. 57000 325. 68 20. 00000 480. 00|
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0316 805- 86930 19.000 EACH 26. 11000 496. 09| 15. 00000 285. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0317 805- 86935 24.000 EACH 16. 32000 391. 68| 20. 00000 480. 00|
I NSULATI NG LI NK, WATERPROOFED | | [

0318 807- 02109 11.000 EACH 387. 60000 4263. 60| 445. 00000 4895. 00|

LUM NAIRE, SIGN, MERCURY VAPOR, WTH | | |
GLARE SH ELD, WTH VANDAL SH ELD, 250 |

SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | |
2 LUM NAI RES [ |

I I

VATT I I I
0319 807- 02191 6.000 EACH 601. 80000 3610. 80| 550. 00000 3300. 00|
HANDHCLE, LI GHTI NG | | [
0320 807- 02428 7.000 EACH 510. 00000 3570. 00| 550. 00000 3850. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | [
IN. X 30 IN X 96 IN, [ [ |
0321 807- 82016 1.000 EACH 612. 00000 612. 00| 300. 00000 300. 00|
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 174 -37
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0322 807-82017 3.000 EACH 663. 00000 1989. 00| 450. 00000 1350. 00|
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |
0323 807- 84866 2.000 EACH 1346. 40000 2692. 80| 1315. 00000 2630. 00|
LIGHT POLE, 44 FT. EMH., 15.0 FT. | | |
MAST ARM TRANSFORMER BASE | | [
0324 807- 86620 2.000 EACH 255. 00000 510. 00| 285. 00000 570. 00|
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0325 807-86910 20. 000 EACH 23. 56000 471. 20| 25. 00000 500. 00|
CONNECTOR KI' T, UNFUSED | | |
0326 807-86915 33.000 EACH 28. 56000 942. 48| 25. 00000 825. 00|
CONNECTOR KI T, FUSED | | |
0327 807-86950 15. 000 EACH 24. 48000 367. 20| 20. 00000 300. 00|
SIGN, UNDERPASS, AND ROADVWAY LIGHTING | | [
LOCATI ON | DENTI FI CATI ON | | [
0328 807- 86955 3.000 EACH 71. 40000 214. 20| 150. 00000 450. 00|
CABLE DUCT MARKER [ [ [
0329 807-92585 5.000 EACH 663. 00000 3315. 00| 450. 00000 2250. 00|
LI GHT POLE RESET | | [
0330 808-01329 1.000 EACH 127. 50000 127. 50| 130. 00000 130. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WRONG WAY RAMP ARROW | | |
0331 808-03631 71601. 000 LFT | 0. 39000 27924. 39| 0. 40000 28640. 40|
LINE, EPOXY, SOLID, WHTE, 4 IN | | |
0332 808-03632 70932.000 LFT | 0. 39000 27663. 48| 0. 40000 28372. 80|
LI NE, EPOXY, SCLID, YELLOW 4 IN. | | |
0333 808- 05534 5933. 000 LFT | 1. 22000 7238. 26| 1. 25000 7416. 25|
LI NE, EPOXY, SOLID, WHI TE, 8 IN. | | |
0334 808-06194 3656. 000 LFT | 1. 28000 4679. 68| 1. 30000 4752. 80|
LI NE, EPOXY, SOLID, WHITE, 12 IN. | | |
0335 808-06701 67.000 LFT | 1. 02000 68. 34| 1. 10000 73. 70|
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
IN I I I
0336 808-06703 10367. 000 LFT | 1. 02000 10574. 34| 1. 10000 11403. 70|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0337 808-06713 4010. 000 LFT | 0. 20000 802. 00| 0. 25000 1002. 50|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0338 808-06714 3858. 000 LFT | 0. 20000 771. 60| 0. 25000 964. 50|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0339 808-06716 62500. 000 LFT | 0. 51000 31875. 00| 0. 55000 34375. 00|

LI NE, REMOVE I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 174 -38
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0340 808-06723 1.000 EACH 98. 94000 98. 94| 100. 00000 100. 00|

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | I
I

PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C LANE | NDI CATI ON ARROW | |
0345 808- 75073 2.000 EACH 377. 40000 754. 80| 375. 00000 750. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRVED | | |
PLASTI C, WORD ONLY | | [
0346 808- 75074 121.000 LFT | 3. 47000 419. 87| 3. 45000 417. 45|
TRANSVERSE MARKI NGS, PAI NT, SOLI D, | | |

YELLOW CROSSHATCH LINE, 8 IN. | | I

0341 808- 06724 1.000 EACH 100. 98000 100. 98 100. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I I

0342 808- 75061 37493.000 LFT | 3. 18000 119227. 74 3. 15000 118102. 95|
LINE, PREFORMED PLASTIC, BROKEN, WH TE, | | |
5 1IN I I |

0343 808- 75067 44.000 LFT | 9. 69000 426. 36| 9. 50000 418. 00|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | | |

0344 808- 75071 2.000 EACH 285. 60000 571. 20| 290. 00000 580. 00|

I
I

0347 808- 75245 10367. 000 LFT | 1. 02000 10574. 34| 1. 10000 11403. 70|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I

0348 808- 75297 192.000 LFT | 2. 35000 451. 20| 2. 40000 460. 80|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 24 IN | | |

0349 808- 75996 1433.000 EACH 2. 35000 3367. 55| 22. 00000 31526. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0350 808- 75998 2257.000 EACH 20. 71000 46742. 47| 20. 35000 45929. 95|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0351 801-07119 276.000 LFT | 15. 30000 4222. 80| 17. 00000 4692. 00|
BARRI CADE, 111-B | | |

0352 610- 07486 28.600 TON | 41. 83000 1196. 34| 75. 00000 2145. 00|
HVA FOR APPROACHES, TYPE A | | |

0353 105- 06904 4.000 EACH 163. 20000 652. 80| 282. 18000 1128. 72|
PHONE( SUPERVI SOR) | | |

0354 105- 06905 10.000 EACH 163. 20000 1632. 00| 225. 75000 2257. 50|
PHONE( | NSPECTOR) | | |

0355 105- 06906 80.000 M5 | 85. 17000 6813. 60| 69. 84000 5587. 20|

CELLULAR SERVI CE( SUPERVI SOR) | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 174 -39

ENG NEER S ESTI MATE: $ 78,732,349.95 (A + B) ROQUTE : 69
CALL ORDER . 174 CONTRACT ID : R -26484-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0356 105- 06907 200. 000 MCS | 64. 77000 12954. 00| 79. 01000 15802. 00|
CELLULAR SERVI CE( | NSPECTCR) | | [
0357 601- 06246 1.000 EACH 39270. 00000 39270. 00| 40000. 00000 40000. 00|
| MPACT ATTENUATOR, R2, WL, TL-3 | |
0358 610- 06262 4893. 600 SYS | 66. 30000 324445. 68| 77.88000 381113. 57|
REI NFORCED CONCRETE BRI DGE APPRQACH, 14 | | |
IN | | |
0359 621-07618 23532. 000 SYS | 5. 67000 133426. 44| 5. 95000 140015. 40|
COVPOST SO L BLANKET | [ |
0360 715- 06004 2.000 EACH 1552. 30000 3104. 60| 516. 00000 1032. 00|
CONCRETE ANCHOR, 48 I N. | | |
0361 716-90322 856. 000 LFT | 202. 98000 173750. 88| 212. 00000 181472. 00|
PI PE, JACKED, 36 IN. COR ALTERNATE | | |
0362 716-93857 154. 000 LFT | 119. 34000 18378. 36| 125. 00000 19250. 00|
PI PE, JACKED, 24 IN. OR ALTERNATE | | [
0363 801- 07606 2500. 000 LFT | 11. 87000 29675. 00| 30. 40000 76000. 00|
TEMPORARY CROSSOVER DRAI NAGE PI PE | | [
0364 802-04314 54. 000 EACH 15. 30000 826. 20| 106. 00000 5724. 00|
SIGN, SURVEY MONUVENT | | |
0365 805- 06592 34622. 000 LFT | 4. 79000 165839. 38| 9. 04000 312982. 88|
CONDUI T, STEEL, GALVANIZED, 2 IN OR | | [
POLYETHYLENE | [ |
0366 601-97774 2.000 EACH 1020. 00000 2040. 00| 851. 00000 1702. 00|
GUARDRAI L END TREATMENT, OGS, SPARE | | |
PARTS PACKAGE | | |
0367 805- 05904 1.000 EACH 43533. 60000 43533. 60| 45404. 00000 45404. 00|
ATR STATION- 6 LANE | | |
0368 805- 05406 2.000 EACH 31660. 80000 63321. 60| 33021. 00000 66042. 00|
DATA COLLECTION SITE -6 LANE | | |
0369 728-98377 LUMP| 16320. 00000 16320. 00| 20000. 00000 20000. 00|
MASONRY COATING , STR NO. 3 | | |
SECTI ON TOTALS | A = $ 46,505, 499. 55| A = $ 57,613, 325. 31|
__________________________________________ .
CONTRACT TOTALS | A+ B = $ 52,655,499.55| A+ B = $ 64,313, 325. 31|
ROAD CLOSURE CONTRACT DAYS FOR ABO TE CENTER RQAD 111 130
1-69 MAI NLI NE 2004 CONSTR SEASON WORK CONTRACT DAYS 168 180



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 190 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 190 CONTRACT ID : R -26547-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 115 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 3,179,294.70 100. 0000%
2 99-9990098 WEDDLE/ KOBERSTEI N J/ V $ 3,557,598.49 111. 8989%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -26564- A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/10/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B531014
B531014
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 6,660, 766.35 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 6,925, 000. 00 103. 9670%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 6,978,516.05 104. 7704%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 7,257,344.66 108. 9566%
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO OF | LL | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

SEVER, CURB, AND GQUTTER CONSTRUCTI ON

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

12. 000

0005 202-02240 46200. 000
PAVEMENT, REMOVE

0006 202- 04089 19. 000
SI GN, SHEET, REMOVE

0007 202-60820 27900. 000

SURFACE M LLING ASPHALT
0008 202- 78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0009 202-96133 22. 200
PI PE, REMOVE

0010 203-02000 13146. 000
EXCAVATI ON, COVMON

0011 205-06931 35. 400

[
LUMP|

I
MOS |

I
LUMP|

|
LUWP|

I
LUMP|

m
s |

I
M

TEMPORARY CHECK DAM REVETMENT RI PRAP

0012 205-06933 11. 000
TEMPORARY DI TCH | NLET PROTECTI ON
0013 205-06937 3757. 000

TEMPORARY SI LT FENCE

EACH
|

m |

83700

333000

34

I
14.

2000

77000

6000

44,

UNI'T PR CE

00000
00000
00000
00000

. 05000
. 00000

. 50000

00000

45000

80000

00000

. 00000

. 65000

I
AMOUNT]

83700
24000
333000
77000.
279510.
380
13950
6000
764.
194560.
1557.
605

24984

UNIT PRI CE

89042.
1850.
340000.
138000
5
20.
0
8500
45.
16
32

50.

00000
00000
00000
00000
00000
00000
45000
00000
00000
00000
00000

00000

. 40000

89042.
22200
340000.
138000
231000
380.
12555
8500
999.
210336
1132
550.

20287.

100000

2300
324000.
124400.
4.

20

0
6000.
40.

13
45.

60

UNT PRI CE

00000
00000
00000
00000
30000
00000
57000
00000
00000
00000
00000

00000

. 15000

100000
27600
324000.
124400.
198660.
380
15903.
6000.
888
170898.
1593.
660

19348.

00
00
00
00
00
00
00
00
00
00
00
00

55



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/31/
200 -2

03

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0014 210-07317 1.000 EACH 83200. 00000 83200. 00| 65000. 00000 65000. 00| 75000. 00000 75000. 00
CHECK VALVES , ELASTOMERI C( DUCKBI LL) | | |
0015 211-07454 3201.900 nB8 | 20. 00000 64038. 00| 14. 00000 44826. 60| 15. 00000 48028. 50
STRUCTURE BACKFI LL | | [
0016 215- 06458 18480.000 n8 | 11. 38000 210302. 40| 7. 85000 145068. 00| 8. 50000 157080. 00
SUBGRADE, MODI FI ED | | [
0017 303-01180 11268.000 My | 12. 95000 145920. 60| 10. 50000 118314. 00| 13. 75000 154935. 00
COVPACTED AGGREGATE, 53 | | [
0018 303- 04853 300.000 My | 24. 80000 7440. 00| 41. 00000 12300. 00| 36. 25000 10875. 00
COVWPACTED AGGREGATE , CRUSHED LI MESTONE | | |
(No. 12) | | |
0019 303-04853 51.000 My | 24. 80000 1264. 80| 43. 00000 2193. 00| 36. 25000 1848. 75
COVPACTED AGGREGATE , CRUSHED | | |
LI MESTONE(NO.  12) | | |
0020 304- 06464 11550. 000 n8 | 36. 85000 425617. 50| 28. 00000 323400. 00| 36. 10000 416955. 00
SUBBASE FOR PCCP | | [
0021 304-07491 217.000 My | 65. 00000 14105. 00| 70. 00000 15190. 00| 84. 00000 18228. 00
HVA PATCH NG TYPE C [ | [
0022 305-07469 44,000 n2 | 100. 00000 4400. 00| 125. 00000 5500. 00| 200. 00000 8800. 00
PCC BASE PATCH NG, 325 nm | [ |
0023 401-07332 28.000 My | 60. 00000 1680. 00| 75. 00000 2100. 00| 61. 65000 1726. 20
Q- HVA, 1, 76, SURFACE, 9.5 mm | | [
0024 401-07332 569.000 My | 52. 50000 29872. 50| 55. 00000 31295. 00| 61. 65000 35078. 85
QY QM HVA, 1, 76, SURFACE, 9.5 nm (NO. | | [
12) I | |
0025 401-07335 1523.500 MWy | 69. 00000 105121. 50| 63. 00000 95980. 50| 54. 70000 83335. 45
QY QM- HVA, 4, 76, SURFACE, 9.5 mm | | |
0026 401-07401 1431.000 MWy | 35. 00000 50085. 00| 39. 00000 55809. 00| 40. 60000 58098. 60
QX QM-HVA, 1, 76, | NTERVEDI ATE, 19.0 mm | | [
0027 401-07405 4603.500 My | 34. 00000 156519. 00| 39. 00000 179536. 50| 33. 80000 155598. 30
QX QM-HVA, 5, 76, | NTERVEDI ATE, 19.0 mm | | [
0028 401- 07409 4005.000 My | 28. 00000 112140. 00| 37. 00000 148185. 00| 34. 45000 137972. 25
QT QM-HMA, 4, 64, BASE, 25.0 mm | | |
0029 401-07429 348.000 My | 41. 00000 14268. 00| 55. 00000 19140. 00| 62. 50000 21750. 00
QX QA HVA, 5, 76, | NTERVEDI ATE, C19.0 nmi | |
0030 402-07453 1005.000 MWy | 53. 85000 54119. 25| 73. 00000 73365. 00| 78. 00000 78390. 00
HVA FOR TEMPORARY PAVENENT | | [
0031 404- 05511 13350.000 n2 | 1. 50000 20025. 00| 0. 50000 6675. 00| 1. 65000 22027.50
SEAL COAT, 2 | | [
0032 405-05518 13350.000 n2 | 0. 45000 6007. 50| 1. 20000 16020. 00| 0. 28000 3738. 00
I

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -3
TABULATI ON CF BI DS

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm |

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 406- 05521 63748.000 n2 | 0. 04000 2549. 92| 0. 10000 6374. 80| 0. 05000 3187. 40
ASPHALT FOR TACK COAT | | |
0034 501- 06324 46200.000 n2 | 32. 65000 1508430. 00| 39. 00000 1801800. 00| 40. 00000 1848000. 00
QA- PCCP, 325 mm | | [
0035 503- 03489 22.000 EACH 20. 00000 440. 00| 25. 00000 550. 00| 63. 35000 1393. 70
RETROFI TTED TI E BARS | | [
0036 503- 05240 8495.000 m | 16. 50000 140167. 50| 21. 00000 178395. 00| 20. 85000 177120. 75
D-1 CONTRACTI ON JO NT | | [
0037 503- 05310 51.900 m | 318. 55000 16532. 75| 276. 00000 14324. 40| 350. 00000 18165. 00
TERM NAL JOI NT | [
0038 601-06238 1.000 EACH 36120. 00000 36120. 00| 34400. 00000 34400. 00| 34400. 00000 34400. 00
| MPACT ATTENUATOR R1, W, TL-3 | | [
0039 601-95434 82.000 m | 209. 00000 17138. 00| 199. 00000 16318. 00| 199. 00000 16318. 00
HANDRAI L, STEEL PIPE, 37.5 mm | | [
0040 603-03398 1212.000 m | 26. 75000 32421. 00| 27. 00000 32724. 00| 25. 50000 30906. 00
FENCE, RELOCATE | | [
0041 604- 06069 118.400 n2 | 161. 45000 19115. 68| 120. 00000 14208. 00| 112. 50000 13320. 00
CURB RAMP, CONCRETE , MODI FI ED | | [
0042 604- 06069 12.600 n2 | 59. 00000 743. 40| 142. 00000 1789. 20| 140. 00000 1764. 00
CURB RAMP, CONCRETE , TYPE 'F | | [
0043 604- 91531 50.000 n2 | 67. 70000 3385. 00| 99. 00000 4950. 00| 75. 00000 3750. 00
S| DEWALK, CONCRETE, 100 nm | | [
0044 605- 06090 1450.000 m | 35. 45000 51402. 50| 21. 00000 30450. 00| 23. 60000 34220. 00
CURB, | NTEGRAL, CONCRETE | | [
0045 605-06120 1320.000 m | 25. 00000 33000. 00| 10. 00000 13200. 00| 32. 95000 43494. 00
CURB, CONCRETE | |
0046 605- 06250 900.000 n2 | 60. 40000 54360. 00| 85. 00000 76500. 00| 85. 00000 76500. 00
CENTER CURB, C, CONCRETE | | |
0047 605- 06255 88.000 n2 | 65. 80000 5790. 40| 72. 00000 6336. 00| 71. 40000 6283. 20
CENTER CURB, D, CONCRETE | | |
0048 605- 06270 57.200 nm2 | 65. 80000 3763. 76| 95. 00000 5434. 00| 94. 25000 5391. 10
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0049 605- 95635 24.000 m | 77.80000 1867. 20| 99. 00000 2376. 00| 75. 30000 1807. 20
CURB, CONCRETE, | NTEGRAL, MODI FI ED [ | [
0050 610-06261 336.600 n2 | 63. 35000 21323. 61| 60. 00000 20196. 00| 75. 00000 25245. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
325 mMm | | |
0051 610-07486 37.000 My | 94. 00000 3478. 00| 70. 00000 2590. 00| 84. 95000 3143. 15
HMVA FOR APPROACHES, TYPE A | | [
0052 611- 05330 845.000 n2 | 39. 95000 33757. 75| 38. 00000 32110. 00| 37. 70000 31856. 50
I
|
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ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 611-95728 2036.000 n2 | 46. 10000 93859. 60| 40. 00000 81440. 00| 39. 00000 79404. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0054 616- 02320 570.000 n2 | 1. 20000 684. 00| 1. 00000 570. 00| 2. 00000 1140. 00
GEOTEXTI LES | | |
0055 616- 06405 192.400 My | 38. 00000 7311. 20| 25. 00000 4810. 00| 44, 00000 8465. 60
RI PRAP, REVETNMENT | | |
0056 616-93019 202.000 n2 | 34. 50000 6969. 00| 55. 00000 11110. 00| 72. 00000 14544. 00
R PRAP, GROUTED, 450 mm | | |
0057 621-01004 3.000 EACH 450. 00000 1350. 00] 450. 00000 1350. 00| 350. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621- 02363 42090. 000 n?2 | 0. 30000 12627. 00| 0. 35000 14731. 50| 0. 24000 10101. 60
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0059 621- 06560 88980.000 n2 | 0. 42000 37371. 60| 0. 50000 44490. 00| 0. 28000 24914. 40
MULCHED SEEDI NG, U | | [
0060 621-06575 3783.000 n2 | 5. 15000 19482. 45| 4. 50000 17023. 50| 3. 40000 12862. 20
SODDI NG, NURSERY | | [
0061 702-51863 203.000 EACH 12. 00000 2436. 00| 12. 00000 2436. 00| 8. 50000 1725. 50
FI ELD DRI LLED HOLE | N CONCRETE | | |
0062 703-51032 4868.000 kg | 2. 20000 10709. 60| 1. 50000 7302. 00| 1. 25000 6085. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0063 703-97703 26.000 EACH 7. 00000 182. 00| 25. 00000 650. 00| 13. 00000 338. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0064 712-04131 LUWP|  382000. 00000 382000. 00| 425000. 00000 425000. 00| 295000. 00000 295000. 00
STRUCTURE , Sl PHON | | |
0065 714-04802 206.000 n2 | 390. 00000 80340. 00| 130. 00000 26780. 00| 260. 00000 53560. 00
CONCRETE MODULAR BLOCK WALL | | [
0066 715-05021 31.200 m | 81. 00000 2527. 20| 51. 00000 1591. 20| 87. 00000 2714. 40
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0067 715-05048 4439.000 m | 8. 60000 38175. 40| 7.00000 31073. 00| 8. 45000 37509. 55
PIPE, TYPE 4, O RCULAR 150 mm | | |
0068 715- 05053 361.000 m | 36. 25000 13086. 25| 54. 00000 19494. 00| 43. 55000 15721. 55
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05149 87.100 m | 181. 00000 15765. 10| 145. 00000 12629. 50| 125. 00000 10887. 50
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0070 715-05151 129.300 m | 102. 00000 13188. 60| 75. 00000 9697. 50| 85. 00000 10990. 50
PIPE, TYPE 2, O RCULAR 375 nm | | |
0071 715-05152 46.700 m | 100. 00000 4670. 00| 82. 00000 3829. 40| 72. 00000 3362. 40
PIPE, TYPE 2, O RCULAR 450 nm | | |
0072 715-05164 48.200 m | 576. 00000 27763. 20| 645. 00000 31089. 00| 865. 00000 41693. 00
|

PIPE, TYPE 2, CIRCULAR 1650 nm [ |
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ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0073 715-05166 829.200 m | 762. 50000 632265. 00| 745. 00000 617754. 00| 820. 00000 679944. 00
PIPE, TYPE 2, CRCULAR 1950 mm | | |
0074 715-05203 2230.000 m | 7. 35000 16390. 50| 6. 00000 13380. 00| 7.65000 17059. 50
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0075 715-05422 69.100 m | 171. 65000 11861. 02| 163. 00000 11263. 30| 225. 00000 15547. 50
PI PE, SLOTTED DRAIN, 300 nm [ [ [
0076 715- 05597 3.000 m | 441. 00000 1323. 00| 250. 00000 750. 00| 385. 00000 1155. 00
PI PE EXTENSI ON, Cl ROULAR, 600 nm | | [
0077 715-05998 26.000 m | 59. 70000 1552. 20| 46. 00000 1196. 00| 75. 00000 1950. 00
PIPE, TYPE 3, O RCULAR 200 nm [ [ [
0078 715- 06358 1.000 EACH| 2600. 00000 2600. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
CONCRETE ANCHOR, 1950 mm | | [
0079 715- 46005 2.000 EACH 350. 00000 700. 00| 210. 00000 420. 00| 540. 00000 1080. 00
PI PE END SECTION, 375 mm | | [
0080 715-46020 1.000 EACH 455, 00000 455, 00| 310. 00000 310. 00| 650. 00000 650. 00
PI PE END SECTION, 600 mm | | [
0081 715-90836 6. 000 EACH 285. 00000 1710. 00| 200. 00000 1200. 00| 260. 00000 1560. 00
PI PE END SECTI ON, 200 mm | | [
0082 718- 06528 37.000 EACH 500. 00000 18500. 00| 750. 00000 27750. 00| 700. 00000 25900. 00
OUTLET PROTECTOR, 1 | | [
0083 718- 06529 1.000 EACH 475. 00000 475. 00| 750. 00000 750. 00| 700. 00000 700. 00
OUTLET PROTECTOR, 2 | | [
0084 718-52610 1002.900 n8 | 23. 00000 23066. 70| 28. 00000 28081. 20| 32. 50000 32594. 25
AGGREGATE FOR UNDERDRAI NS | | [
0085 718-52610 71.900 n8 | 25. 90000 1862. 21| 34. 00000 2444, 60| 46. 50000 3343.35
AGGREGATE FOR UNDERDRAINS , NO 9 | | |
0086 718-99153 12777.900 n2 | 1. 40000 17889. 06| 1. 10000 14055. 69| 1. 00000 12777. 90
GEOTEXTI LES FOR UNDERDRAI N | | [
0087 720-01894 2.000 EACH 750. 00000 1500. 00| 600. 00000 1200. 00| 950. 00000 1900. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0088 720-44000 100. 000 EACH 325. 00000 32500. 00| 325. 00000 32500. 00| 585. 00000 58500. 00
CASTI NG ADJUST TO GRADE | |
0089 720-44296 3.000 EACH 300. 00000 900. 00| 500. 00000 1500. 00| 515. 00000 1545. 00
CAP | NLET | | [
0090 720-45030 1.000 EACH 1050. 00000 1050. 00| 1600. 00000 1600. 00| 1300. 00000 1300. 00
I NLET, E7 | | |
0091 720- 45035 1.000 EACH 1100. 00000 1100. 00| 1800. 00000 1800. 00| 1300. 00000 1300. 00
I NLET, F7 | | |
0092 720- 45045 1.000 EACH 1300. 00000 1300. 00| 1900. 00000 1900. 00| 1500. 00000 1500. 00
I NLET, J10 | | |
0093 720- 45055 1.000 EACH 1350. 00000 1350. 00| 1700. 00000 1700. 00| 1500. 00000 1500. 00

I NLET, MLO
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ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 720- 45075 1.000 EACH 2000. 00000 2000. 00| 2200. 00000 2200. 00| 1600. 00000 1600. 00
I NLET, R13 | | |
0095 720- 45405 1.000 EACH| 1600. 00000 1600. 00| 2300. 00000 2300. 00| 1900. 00000 1900. 00
MANHOLE, B4 | | [
0096 720- 45410 2.000 EACH 1600. 00000 3200. 00| 2400. 00000 4800. 00| 2000. 00000 4000. 00
MANHOLE, C4 | | [
0097 720-91110 7.000 EACH 10300. 00000 72100. 00| 12000. 00000 84000. 00| 9200. 00000 64400. 00
MANHOLE, N4 | | |
0098 720-93411 1.000 EACH| 2000. 00000 2000. 00| 2200. 00000 2200. 00| 2100. 00000 2100. 00
I NLET, C15, MODIFIED | | [
0099 720- 95335 1.000 EACH 7800. 00000 7800. 00| 11000. 00000 11000. 00| 9200. 00000 9200. 00
MANHOLE, M4 | | [
0100 720-98174 10. 000 EACH| 1575. 00000 15750. 00| 2000. 00000 20000. 00| 1900. 00000 19000. 00
| NLET, B15 | | |
0101 720- 98555 1.000 EACH| 1600. 00000 1600. 00| 2200. 00000 2200. 00| 1900. 00000 1900. 00
I NLET, C15 | | |
0102 720-99303 1.000 EACH 1200. 00000 1200. 00| 500. 00000 500. 00| 755. 00000 755. 00
CLEANOUT PROTECTORS | | [
0103 720-99417 1.000 EACH| 2000. 00000 2000. 00| 3400. 00000 3400. 00| 1800. 00000 1800. 00
CATCH BASI N, C15 | | [
0104 801-01504 20. 000 EACH 20. 00000 400. 00| 20. 00000 400. 00| 56. 50000 1130. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG, | | I
LANE | NDI CATI ON ARROW | | |

0105 801- 01505 10.000 EACH 25. 00000 250. 00| 25. 00000 250. 00| 10. 25000 102. 50
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | |
WORD ((ONLY) I I I

0106 801- 06203 6500.000 m | 0. 50000 3250. 00| 0. 50000 3250. 00| 0. 45000 2925. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0107 801- 06207 13300.000 m | 1. 80000 23940. 00| 2. 80000 37240. 00| 2. 85000 37905. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0108 801- 06211 20.000 EACH 75. 00000 1500. 00 75. 00000 1500. 00| 77. 00000 1540. 00

TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWN [ | |
0109 801- 06212 10.000 EACH 75. 00000 750. 00| 75. 00000 750. 00| 77.00000 770. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, WORD (ONLY) | [ |

0111 801-06640 59.000 EACH| 50. 00000 2950. 00| 50. 00000 2950. 00| 51. 00000 3009. 00
CONSTRUCTI ON SI GN, A | [
0112 801-06645 8.000 FEACH 50. 00000 400. 00| 50. 00000 400. 00| 51. 00000 408. 00

CONSTRUCTI ON SIGN, B | | |
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SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE
CALL ORDER : 200 CONTRACT ID : R -26564- A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[(1) 35-0175870 |(2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | WALSH CONSTR GO OF I LL | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANOUNT
------------------------------------------ S S5
0113 801-06710 1800. 000 DAY | 1. 00000 1800. 00| 1. 00000 1800. 00| 1. 00000 1800. 00
FLASHI NG ARROW S| GN | | |
0114 801-06775 LUVP|  81000. 00000 81000. 00|  144499. 66000 144499. 66| 113000. 00000 113000. 00
MAI NTAI NI NG TRAFFI C | |
0115 801-09133 2.000 EACH 5000. 00000 10000. 00| 4500. 00000 9000. 00 4500. 00000 9000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN
0116 802- 05701 167.300 m | 32. 00000 5353. 60| 32. 00000 5353. 60 32. 00000 5353. 60
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | I
0117 802- 76025 19.610 2 | 180. 00000 3529. 80| 180. 00000 3529. 80 180. 00000 3529. 80
| [
|
I

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE [ [

|
I
I
I
I
I
|
I
|
0118 802- 76035 20.830 n2 | 180. 00000 3749. 40 180. 00000 3749. 40| 180. 00000 3749. 40
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS | | |
0119 802- 76045 13.020 n2 | 190. 00000 2473. 80| 190. 00000 2473. 80| 190. 00000 2473. 80
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [
0120 805- 01815 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0121 805- 01836 4810.000 m | 2. 40000 11544. 00| 2. 40000 11544. 00| 2. 40000 11544. 00
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N [ I I
0122 805- 01842 15. 000 EACH| 632. 00000 9480. 00| 632. 00000 9480. 00| 632. 00000 9480. 00
HANDHOLE, S| GNAL | | |
0123 805-01843 3.000 EACH 75. 00000 225. 00| 75. 00000 225. 00| 75. 00000 225. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0124 805- 02087 LUMP| 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0125 805- 02152 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 400. 00000 3200. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nm | | |
0126 805- 03162 LUMP] 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.00
TRAFFI C SI GNAL EQUI PVENT, REMOVAL, | | |
STORAGE AND | NSTALLATI ON | |
0127 805- 06592 1372.000 m | 28. 00000 38416. 00| 28. 00000 38416. 00| 28. 00000 38416. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0128 805- 06600 5.000 m | 24. 00000 120. 00| 24. 00000 120. 00| 24. 00000 120. 00
CONDUI T, PVC, 75 nm | |
0129 805- 78109 6.000 EACH  10000. 00000 60000. 00|  10000. 00000 60000. 00|  10000. 00000 60000. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0130 805- 78205 26.000 EACH 625. 00000 16250. 00| 625. 00000 16250. 00| 625. 00000 16250. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0131 805- 78215 1.000 EACH 580. 00000 580. 00| 580. 00000 580. 00| 580. 00000 580. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

AMBER ARROW GREEN ARROW | |
0132 805-78230 4.000 EACH 1020. 00000 4080. 00 1020. 00000 4080. 00| 1020. 00000 4080. 00

|
|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0133 805- 78415 11. 000 EACH| 1080. 00000 11880. 00| 1080. 00000 11880. 00| 1080. 00000 11880. 00
SPAN, CATENARY, AND TETHER | | [
0134 805- 78420 19. 000 EACH 190. 00000 3610. 00| 190. 00000 3610. 00| 190. 00000 3610. 00
DI SCONNECT HANGER | | I
0135 805- 78445 3.000 EACH 435. 00000 1305. 00| 435. 00000 1305. 00| 435. 00000 1305. 00
SI GNAL SERVI CE | | |
0136 805- 78465 89.000 m | 4. 00000 356. 00| 4. 00000 356. 00| 4. 00000 356. 00
SI GNAL CABLE, 2C 8GA. | | |
0137 805- 78480 525.500 m | 2. 60000 1366. 30| 2. 60000 1366. 30| 2. 60000 1366. 30
SI GNAL CABLE, 3C 14GA. | |
0138 805- 78485 844.500 m | 3. 00000 2533. 50| 3. 00000 2533. 50| 3. 00000 2533. 50
SI GNAL CABLE, 5C 14GA. | |
0139 805- 78490 265.000 m | 3. 20000 848. 00| 3.20000 848. 00| 3. 20000 848. 00
SI GNAL CABLE, 7C 14GA. | |
0140 805- 78500 587.000 m | 4. 00000 2348. 00| 4. 00000 2348. 00| 4. 00000 2348. 00
SI GNAL CABLE, 11C 14GA. | |
0141 805- 78746 686.000 m | 28. 00000 19208. 00| 28. 00000 19208. 00| 28. 00000 19208. 00
PREFORMED LOOP DETECTORS | |
0142 805- 78785 9.000 EACH| 570. 00000 5130. 00| 570. 00000 5130. 00| 570. 00000 5130. 00
S| GNAL DETECTOR HOUSI NG | | |
0143 805- 78795 874.000 m | 22. 00000 19228. 00| 22. 00000 19228. 00| 22. 00000 19228. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0144 805- 78900 3.000 EACH 455. 00000 1365. 00| 455. 00000 1365. 00| 455. 00000 1365. 00
PEDESTAL FOUNDATI ON, A [ | [
0145 805- 78925 1.000 EACH 820. 00000 820. 00| 820. 00000 820. 00| 820. 00000 820. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0146 805- 81060 4.000 EACH| 2880. 00000 11520. 00| 2880. 00000 11520. 00| 2880. 00000 11520. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0147 805- 86900 5.000 EACH| 580. 00000 2900. 00| 580. 00000 2900. 00| 580. 00000 2900. 00
JUNCTI ON BOX | | |
0148 805- 90005 3.000 EACH 360. 00000 1080. 00| 360. 00000 1080. 00| 360. 00000 1080. 00

S| GNAL PEDESTAL, 3.0 m | | |
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ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0149 805- 92504 27.000 EACH 248. 00000 6696. 00| 248. 00000 6696. 00| 248. 00000 6696. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0150 805-96121 11. 000 EACH 100. 00000 1100. 00| 100. 00000 1100. 00| 100. 00000 1100. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0151 805-97114 24.000 m | 7.50000 180. 00| 7. 50000 180. 00| 7.50000 180. 00
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0152 805- 97505 1.000 EACH 940. 00000 940. 00| 940. 00000 940. 00| 940. 00000 940. 00
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | | |
0153 808- 03002 982.000 m | 1. 60000 1571. 20| 1. 85000 1816. 70| 1. 85000 1816. 70
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0154 808- 03631 5131.000 m | 1. 60000 8209. 60| 1. 85000 9492. 35| 1. 85000 9492. 35
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0155 808- 03632 435.000 m | 1. 60000 696. 00| 1. 85000 804. 75| 1. 85000 804. 75
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0156 808-06701 561.000 m | 1. 00000 561. 00| 1. 10000 617. 10| 1. 10000 617. 10
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0157 808-06703 3359.000 m | 1. 00000 3359. 00| 1. 10000 3694. 90| 1. 10000 3694. 90
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0158 808-06714 2189.000 m | 0. 40000 875. 60| 0. 55000 1203. 95| 0. 55000 1203. 95
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0159 808- 74805 185.000 m | 30. 00000 5550. 00| 24. 00000 4440. 00| 24. 00000 4440. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | [ |
600 mMm | | |
0160 808- 75272 502.000 m | 13. 50000 6777. 00| 3. 00000 1506. 00| 3. 00000 1506. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |

0161 808- 75297 91.000 m | 16. 50000 1501. 50]| 9. 00000 819. 00| 9. 00000 819. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0162 808- 75320 59.000 EACH 55. 00000 3245. 00| 55. 00000 3245. 00| 55. 00000 3245. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0163 808- 75325 31.000 EACH 70. 00000 2170. 00| 80. 00000 2480. 00| 80. 00000 2480. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0164 808- 75340 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00| 300. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |

0165 808- 75998 333.000 EACH 24. 15000 8041. 95| 22. 00000 7326. 00| 22. 00000 7326. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/31/03
PAGE : 200 -10

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 36-2231526 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY | | WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0166 808- 95933 6300.000 m | 0. 50000 3150. 00| 1. 00000 6300. 00| 1. 00000 6300. 00
CURB PAI NTI NG, YELLOW | | |
0167 601-99105 878.205 m | 29. 72000 26100. 25| 28. 30000 24853. 20| 29. 00000 25467. 95
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0168 601- 01522 5.000 EACH 1233. 75000 6168. 75| 1175. 00000 5875. 00| 1175. 00000 5875. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0169 601- 94689 3.000 EACH 1968. 75000 5906. 25| 1875. 00000 5625. 00| 1875. 00000 5625. 00
GUARDRAI L END TREATMENT, OS | | [
0170 601- 02625 1.000 EACH| 1260. 00000 1260. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2, MODIFIED | | |
0171 202-02241 620.000 m | 5. 51000 3416. 20| 8. 00000 4960. 00| 5. 40000 3348. 00
GUARDRAI L, REMOVE | | |
0172 801-07119 57.600 m | 30. 00000 1728. 00| 30. 00000 1728. 00| 30. 50000 1756. 80
BARRI CADE, |11-B | | [
SECTI ON TOTALS | $ 6,660, 766. 35| $ 6,925, 000. 00| $ 6,978,516.05
__________________________________________ S )

CONTRACT TOTALS | $ 6,660, 766. 35| $ 6,925, 000. 00|

$ 6,978,516.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SEVER, CURB, AND GUTTER CONSTRUCTI ON

[
0001 105-06845 LUWP| 62900. 00000 62900. 00|

I

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 M5 | 1650. 00000 19800. 00| |
FIELD CFFI CE, B | [ |
0003 110- 01001 LUMP|  362800. 00000 362800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  145000. 00000 145000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 46200.000 n2 | 5. 90000 272580. 00| |
PAVEMENT, REMOVE | | |
0006 202- 04089 19.000 EACH 20. 00000 380. 00| |
SIGN, SHEET, REMOVE | | |
0007 202- 60820 27900.000 n2 | 0. 90000 25110. 00| |
SURFACE M LLING ASPHALT | | |
0008 202- 78515 LUMP| 6000. 00000 6000. 00| |
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0009 202- 96133 22.200 m | 300. 00000 6660. 00| |
Pl PE, REMOVE | | |
0010 203- 02000 13146.000 n8 | 43. 00000 565278. 00| |
EXCAVATI ON,  COVMMON | | |
0011 205- 06931 35.400 My | 71. 00000 2513. 40| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0012 205- 06933 11.000 EACH 60. 00000 660. 00| [
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 3757.000 m | 5. 30000 19912. 10| |
TEMPORARY SI LT FENCE | | |
0014 210- 07317 1.000 EACH  75200. 00000 75200. 00| |
CHECK VALVES , ELASTOMERI C( DUCKBI LL) | | |
0015 211- 07454 3201.900 n8 | 22. 65000 72523. 04| |
STRUCTURE BACKFI LL | [ |
0016 215- 06458 18480.000 n8 | 8. 00000 147840. 00| |
SUBGRADE, MODI FI ED | [ |
0017 303-01180 11268.000 My | 13. 00000 146484. 00| |
COVPACTED AGGREGATE, 53 | | |
0018 303- 04853 300.000 My | 25. 00000 7500. 00| |
COMPACTED AGGREGATE , CRUSHED LI MESTONE | | |
(No. 12) I I
0019 303- 04853 51.000 My | 25. 00000 1275. 00 |
I

I

|
COMPACTED AGGREGATE , CRUSHED | |
LI MESTONE(NO.  12) | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 304- 06464 11550.000 n8 | 29. 00000 334950. 00| |
SUBBASE FOR PCCP | | |
0021 304- 07491 217.000 My | 65. 00000 14105. 00| |
HVA PATCH NG, TYPE C [ | |
0022 305- 07469 44.000 n2 | 115. 00000 5060. 00| |
PCC BASE PATCH NG 325 mm | | [
0023 401- 07332 28.000 My | 60. 00000 1680. 00| |
QA-HVA, 1, 76, SURFACE, 9.5 nm | [ |
0024 401- 07332 569.000 My | 55. 00000 31295. 00| |
QU QA-HWVA, 1, 76, SURFACE, 9.5 nm (NO. | | |
12) | | |
0025 401- 07335 1523.500 My | 78. 00000 118833. 00| |
QU QA-HVA, 4, 76, SURFACE, 9.5 nm | [ |
0026 401- 07401 1431.000 My | 35. 50000 50800. 50| |
QU QA-HVA, 1, 76, |NTERMEDI ATE, 19.0 nm | | |
0027 401- 07405 4603.500 My | 34. 50000 158820. 75| |
QU QA-HVA, 5, 76, | NTERMEDI ATE, 19.0 nm | | |
0028 401- 07409 4005.000 My | 28. 00000 112140. 00| |
QU QA-HVA, 4, 64, BASE, 25.0 nm | | |
0029 401- 07429 348.000 My | 41. 00000 14268. 00| |
QU QA-HVA, 5, 76, |NTERVEDI ATE, C19.0 nmj | |
0030 402- 07453 1005.000 My | 89. 00000 89445. 00| |
HVA FOR TEMPORARY PAVENENT | | |
0031 404- 05511 13350.000 n2 | 1. 50000 20025. 00| |
SEAL COAT, 2 | | |
0032 405- 05518 13350.000 n2 | 0. 50000 6675. 00| |
ASPHALT FOR PRI ME COAT | | |
0033 406- 05521 63748.000 n2 | 0. 04000 2549. 92| |
ASPHALT FOR TACK COAT | | |
0034 501- 06324 46200.000 n2 | 37.00000  1709400. 00| |
QC/ QA-PCCP, 325 mm [ | |
0035 503- 03489 22.000 EACH 6. 00000 132. 00| |
RETROFI TTED Tl E BARS | | |
0036 503- 05240 8495.000 m | 29. 00000 246355. 00| |
D-1 CONTRACTI ON JO NT | | |
0037 503- 05310 51.900 m | 220. 00000 11418. 00| |
TERM NAL JO NT | | |
0038 601- 06238 1.000 EACH  34400.00000 34400. 00| |
| MPACT ATTENUATCR R1, W, TL-3 | | |
0039 601- 95434 82.000 m | 200. 00000 16400. 00| |
I

HANDRAI L, STEEL PIPE, 37.5 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 603- 03398 1212.000 m | 25. 50000 30906. 00| |
FENCE, RELOCATE | | |
0041 604- 06069 118.400 n2 | 76. 00000 8998. 40| |
CURB RAMP, CONCRETE , MODI FI ED | [ [
0042 604- 06069 12.600 n2 | 76. 00000 957. 60| |
CURB RAMP, CONCRETE , TYPE 'F | [ [
0043 604-91531 50.000 n2 | 76. 00000 3800. 00| |
S| DEWALK, CONCRETE, 100 nm | [ [
0044 605- 06090 1450.000 m | 21. 00000 30450. 00| |
CURB, | NTEGRAL, CONCRETE | [ [
0045 605-06120 1320.000 m | 25. 00000 33000. 00| |
CURB, CONCRETE | | [
0046 605- 06250 900.000 n2 | 85. 00000 76500. 00| |
CENTER CURB, C, CONCRETE | | |
0047 605-06255 88.000 n2 | 82. 00000 7216. 00| |
CENTER CURB, D, CONCRETE | | [
0048 605-06270 57.200 n2 | 138. 00000 7893. 60| |
CENTER CURB, C, CONCRETE, MODI FI ED | [ [
0049 605- 95635 24,000 m | 160. 00000 3840. 00| |
CURB, CONCRETE, | NTEGRAL, MDI FI ED [ [ [
0050 610-06261 336.600 n2 | 52. 00000 17503. 20| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
325 mMm | | |
0051 610-07486 37.000 My | 94. 00000 3478. 00| |
HVA FOR APPROACHES, TYPE A | [ |
0052 611- 05330 845.000 n2 | 36. 00000 30420. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0053 611-95728 2036. 000 n2 | 37. 00000 75332. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0054 616- 02320 570.000 n2 | 4. 70000 2679. 00| |
GEOTEXTI LES | [ [
0055 616- 06405 192. 400 My | 33. 00000 6349. 20| |
Rl PRAP, REVETNMENT | [ |
0056 616-93019 202.000 n2 | 48. 00000 9696. 00| |
R PRAP, GROUTED, 450 mm | [ |
0057 621-01004 3.000 EACH 360. 00000 1080. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621- 02363 42090. 000 n2 | 0. 25000 10522. 50| |
|

MJULCHED SEEDI NG T, CONVENTI ONAL M X



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 7, 793, 101. 82

CALL CRDER @ 200

LETTI NG DATE : 01/22/03 10:00 AM

SET- AS| DE :

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -26564- A
GREENFI ELD DI STRI CT

ROUTE :

DATE : 01/31/03
PAGE : 200 -14

COUNTIES : NMARI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0059 621- 06560 88980. 000
MJULCHED SEEDI NG U

0060 621-06575 3783. 000
SODDI NG, NURSERY

0061 702-51863 203. 000
FI ELD DRI LLED HOLE I N CONCRETE

0062 703-51032 4868. 000
REI NFORCI NG STEEL, EPOXY COATED

0063 703-97703 26. 000

THREADED BAR SPLI CE, EPOXY COATED
0064 712-04131
STRUCTURE , SI PHON

0065 714-04802 206. 000
CONCRETE MODULAR BLOCK WALL
0066 715-05021 31. 200
PIPE, TYPE 3, CRCULAR 375 nm
0067 715-05048 4439. 000
PI PE, TYPE 4, C RCULAR 150 nm
0068 715-05053 361. 000
Pl PE, UNDERDRAI N QUTLET, 150 nm
0069 715-05149 87.100
PIPE, TYPE 2, C RCULAR 300 nm
0070 715-05151 129. 300
PIPE, TYPE 2, C RCULAR 375 nm
0071 715-05152 46. 700
PIPE, TYPE 2, C RCULAR 450 nm
0072 715-05164 48. 200
PI PE, TYPE 2, C RCULAR, 1650 mm
0073 715-05166 829. 200
PI PE, TYPE 2, C RCULAR, 1950 nmm
0074 715-05203 2230. 000
PI PE, TYPE 4, C RCULAR 100 nm
0075 715-05422 69. 100
PI PE, SLOTTED DRAIN, 300 nm
0076 715-05597 3. 000
PI PE EXTENSI ON, Cl RCULAR, 600 nm
0077 715-05998 26. 000
PIPE, TYPE 3, C RCULAR 200 nm
0078 715-06358 1. 000
CONCRETE ANCHOR, 1950 nm
0079 715-46005 2. 000

PI PE END SECTI ON, 375 mm

| (4) 35-0999231
| HUNT PAVI NG COVPANY, | NC.

I
| UNIT PRICE

| 0. 29000
e f 3. 50000
EACH; 4. 80000
kg 1 1. 70000
EACH“ 15. 00000
LUNPH 400000. 00000
ne f 265. 00000
m ; 115. 00000
m 1 8. 50000
m 1 44. 00000
m |I 95. 00000
m 1 105. 00000
m 1 130. 00000
m 1 390. 00000
m ; 525. 00000
m ; 7..90000
m 1 360. 00000
m I 365. 00000
m f 85. 00000
EACJ| 1550. 00000
EACH} 650. 00000

ANOUNT

400000.

54590.

3588.

37731.

15884.

8274.

13576.

6071.

18798.

435330.

17617.

24876.

1095.

2210.

1550.

1300.

50
50
00
00|
00
00|
00|
00|
00|
00|

00

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ R N
0080 715- 46020 1.000 EACH| 850. 00000 850. 00| [
Pl PE END SECTI ON, 600 nm | | [
0081 715- 90836 6.000 EACH 220. 00000 1320. 00| |
Pl PE END SECTI ON, 200 nm | | |
0082 718- 06528 37.000 EACH| 650. 00000 24050. 00| |
OQUTLET PROTECTOR, 1 | | |
0083 718- 06529 1.000 EACH| 670. 00000 670. 00| |
OUTLET PROTECTOR, 2 | |
0084 718-52610 1002.900 n8 | 33. 00000 33095. 70| |
AGGREGATE FOR UNDERDRAI NS | | |
0085 718-52610 71.900 n8 | 47.00000 3379. 30| |
AGGREGATE FOR UNDERDRAINS , NO 9 | | |
0086 718- 99153 12777.900 2 | 1. 00000 12777. 90| |
GEOTEXTI LES FOR UNDERDRAI N | |
0087 720- 01894 2.000 EACH 820. 00000 1640. 00| |
CASTI NG, FURNI SH AND ADJUST TO GRADE | | |
0088 720- 44000 100.000 EACH 480. 00000 48000. 00| |
CASTI NG ADJUST TO GRADE | |
0089 720- 44296 3.000 EACH| 420. 00000 1260. 00| |
CAP | NLET | [ |
0090 720- 45030 1.000 EACH| 1655. 00000 1655. 00| |
I NLET, E7 | | |
0091 720- 45035 1.000 EACH| 1655. 00000 1655. 00| |
I NLET, F7 | | |
0092 720- 45045 1.000 EACH| 1815. 00000 1815. 00| |
I NLET, J10 [ | [
0093 720- 45055 1.000 EACH| 1815. 00000 1815. 00| |
I NLET, MLO | | |
0094 720- 45075 1.000 EACH| 1855. 00000 1855. 00| |
I NLET, R13 | | |
0095 720- 45405 1.000 EACH| 2880. 00000 2880. 00| |
MANHOLE, B4 | | |
0096 720- 45410 2.000 EACH 2950. 00000 5900. 00| |
MANHOLE, C4 | | |
0097 720-91110 7.000 EACH  27250. 00000 190750. 00| |
MANHOLE, N4 | | |
0098 720- 93411 1.000 EACH| 2295. 00000 2295. 00| |
I NLET, C15, MODI FI ED | | |
0099 720- 95335 1.000 EACH  12400. 00000 12400. 00| |
MANHOLE, M4 | | |
0100 720-98174 10.000 EACH 2295. 00000 22950. 00| |
|

I NLET, B15 [ |



SI G\, SHEET, ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0101 720- 98555 1.000 EACH 2295. 00000 2295. 00| |
I NLET, C15 | | |
0102 720-99303 1.000 EACH 755. 00000 755. 00| |
CLEANOUT PROTECTORS | [ [
0103 720-99417 1.000 EACH 3175. 00000 3175. 00| |
CATCH BASI N, C15 | [ [
0104 801-01504 20.000 EACH 20. 00000 400. 00| |
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0105 801- 01505 10. 000 EACH| 25. 00000 250. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD (ONLY) I I I
0106 801- 06203 6500.000 m | 0. 50000 3250. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0107 801- 06207 13300.000 m | 2. 80000 37240. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0108 801-06211 20. 000 EACH| 75. 00000 1500. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0109 801-06212 10. 000 EACH 75. 00000 750. 00| |
TEMPCORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD (ONLY) | | |
0111 801- 06640 59. 000 EACH| 50. 00000 2950. 00| |
CONSTRUCTI ON SI GN, A | | |
0112 801- 06645 8.000 EACH 50. 00000 400. 00| |
CONSTRUCTI ON SI G, B | | [
0113 801-06710 1800. 000 DAY | 10. 00000 18000. 00| |
FLASHI NG ARROW S| GN | [ [
0114 801-06775 LUMP| 84400. 00000 84400. 00| |
MAI NTAI NI NG TRAFFI C | | [
0115 801-09133 2.000 EACH 4650. 00000 9300. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0116 802- 05701 167.300 m | 32. 00000 5353. 60| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0117 802- 76025 19.610 n2 | 180. 00000 3529. 80| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0118 802- 76035 20.830 n2 | 180. 00000 3749. 40| |
I I
I I

LEGEND 2. 54 mm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0119 802- 76045 13.020 n2 | 190. 00000 2473. 80|
SI GN, SHEET ENCAPSULATED LENS W TH | [
LEGEND, 3.18 nm TH CKNESS | [

0120 805- 01815 4.000 EACH 1800. 00000 7200. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 nj |

0121 805- 01836 4810.000 m | 2. 40000 11544. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | |
I'N I I

0122 805- 01842 15.000 EACH 650. 00000 9750. 00|
HANDHOLE, SI GNAL | |

0123 805- 01843 3.000 EACH 75. 00000 225. 00|
SI GNAL HANDHOLE ADJUST TO GRADE |

0124 805- 02087 LUMP| 600. 00000 600. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNENT |

0125 805- 02152 8.000 EACH 400. 00000 3200. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBCLS, 450nm |
0126 805-03162 LUWP| 1. 00000 1.

00
TRAFFI C SI GNAL EQUI PMENT, REMOVAL, [
STORAGE AND | NSTALLATI ON |
0127 805-06592 1372.000 m | 28. 00000 38416. 00
CONDUI T, STEEL, GALVANI ZED, 50nm [
0128 805-06600 5.000 m | 24. 00000 120. 00
CONDUI T, PVC, 75 nmm |
0129 805-78109 6. 000 EACH 10000. 00000 60000. 00
DRI VEN, 8 PHASE |
0130 805-78205 26.000 EACH 625. 00000 16250. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |
0131 805-78215 1.000 EACH 580. 00000 580. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROWN GREEN ARROW |
0132 805-78230 4.000 EACH 1020. 00000 4080. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARROWN GREEN ARROW |

0133 805-78415 11.000 EACH 1080. 00000 11880. 00
SPAN, CATENARY, AND TETHER [
0134 805-78420 19.000 EACH 190. 00000 3610. 00

I
I
I
|
I
I
I
II
|
I
|
I
CONTROLLER AND CABI NET, SECONDARY, MENU | |
I
|
|
I
I
I
I
II
|
I
|
I

DI SCONNECT HANGER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0135 805- 78445 3.000 EACH 435. 00000 1305. 00| |
S| GNAL SERVI CE | | |
0136 805- 78465 89.000 m | 4. 00000 356. 00| |
SI GNAL CABLE, 2C 8GA. | | [
0137 805- 78480 525.500 m | 2. 60000 1366. 30| |
S| GNAL CABLE, 3C 14GA. | [ [
0138 805- 78485 844.500 m | 3.00000 2533. 50| |
S| GNAL CABLE, 5C 14GA. | [ [
0139 805- 78490 265.000 m | 3. 20000 848. 00| |
S| GNAL CABLE, 7C 14GA. | | [
0140 805- 78500 587.000 m | 4. 00000 2348. 00| |
SI GNAL CABLE, 11C 14GA. | [ [
0141 805- 78746 686.000 m | 28. 00000 19208. 00| |
PREFORVED LOOP DETECTORS | [ |
0142 805- 78785 9.000 EACH| 570. 00000 5130. 00| |
S| GNAL DETECTOR HOUSI NG | | [
0143 805- 78795 874.000 m | 22. 00000 19228. 00| [
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0144 805- 78900 3.000 EACH 455, 00000 1365. 00| [
PEDESTAL FOUNDATI ON, A [ [ [
0145 805- 78925 1.000 EACH| 820. 00000 820. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0146 805- 81060 4.000 EACH 2880. 00000 11520. 00| [
SI GNAL STRAIN POLE, STEEL, 11.0 m | | [
0147 805- 86900 5.000 EACH 580. 00000 2900. 00| |
JUNCTI ON BOX | | I
0148 805- 90005 3.000 EACH 360. 00000 1080. 00| [
S| GNAL PEDESTAL, 3.0 m | | |
0149 805- 92504 27.000 EACH| 248. 00000 6696. 00| |
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| [ |
0150 805- 96121 11.000 EACH| 100. 00000 1100. 00| [
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0151 805-97114 24.000 m | 7. 50000 180. 00| [
CABLE, | NTERCONNECT, 6 PAIR 19 [ | |
0152 805- 97505 1.000 EACH| 940. 00000 940. 00| |
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | | |
0153 808- 03002 982.000 m | 1. 85000 1816. 70| [
LI NE, EPOXY, BROKEN, WH TE, 100 mm | | |
0154 808- 03631 5131.000 m | 1. 85000 9492. 35| [
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0155 808- 03632 435.000 m | 1. 85000 804. 75| [
|

LI NE, EPOXY, SCLID, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 793, 101. 82

CALL ORDER . 200 CONTRACT ID :
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT :
SET- AS| DE :

R -26564- A
GREENFI ELD DI STRI CT

ROUTE :

DATE : 01/31/03
PAGE : 200 -19

COUNTIES : NMARI ON

| (4) 35-0999231

| HUNT PAVI NG COMPANY,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ e e e e e e e e e e mm e mmm———a

0156 808- 06701 561.000 m | 1.10000
LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100mMm |

0157 808-06703 3359.000 m | 1. 10000
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij

0158 808-06714 2189.000 m | 0. 55000
LI NE, PAINT, SOLID, YELLOW 100 mm |

0159 808- 74805 185.000 m | 24. 00000
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, |
600 nm |

0160 808- 75272 502.000 m | 3. 00000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLID, WH TE, CROSSHATCH LINE, 600 mm |

0161 808- 75297 91.000 m | 9. 00000
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nm |

0162 808- 75320 59.000 EACH 55. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW

0163 808- 75325 31.000 EACH 80. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

0164 808- 75340 2.000 EACH 300. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |

0165 808- 75998 333.000 EACH 23. 00000
SNOWPLOMABLE RAI SED PAVEMENT NMARKER |

0166 808-95933 6300.000 m | 1. 00000
CURB PAI NTI NG, YELLOW |

0167 601-99105 878.205 m | 28. 30000
GUARDRAI L, W BEAM 1.905 m SPACI NG |

0168 601-01522 5.000 EACH 1175. 00000
GUARDRAI L TRANSI TI ON TYPE TGB |

0169 601-94689 3.000 EACH 1875. 00000
GUARDRAI L END TREATMENT, OS |

0170 601-02625 1.000 EACH 1200. 00000

GUARDRAI L CONNECTCOR SYSTEM W BEAM
CURVED, 2, MO Fl ED

0171 202-02241 620.000 m 5. 25000
0172 801-07119 57.600 m 30. 00000

I
|
GUARDRAI L, REMOVE |
I
|

BARRI CADE, 111-B

I NC.

I
ANOUNT]|

617.

3694

1203

4440

1506.

819.

3245.

2480.

600.

7659.
6300.
24853.
5875.
5625.

1200.

3255.

1728.

10

.90

.95

. 00|

[
I
00|
I
I
00|
I
I
00|
I
I
00|
|

00|
I
|
00|
[
00|
|
20|
[
00|
[
00|
I
00|
[
I
00|
|
00|
I

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 200 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 793, 101. 82 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -26564-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 7,257,344, 66| [
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 7,257, 344. 66|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B053001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 6,716, 000. 00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 7,059, 555. 30 105. 1154%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 7,095,940. 30 105. 6572%
4  31-4351261 SHELLY & SANDS, | NC. $ 7,862,139.31 117. 0658%
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1917625
| RIETH RILEY CONSTRUCTI ON |E & B PAVING |NC | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD RECONSTRUCTI ON
I | |
0001 105- 06845 LUVP|  100000. 00000 100000. 00|  81000. 00000 81000. 00|  75000. 00000 75000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07040 10.000 MOS | 2500. 00000 25000. 00| 2500. 00000 25000. 00| 4270. 00000 42700. 00
FI ELD OFFICE, C | | |
0003 110- 01001 LUMP|  175000. 00000 175000. 00|  324000. 00000 324000. 00|  340800. 00000 340800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  60381. 24000 60381.24|  48180. 00000 48180. 00| 4160. 99000 4160. 99
CLEARI NG AND GRUBBI NG | | |
0005 202- 02241 80.000 m | 13. 00000 1040. 00| 12. 25000 980. 00| 12. 50000 1000. 00
GUARDRAI L, REMOVE | | [
0006 202-02273 2157.000 n2 | 16. 00000 34512. 00| 11. 74000 25323. 18| 5. 70000 12294. 90
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 60820 200000. 000 n2 | 0. 95000 190000. 00| 2. 05000 410000. 00| 1. 48000 296000. 00
SURFACE M LLI NG ASPHALT | | [
0008 202- 74090 LUMP| 6300. 00000 6300. 00| 6000. 00000 6000. 00| 6122. 40000 6122. 40
OVERHEAD S| GN STRUCTURE, REMOVE | | |
0009 202- 78515 LUMP| 4300. 00000 4300. 00| 4050. 00000 4050. 00| 4132. 62000 4132. 62
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0010 202- 91385 10. 000 EACH| 560. 00000 5600. 00| 604. 00000 6040. 00| 336. 73000 3367. 30
I NLET, REMOVE | | |
0011 202-93741 6.000 EACH 140. 00000 840. 00| 135. 00000 810. 00| 137. 75000 826. 50
GUARD RAI L END TREATMENT, REMOVE | [ [
0012 202- 94749 100.000 m | 10. 00000 1000. 00| 14. 75000 1475. 00| 8. 55000 855. 00
CURB, ASPHALT, REMOVE | | |
0013 203- 02000 4686.000 nB8 | 54. 00000 253044. 00| 26. 92000 126147. 12| 55. 97000 262275. 42
EXCAVATI ON,  COMVON | | [
0014 205- 06933 62.000 EACH| 53. 00000 3286. 00| 65. 00000 4030. 00| 66. 33000 4112. 46

TEMPORARY DI TCH | NLET PROTECTI ON | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/31/03
210 -2

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 06937 2105.000 m | 4. 50000 9472. 50| 4. 90000 10314. 50| 5. 00000 10525. 00
TEMPORARY SI LT FENCE | | |
0016 211-07454 1118.000 n8 | 20. 00000 22360. 00| 29. 21000 32656. 78| 17. 89000 20001. 02
STRUCTURE BACKFI LL | | [
0017 301-07448 3905.000 My | 20. 00000 78100. 00| 21. 40000 83567. 00| 27. 85000 108754. 25
COVPACTED AGGREGATE, NO 53, BASE | | [
0018 305-07464 1000. 000 n2 | 100. 00000 100000. 00| 90. 00000 90000. 00| 97. 00000 97000. 00
PCC BASE PATCH NG 225 mm | |
0019 401- 06264 LUWP| 12000. 00000 12000. 00| 9000. 00000 9000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HMVA | | [
0020 401-07335 26428.000 My | 47. 00000 1242116. 00| 45, 00000 1189260. 00| 50. 00000 1321400. 00
Q- HVA, 4, 76, SURFACE, 9.5 mm | | [
0021 401-07404 63599.000 My | 34. 00000 2162366. 00| 34. 00000 2162366. 00| 36. 00000 2289564. 00
QY QM- HVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | |
0022 401-07419 6433.000 My | 47. 00000 302351. 00| 46. 00000 295918. 00| 39. 00000 250887. 00
QM- HMVA, 4, 76, BASE, 25.0 nm | | [
0024 406- 05520 145.600 My | 200. 00000 29120. 00| 200. 00000 29120. 00| 242. 25000 35271. 60
ASPHALT FOR TACK COAT | | [
0027 601-01625 2.000 EACH 1200. 00000 2400. 00| 1190. 00000 2380. 00| 1214. 28000 2428. 56
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601- 06035 352.000 m | 22. 00000 7744. 00| 21. 15000 7444. 80| 21. 58000 7596. 16
GUARDRAI L, RESET | | [
0030 601-94689 6. 000 EACH 2000. 00000 12000. 00| 1910. 00000 11460. 00| 1948. 96000 11693. 76
GUARDRAI L END TREATMENT, OS | | |
0031 601-97774 3.000 EACH 790. 00000 2370. 00| 750. 00000 2250. 00| 765. 30000 2295. 90
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0032 601-99105 197.000 m | 30. 00000 5910. 00| 28. 70000 5653. 90| 29. 29000 5770. 13
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603- 06065 1150.000 m | 36. 00000 41400. 00| 34. 00000 39100. 00| 34. 69000 39893. 50
FENCE, CHAIN LINK, RESET | | |
0035 604-91531 2168.000 n2 | 30. 00000 65040. 00| 24. 00000 52032. 00| 27. 44000 59489. 92
S| DEWALK, CONCRETE, 100 nm | | |
0036 605-06120 2275.000 m | 36. 00000 81900. 00| 39. 00000 88725. 00| 39. 80000 90545. 00
CURB, CONCRETE | |
0037 605-06121 359.000 m | 38. 00000 13642. 00| 41. 00000 14719. 00| 53. 06000 19048. 54
CURB, CONCRETE, B | |
0038 605- 06245 90.000 n2 | 110. 00000 9900. 00| 65. 00000 5850. 00| 71. 43000 6428. 70
CENTER CURB, B, OONCRETE | | |
0039 605- 06250 185.000 n2 | 110. 00000 20350. 00| 73. 00000 13505. 00| 62. 24000 11514. 40

CENTER CURB, C, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

(2) 35-1139301
E & B PAING |NC

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0040 605- 94082 37.000 EACH 700. 00000 25900. 00| 550. 00000 20350. 00| 382. 65000 14158. 05
CURB TURNOUT, CONCRETE | |

0041 610- 07488 5495.000 My | 55. 00000 302225. 00| 63. 00000 346185. 00| 54. 00000 296730. 00
HVA FOR APPROACHES, TYPE C | |

0042 611-52817 1.000 EACH  24000.00000 24000.00]  44945. 00000 44945.00]  13935. 75000 13935. 75
TEMPORARY CROSSOVER, B | |

0043 615- 06490 10.000 EACH 110. 00000 1100. 00| 108. 00000 1080. 00| 255. 10000 2551. 00
R GHT OF WAY MARKER | | |

0044 615- 96388 36.000 EACH 410. 00000 14760. 00| 390. 00000 14040. 00| 306. 12000 11020. 32
MONUVENT, DCAM CENTERLI NE | | |

0045 616- 06405 32.000 My | 71. 00000 2272. 00| 36. 96000 1182. 72| 52. 04000 1665. 28
Rl PRAP, REVETMENT | | |

0046 621-01004 1.000 EACH 700. 00000 700. 00| 190. 00000 190. 00| 193. 88000 193. 88
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0047 621- 06567 75.000 kL | 0. 56000 42. 00| 0. 55000 41. 25| 0. 56000 42.00
WATER | | |

0048 621- 06574 4166.000 n2 | 4.00000 16664. 00| 3. 15000 13122. 90| 3. 21000 13372. 86
SODDI NG | | |

0049 715- 05146 2.000 m | 160. 00000 320. 00| 544. 01000 1088. 02| 343. 53000 687. 06
PIPE, TYPE 2, CIROULAR 150 nm [ [ |

0050 715- 05149 4.000 m | 170. 00000 680. 00| 289. 08000 1156. 32| 172. 25000 689. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0051 715- 05151 1818.000 m | 120. 00000 218160. 00 177. 52000 322731. 36| 125. 01000 227268. 18
PIPE, TYPE 2, CIROULAR 375 nm | | |

0052 715- 05168 19.000 m | 170. 00000 3230. 00| 235. 42000 4472. 98| 178. 27000 3387.13
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |

0053 715- 05596 2.000 m | 190. 00000 380. 00| 536. 74000 1073. 48| 797. 65000 1595. 30
Pl PE EXTENSI ON, O ROULAR, 450 nm | | |

0054 715- 05756 16.500 m | 170. 00000 2805. 00| 163. 02000 2689. 83| 197. 14000 3252. 81
Pl PE EXTENSI ON, CI RCULAR, 300 nm | | |

0055 715- 46000 7.000 EACH 280. 00000 1960. 00| 685. 47000 4798. 29| 379. 53000 2656. 71
Pl PE END SECTION, 300 mm | | |

0056 715- 46005 8.000 EACH 300. 00000 2400. 00| 669. 45000 5355. 60| 399. 54000 3196. 32
Pl PE END SECTION, 375 mm | | |

0057 715- 46010 1.000 EACH 340. 00000 340. 00| 871. 71000 871. 71| 433. 81000 433.81
Pl PE END SECTION, 450 mm | | |

0058 720- 44000 12.000 EACH 410. 00000 4920. 00| 587. 00000 7044. 00| 398. 70000 4784. 40
CASTING ADJUST TO GRADE | |

0059 720- 44296 8.000 EACH 500. 00000 4000. 00| 242. 00000 1936. 00| 510. 34000 4082. 72

CAP | NLET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

(2) 35-1139301
E & B PAING |NC

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0060 720- 45010 37.000 EACH 1500. 00000 55500. 00| 1861. 45000 68873. 65| 1035. 43000 38310. 91
I NLET, A3 | | |

0061 720- 45030 1.000 EACH 1400. 00000 1400. 00| 1824. 30000 1824. 30| 940. 20000 940. 20
I NLET, E7 | | |

0062 720- 45045 9.000 EACH 1600. 00000 14400. 00| 1768. 92000 15920. 28| 1141. 61000 10274. 49
I NLET, J10 | | |

0063 720- 45055 2.000 EACH 1700. 00000 3400. 00| 1813. 13000 3626. 26| 1163. 50000 2327.00
I NLET, MLO | | |

0064 720- 45410 4.000 EACH| 3000. 00000 12000. 00| 3212. 54000 12850. 16| 2320. 12000 9280. 48
MANHOLE, C4 | | |

0065 720- 93409 1.000 EACH 2000. 00000 2000. 00| 2322. 46000 2322. 46| 1495. 22000 1495, 22
I NLET, B15, MODI FI ED | [ I

0066 720-93411 3.000 EACH 2100. 00000 6300. 00| 2329. 83000 6989. 49| 1533. 52000 4600. 56
I NLET, C15, MODI Fl ED | |

0067 801-01093 5.000 EACH 2600. 00000 13000. 00| 2500. 00000 12500. 00| 2551. 00000 12755. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |

0068 801- 01504 35.000 EACH 21. 00000 735. 00| 20. 00000 700. 00| 20. 41000 714. 35

TEMPORARY PAVEMENT MESSAGE MARKI NG, | I |
LANE | NDI CATI ON ARROW | | I

0069 801- 01505 35.000 EACH 26. 00000 910. 00| 25. 00000 875. 00| 25. 51000 892. 85
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | |
VORD ((ONLY) | I |

0070 801- 01506 3.000 EACH 260. 00000 780. 00| 250. 00000 750. 00| 255. 10000 765. 30
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | [
WORD ( RXR) I I I

0071 801- 04308 1.000 EACH 630. 00000 630. 00| 600. 00000 600. 00| 612. 24000 612. 24
ROAD CLOSURE S| GN ASSEMBLY | | |

0072 801- 06197 35.000 EACH 50. 00000 1750. 00 19. 50000 682. 50| 20. 41000 714.35
FLEXI BLE CHANNELI ZER, PERMANENT |

0073 801- 06203 26330.000 m | 0. 42000 11058. 60 0. 40000 10532. 00| 0. 41000 10795. 30
TEMPORARY PAVEMENT MARKI NG, 100 nm | |

0074 801- 06207 62640.000 m | 2. 70000 169128. 00 2. 63000 164743. 20| 2. 68000 167875. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

0075 801- 06207 67.000 m | 5. 10000 341. 70 5. 00000 335. 00| 5. 10000 341. 70

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm, 600 nm LINE, 1200 nm GAP
0076 801-06211 85. 000 EACH 46. 00000 3910. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG |
REMOVABLE, LANE | NDI CATI ON ARROW |

I
I
I
I
I
I
100 mm | | |
I
I
| 45. 00000 3825. 00| 45. 92000 3903. 20
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 (2) 35-1139301 (3) 35-1917625

I I
| RETH RILEY CONSTRUCTION | E & B PAVING | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 801- 06212 83.000 EACH 57. 00000 4731. 00| 55. 00000 4565. 00| 56. 12000 4657. 96

TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
REMOVABLE, WORD (CNLY) | [ |
0078 801- 06213 6.000 EACH 410. 00000 2460. 00| 400. 00000 2400. 00| 408. 16000 2448. 96
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, WORD ( RXR) [ | [

0079 801- 06216 249.000 m | 6. 20000 1543. 80| 6. 00000 1494. 00| 6. 12000 1523. 88
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 mm | | |

0080 801- 06218 1160.000 m | 21. 00000 24360. 00 20. 00000 23200. 00| 20. 41000 23675. 60

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm |

0081 801- 06588 296.000 m | 5. 25000 1554. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG , | |
REMOVABLE, 200 mm |

| I
I
|

| |

0082 801- 06588 126.000 m | 8. 40000 1058. 40| 8. 00000 1008. 00| 8. 16000 1028. 16

|
II
|
I
|

I
5. 00000 1480. 00| 5. 10000 1509. 60

TEMPORARY TRANSVERSE PAVEMENT MARKI NG , | |
REMOVABLE, 300 mm |

0083 801- 06605 12.000 EACH 250. 00000 3000. 00 240. 00000 2880. 00| 244. 90000 2938. 80
BARRI CADE, I11A |

0084 801- 06606 9.000 EACH 260. 00000 2340. 00 245. 00000 2205. 00| 250. 00000 2250. 00
BARRI CADE, |11B |

0085 801- 06625 1.000 EACH 525. 00000 525. 00| 500. 00000 500. 00| 510. 20000 510. 20
DETOUR ROUTE MARKER ASSEMBLY | | |

0086 801- 06640 71.000 EACH 150. 00000 10650. 00| 140. 00000 9940. 00| 142. 86000 10143. 06
CONSTRUCTI ON SIGN, A | | |

0087 801- 06645 1.000 EACH 110. 00000 110. 00| 100. 00000 100. 00| 102. 04000 102. 04
CONSTRUCTI ON SI GN, B | | |

0088 801- 06710 7.000 DAY | 60. 00000 420. 00| 50. 00000 350. 00| 75. 00000 525. 00
FLASH NG ARROW SI GN | | |

0089 801- 06775 LUMP|  80000. 00000 80000. 00|  153000. 00000 153000. 00]  150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | | |

0090 802- 76025 19.300 n2 | 180. 00000 3474. 00| 170. 00000 3281. 00| 173. 47000 3347.97

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0091 802- 76035 8.100 n2 | 190. 00000 1539. 00| 185. 00000 1498. 50| 188. 77000 1529. 04
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0092 802- 99045 6.000 EACH 29. 00000 174. 00| 28. 00000 168. 00| 28. 57000 171. 42
SI GN REMOUNTI NG ON S| GNAL  SPAN | | |
0093 802- 99058 4.000 EACH 52. 50000 210. 00| 50. 00000 200. 00| 51. 02000 204. 08

SHEET SIGN, | NSTALL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397

| (2) 35-1139301
| RETH RILEY CONSTRUCTION | E & B PAVING | NC.

(3) 35-1917625

I
| M LESTONE CONTRACTORS, L. P.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0094 805- 01815 10. 000 EACH| 2000. 00000 20000. 00| 1950. 00000 19500. 00| 1989. 78000 19897. 80
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0095 805- 01842 7.000 EACH 650. 00000 4550. 00| 623. 00000 4361. 00| 635. 71000 4449. 97
HANDHOLE, SI GNAL | | |

0096 805- 01843 23.000 EACH 105. 00000 2415. 00| 100. 00000 2300. 00| 102. 04000 2346. 92
SI GNAL HANDHOLE ADJUST TO GRADE | | |

0097 805- 01893 LUMP| 3675. 00000 3675. 00| 3500. 00000 3500. 00| 3571. 40000 3571. 40
MAI NTAI NI NG TRAFFI C S| GNAL | | |

0098 805- 02056 1.000 EACH 1800. 00000 1800. 00| 1750. 00000 1750. 00| 1785. 70000 1785. 70
SPAN AND CATENARY FOR FLASHER | |

0099 805- 02087 LUMP| 1575. 00000 1575. 00| 1500. 00000 1500. 00| 1530. 60000 1530. 60
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |

0100 805- 02152 4.000 EACH 410. 00000 1640. 00| 400. 00000 1600. 00| 408. 16000 1632. 64
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nm | | |

0101 805- 02445 12.000 EACH  10000. 00000 120000. 00| 9925. 00000 119100.00]  10127. 47000 121529. 64
CONTROLLER CABI NET, P1 | | |

0102 805- 03372 1.000 EACH 250. 00000 250. 00| 240. 00000 240. 00| 244. 90000 244. 90
TETHER FOR S| GNAL | | |

0103 805- 03978 5.000 EACH 500. 00000 2500. 00| 479. 00000 2395. 00| 488. 77000 2443. 85
EMERGENCY VEHI CLE LI GHT DETECTOR, [ | |
SINGLE CHANNEL, ONE DI RECTI ON | |

0104 805- 03980 24.000 EACH 185. 00000 4440. 00| 179. 00000 4296. 00| 182. 65000 4383. 60
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T |

0105 805- 03983 11.000 EACH 2000. 00000 22000. 00] 1935. 00000 21285. 00| 1974. 47000 21719. 17
PHASE SELECTORS , 2 CHANNEL | |

0106 805- 03985 1712.000 m | 2.70000 4622. 40| 2. 60000 4451. 20| 2. 65000 4536. 80
DETECTOR CABLE 3C 20GA. | |

0107 805- 04602 12.000 EACH 370. 00000 4440. 00| 350. 00000 4200. 00| 357. 14000 4285. 68
CONTROLLER, REW RE | | |

0108 805- 04679 2.000 EACH 390. 00000 780. 00| 370. 00000 740. 00| 377. 55000 755. 10
PEDESTAL AND BASE, 3.66m | |

0109 805- 05871 19.000 EACH 560. 00000 10640. 00| 536. 00000 10184. 00| 546. 93000 10391. 67
EMERGENCY VEHI CLE LI GHT DETECTOR | | |

0110 805- 06592 729.000 m | 32. 50000 23692. 50| 31. 00000 22599. 00| 31. 63000 23058. 27
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0111 805- 78010 1.000 EACH 735. 00000 735. 00| 700. 00000 700. 00| 714. 28000 714. 28
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE | [ |

0112 805- 78190 4.000 EACH 220. 00000 880. 00| 210. 00000 840. 00| 214. 29000 857. 16

TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AMVBER | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 805- 78195 4.000 EACH 220. 00000 880. 00| 210. 00000 840. 00| 214. 29000 857. 16
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nmm RED | | |
0114 805- 78205 17.000 EACH 410. 00000 6970. 00| 400. 00000 6800. 00| 408. 16000 6938. 72

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0115 805- 78215 10. 000 EACH 410. 00000 4100. 00| 400. 00000 4000. 00| 408. 16000 4081. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |

0116 805- 78230 16. 000 EACH| 620. 00000 9920. 00| 600. 00000 9600. 00| 612. 24000 9795. 84
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0117 805- 78415 10. 000 EACH| 1290. 00000 12900. 00| 1230. 00000 12300. 00| 1255. 09000 12550. 90

SPAN, CATENARY, AND TETHER | | |

0118 805- 78420 8.000 EACH 195. 00000 1560. 00| 190. 00000 1520. 00| 193. 88000 1551. 04
DI SCONNECT HANGER | | |

0119 805- 78445 1.000 EACH 520. 00000 520. 00| 500. 00000 500. 00| 510. 20000 510. 20
SI GNAL SERVI CE | | |

0120 805- 78465 9.000 m | 4. 70000 42. 30 4. 50000 40. 50 4. 59000 41.31
SI GNAL CABLE, 2C 8GA. | | |

0121 805- 78470 12955.500 m | 0. 89000 11530. 40| 0. 85000 11012. 18] 0. 87000 11271. 29
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0122 805- 78480 2225.000 m | 2.70000 6007. 50| 2. 55000 5673. 75 2. 60000 5785. 00
SI GNAL CABLE, 3C 14GA | |

0123 805- 78485 1060.000 m | 2.90000 3074. 00| 2. 80000 2968. 00| 2. 86000 3031. 60
SI GNAL CABLE, 5C 14GA | |

0124 805- 78490 969.000 m | 3.20000 3100. 80| 3. 05000 2955, 45| 3.11000 3013. 59
SI GNAL CABLE, 7C 14GA | |

0125 805- 78495 59.000 m | 4.00000 236. 00| 3. 85000 227. 15| 3. 93000 231. 87
SI GNAL CABLE, 9C 14GA | |

0126 805- 78500 473.000 m | 4. 00000 1892. 00| 3. 85000 1821. 05| 3. 93000 1858. 89
SI GNAL CABLE, 11C 14GA. | |

0127 805- 78510 9749.000 m | 2. 30000 22422. 70| 2. 20000 21447. 80| 2. 24000 21837. 76
SI GNAL CABLE, 2C 16GA., SHI ELDED | |

0128 805- 78785 42.000 EACH 575. 00000 24150. 00| 550. 00000 23100. 00| 561. 22000 23571. 24
SI GNAL DETECTCR HOUSI NG | | |

0129 805- 78795 5025.900 m | 15. 00000 75388. 50| 14. 60000 73378. 14 14. 90000 74885. 91
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0130 805- 78900 2.000 EACH 475. 00000 950. 00| 455. 00000 910. 00| 464. 28000 928. 56
PEDESTAL FOUNDATI ON, A | | |

0131 805- 81032 8.000 EACH 2400. 00000 19200. 00| 2312. 00000 18496. 00| 2359. 17000 18873. 36

S| GNAL STRAIN POLE, STEEL, 9.2m [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397

| (2) 35-1139301
| RETH RILEY CONSTRUCTION | E & B PAVING | NC.

(3) 35-1917625

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600 nm |

I
| M LESTONE CONTRACTORS, L. P.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0132 805- 81060 2.000 EACH 3000. 00000 6000. 00| 2862. 00000 5724. 00| 2920. 39000 5840. 78
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |

0133 805- 90015 15.000 EACH, 73. 00000 1095. 00| 70. 00000 1050. 00| 71. 43000 1071. 45
POLE BANDS, STEEL | | |

0134 805- 92504 14.000 EACH 260. 00000 3640. 00| 248. 00000 3472. 00| 253. 06000 3542. 84
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [

0135 805- 92951 50.000 EACH 87. 00000 4350. 00| 83. 00000 4150. 00| 84. 69000 4234. 50
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |

0136 805- 94295 30.000 EACH 58. 00000 1740. 00| 56. 00000 1680. 00| 57. 14000 1714. 20
SI GNAL HEAD, RELOCATE | | |

0137 805- 95524 1.000 EACH 175. 00000 175. 00| 170. 00000 170. 00| 173. 47000 173. 47
HANDHOLE COVER AND RI NG | | |

0138 805- 96121 4.000 EACH 105. 00000 420. 00| 100. 00000 400. 00| 102. 04000 408. 16
PEDESTRI AN PUSH BUTTON AND SI GN | | |

0139 808- 01045 92.800 m | 2. 40000 222. 72| 2.30000 213. 44] 2. 35000 218. 08
LINE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 nm 600 mm LINE, 1200 mm GAP | |

0140 808- 06701 6169.100 m | 0. 77000 4750. 21| 0. 76000 4688. 52 0. 78000 4811. 90
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |

0141 808- 06703 27605.000 m | 0. 77000 21255. 85| 0. 76000 20979. 80| 0. 78000 21531. 90
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |

0142 808- 06705 867.000 m | 0. 02000 17. 34| 0. 01000 8. 67| 0. 01000 8. 67
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I

0143 808- 06706 108.000 m | 6. 80000 734. 40 6. 57000 709. 56| 6. 70000 723. 60
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I

0144 808- 06716 27931.000 m | 0. 95000 26534. 45| 0. 50000 13965. 50| 0. 92000 25696. 52
LI NE, REMOVE | | |

0145 808- 75043 304.000 m | 2. 40000 729. 60| 2. 30000 699. 20| 2. 35000 714. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
mm I I I

0146 808- 75215 315.000 m | 3. 40000 1071. 00| 3.28000 1033. 20| 3. 35000 1055. 25
LINE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
mm I I I

0147 808- 75245 19015.000 m | 0. 77000 14641. 55| 0. 76000 14451. 40 0. 78000 14831. 70
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | |

0148 808- 75297 989.000 m | 6. 80000 6725. 20| 6. 57000 6497. 73| 6. 70000 6626. 30

I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/31/03
210 -9

ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0149 808- 75320 120. 000 EACH 42. 00000 5040. 00| 40. 00000 4800. 00| 40. 82000 4898. 40
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0150 808- 75325 98. 000 EACH| 47. 00000 4606. 00| 45. 00000 4410. 00| 45. 92000 4500. 16
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0151 808- 75340 9.000 EACH 410. 00000 3690. 00| 400. 00000 3600. 00| 408. 16000 3673. 44
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0152 808-92027 1255.000 m | 2. 40000 3012. 00| 2. 29000 2873. 95| 2. 34000 2936. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0153 808- 95638 200.000 n2 | 3. 20000 640. 00| 3. 00000 600. 00| 3. 06000 612. 00
CENTER CURB PAI NTI NG | | |
0154 808- 95933 2063.000 m | 0. 70000 1444, 10| 0. 68000 1402. 84| 0. 69000 1423. 47
CURB PAI NTI NG, YELLOW | | |
0155 808-96016 300.000 m | 3. 40000 1020. 00| 3. 28000 984. 00| 3. 35000 1005. 00
LI NE, THERMOPLASTIC, SOLID, YELLOWN 300 | | |
nm | I I
0156 808-98796 102.600 m | 2. 40000 246. 24| 2. 30000 235. 98| 2. 35000 241. 11
LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 | | |
mm 600 mm LINE, 1200 mm GAP | | [
0157 621- 06545 4,500 My | 750. 00000 3375. 00| 355. 00000 1597. 50| 362. 24000 1630. 08
FERTI LI ZER | | |
0158 621- 06554 825.000 kg | 9. 00000 7425. 00| 6. 95000 5733. 75| 7.09000 5849. 25
SEED M XTURE, U | | |
0159 621- 06565 22.500 My | 570. 00000 12825. 00| 505. 00000 11362. 50| 515. 30000 11594. 25
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 6,716, 000. 00| $ 7,059, 555. 30| $ 7,095, 940. 30
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 6,716, 000. 00| $ 7,059, 555. 30| $ 7,095, 940. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ROAD RECONSTRUCTI ON
[ I |
0001 105-06845 LUWP|  120000. 00000 120000. 00| |
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07040 10. 000 MOS | 3197. 00000 31970. 00| |
FI ELD OFFICE, C [ [ [
0003 110-01001 LUWVP|  380000. 00000 380000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUWP| 90000. 00000 90000. 00| |
CLEAR NG AND GRUBBI NG | | [
0005 202-02241 80.000 m | 13. 08000 1046. 40| |
GUARDRAI L, REMOVE | | [
0006 202-02273 2157.000 n2 | 18. 15000 39149. 55| |
CENTER CURB, CONCRETE, REMOVE | | |
0007 202-60820 200000. 000 n2 | 2.21000 442000. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0008 202- 74090 LUWP| 6404. 68000 6404. 68| |
OVERHEAD S| GN STRUCTURE, REMOVE | [ [
0009 202-78515 LUWP| 4323. 16000 4323. 16| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0010 202-91385 10. 000 EACH 1067. 45000 10674. 50| |
I NLET, REMOVE | | [
0011 202-93741 6. 000 EACH 144. 10000 864. 60| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0012 202-94749 100.000 m | 12. 81000 1281. 00| |
CURB, ASPHALT, REMOVE | [ |
0013 203- 02000 4686. 000 nB | 54. 44000 255105. 84| |
EXCAVATI ON, COVMON | [ [
0014 205- 06933 62. 000 EACH| 53. 37000 3308. 94| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06937 2105.000 m | 4. 55000 9577. 75| |
TEMPORARY SI LT FENCE | | [
0016 211-07454 1118.000 nB8 | 29. 89000 33417. 02| |
STRUCTURE BACKFI LL | [ [
0017 301-07448 3905.000 My | 25. 59000 99928. 95| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 305-07464 1000. 000 n2 | 100. 00000 100000. 00| |
PCC BASE PATCH NG 225 nm | |
0019 401- 06264 LUWP| 10000. 00000 10000. 00| |
PROFI LOGRAPH, HVA | | |
0020 401-07335 26428. 000 | 48. 00000 1268544. 00| |
|

QU QA-HVA, 4, 76, SURFACE, 9.5 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 401- 07404 63599.000 My | 42. 00000 2671158. 00| |
QX QM- HVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | |
0022 401-07419 6433.000 My | 47. 00000 302351. 00| |
QM- HMVA, 4, 76, BASE, 25.0 nm | [ [
0024 406- 05520 145.600 My | 163. 27000 23772. 11| [
ASPHALT FOR TACK COAT | | [
0027 601-01625 2.000 EACH 1270. 26000 2540. 52| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601- 06035 352.000 m | 22.58000 7948. 16| |
GUARDRAI L, RESET | | |
0030 601-94689 6. 000 EACH| 2038. 82000 12232. 92| |
GUARDRAI L END TREATMENT, OS | | |
0031 601-97774 3.000 EACH 800. 59000 2401. 77| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0032 601-99105 197.000 m | 30. 64000 6036. 08| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603- 06065 1150.000 m | 36. 29000 41733. 50| |
FENCE, CHAIN LINK, RESET | | [
0035 604-91531 2168.000 n2 | 24. 02000 52075. 36| |
S| DEWALK, CONCRETE, 100 nm | | [
0036 605-06120 2275.000 m | 41. 63000 94708. 25| |
CURB, CONCRETE | | [
0037 605-06121 359.000 m | 55. 51000 19928. 09| |
CURB, CONCRETE, B | | |
0038 605- 06245 90.000 n2 | 74. 72000 6724. 80| |
CENTER CURB, B, CONCRETE | | |
0039 605- 06250 185.000 n2 | 65. 11000 12045. 35| |
CENTER CURB, C, CONCRETE | | |
0040 605-94082 37.000 EACH 373. 61000 13823. 57| |
CURB TURNQUT, CONCRETE | | |
0041 610-07488 5495.000 My | 60. 00000 329700. 00| |
HVA FOR APPROACHES, TYPE C | | |
0042 611-52817 1. 000 EACH 60000. 00000 60000. 00| |
TEMPORARY CROSSOVER, B | | |
0043 615- 06490 10. 000 EACH| 115. 28000 1152. 80| |
R GHT OF WAY MARKER | | |
0044 615-96388 36. 000 EACH 416. 30000 14986. 80| |
MONUMENT, DCAM CENTERLI NE | | |
0045 616- 06405 32.000 My | 80. 06000 2561. 92| |
| |

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/31/03
PAGE : 210 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL CRDER : 210 CONTRACT 1D : R -26592-A COUNTIES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 [ |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0046 621-01004 1.000 EACH 720. 53000 720. 53| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0047 621- 06567 75.000 KL | 0. 59000 44, 25| |
WATER | | |
0048 621- 06574 4166.000 n2 | 3. 86000 16080. 76| |
SODDI NG | | |
0049 715- 05146 2.000 m | 170. 79000 341. 58| |
Pl PE, TYPE 2, C RCULAR 150 mm | | |
0050 715- 05149 4.000 m | 266. 86000 1067. 44| |
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0051 715- 05151 1818.000 m | 105. 68000 192126. 24| |
Pl PE, TYPE 2, C RCULAR 375 mm | | |
0052 715- 05168 19.000 m | 85. 40000 1622. 60| |
PIPE, TYPE 3, CIRCULAR 300 mm | | |
0053 715- 05596 2.000 m | 293. 55000 587. 10| |
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |
0054 715- 05756 16.500 m | 133. 43000 2201. 60| |
Pl PE EXTENSI ON, CI RCULAR, 300 nm | | |
0055 715- 46000 7.000 EACH 320. 23000 2241. 61| |
Pl PE END SECTI ON, 300 nm | | |
0056 715- 46005 8.000 EACH 320. 23000 2561. 84| |
Pl PE END SECTI ON, 375 nm | | |
0057 715-46010 1.000 EACH 320. 23000 320. 23| |
Pl PE END SECTI ON, 450 nm | | |
0058 720- 44000 12.000 EACH 640. 47000 7685. 64| |
CASTING ADJUST TO GRADE | | |
0059 720- 44296 8.000 EACH 533. 72000 4269. 76| |
CAP | NLET | | |
0060 720-45010 37.000 EACH| 1387. 68000 51344. 16| |
I NLET, A3 | | |
0061 720- 45030 1.000 EACH 1280. 94000 1280. 94| |
I NLET, E7 | | |
0062 720- 45045 9.000 EACH 1601. 17000 14410. 53| |
I NLET, J10 [ | |
0063 720- 45055 2.000 EACH 1601. 17000 3202. 34| |
I NLET, MLO | | |
0064 720- 45410 4.000 EACH 3202. 34000 12809. 36| |
MANHOLE, 4 | | |
0065 720- 93409 1.000 EACH 2028. 15000 2028. 15| |
I

I NLET, B15, MODI FI ED |



TEMPORARY TRANSVERSE PAVEMENT MARKI NG |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0066 720- 93411 3.000 EACH| 2028. 15000 6084. 45| |
I NLET, C15, MODI Fl ED | | |
0067 801- 01093 5.000 EACH| 3629. 32000 18146. 60| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0068 801- 01504 35.000 EACH| 21. 35000 747. 25| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
LANE | NDI CATI ON ARROW | |
0069 801- 01505 35.000 EACH| 37. 36000 1307. 60| |
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ((ONLY) | I |
0070 801- 01506 3.000 EACH| 133. 43000 400. 29| |
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ( RXR) I I I
0071 801- 04308 1.000 EACH| 720. 53000 720. 53| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0072 801- 06197 35.000 EACH| 58. 71000 2054. 85| |
FLEXI BLE CHANNELI ZER, PERMANENT | | [
0073 801- 06203 26330.000 m | 0. 53000 13954. 90| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0074 801- 06207 62640.000 m | 2. 56000 160358. 40| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0075 801- 06207 67.000 m | 4. 27000 286. 09| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm, 600 nm LI NE, 1200 mm GAP | |
0076 801-06211 85.000 EACH| 80. 06000 6805. 10| |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | |
0077 801- 06212 83.000 EACH| 90. 73000 7530. 59| |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD ( ONLY) | [ |
0078 801- 06213 6.000 EACH 426. 98000 2561. 88| |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD ( RXR) | | |
0079 801- 06216 249.000 m | 6. 40000 1593. 60| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | |
0080 801- 06218 1160.000 m | 18. 68000 21668. 80 |
I
I

REMOVABLE, 600 mm [



TRANSPORTATI ON OF SALVAGEABLE S| GNAL |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 210 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0081 801- 06588 296.000 m | 6. 35000 1879. 60| [
TEMPORARY TRANSVERSE PAVEMENT MARKI NG , | | |
REMOVABLE, 200 nm | | |
0082 801- 06588 126.000 m | 9. 87000 1243. 62| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG , | [ [
REMOVABLE, 300 nm | | |
0083 801- 06605 12.000 EACH| 144. 11000 1729. 32| [
BARRI CADE, |I11A | | |
0084 801- 06606 9.000 EACH 186. 80000 1681. 20| |
BARRI CADE, |11B | | |
0085 801- 06625 1.000 EACH| 400. 00000 400. 00| [
DETOUR ROUTE MARKER ASSEMBLY | | |
0086 801- 06640 71.000 EACH 176. 13000 12505. 23| |
CONSTRUCTI ON SIGN, A | | |
0087 801- 06645 1.000 EACH| 200. 00000 200. 00| |
CONSTRUCTION SIGN, B | | |
0088 801- 06710 7.000 DAY | 36. 00000 252. 00| |
FLASHI NG ARROW SI GN | | |
0089 801- 06775 LUMP|  100000. 00000 100000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0090 802- 76025 19.300 n2 | 181. 47000 3502. 37| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2. 03 nm THI CKNESS | | |
0091 802- 76035 8.100 n2 | 197. 48000 1599. 59| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | [
0092 802- 99045 6.000 EACH 29. 89000 179. 34| |
SI GN REMOUNTI NG ON S| GNAL SPAN [ | |
0093 802- 99058 4.000 EACH 53. 37000 213. 48| |
SHEET SIGN, | NSTALL | | |
0094 805- 01815 10.000 EACH 2081. 52000 20815. 20| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0095 805- 01842 7.000 EACH 665. 02000 4655. 14| |
HANDHOLE, SI GNAL | | |
0096 805- 01843 23.000 EACH 106. 74000 2455. 02| |
S| GNAL HANDHOLE ADJUST TO GRADE | | |
0097 805- 01893 LUMP| 3736. 06000 3736. 06| |
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0098 805- 02056 1.000 EACH| 1868. 03000 1868. 03| |
SPAN AND CATENARY FOR FLASHER | | |
0099 805- 02087 LUMP| 1601. 17000 1601. 17| |
| |
I I

EQUI PVENT |



TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0100 805-02152 4.000 EACH 426. 98000 1707. 92| |
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0101 805- 02445 12. 000 EACH| 10594. 41000 127132. 92| |
CONTROLLER CABI NET, P1 | | |
0102 805-03372 1.000 EACH 256. 19000 256. 19| |
TETHER FOR SI GNAL | | |
0103 805- 03978 5.000 EACH| 511. 31000 2556. 55| |
EMERGENCY VEHI CLE LI GHT DETECTOR, | | |
SINGLE CHANNEL, ONE DI RECTI ON | [ [
0104 805- 03980 24.000 EACH 191. 07000 4585. 68| |
EMERGENCY VEH CLE CONFI RMATI ON LI GHT KIT| | |
0105 805- 03983 11.000 EACH 2065. 51000 22720. 61| |
PHASE SELECTORS , 2 CHANNEL | | |
0106 805- 03985 1712.000 m | 2. 78000 4759. 36| |
DETECTOR CABLE 3C 20GA. | | [
0107 805- 04602 12.000 EACH 373. 61000 4483. 32| |
CONTROLLER, REW RE | [ [
0108 805- 04679 2.000 EACH 394. 96000 789. 92| |
PEDESTAL AND BASE, 3.66m | | [
0109 805- 05871 19. 000 EACH 572. 15000 10870. 85| |
EMERGENCY VEH CLE LI GHT DETECTOR | | |
0110 805- 06592 729.000 m | 33. 09000 24122. 61| |
CONDUI T, STEEL, GALVANI ZED, 50nm [ | |
0111 805- 78010 1.000 EACH 747.21000 747. 21| |
CONTRCOLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0112 805- 78190 4.000 EACH 224. 17000 896. 68| |
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm | | |
AVBER | [ |
0113 805- 78195 4.000 EACH 224. 17000 896. 68| |
TRAFFI C SIGNAL HEAD, 1 FACE, 305 mm RED | | |
0114 805- 78205 17.000 EACH| 426. 98000 7258. 66| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0115 805- 78215 10. 000 EACH| 426. 98000 4269. 80| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0116 805- 78230 16. 000 EACH 640. 47000 10247. 52| |
| |
I I

AMBER, GREEN, AMBER ARROWN GREEN ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0117 805- 78415 10. 000 EACH 1312. 96000 13129. 60| |
SPAN, CATENARY, AND TETHER | | [
0118 805- 78420 8.000 EACH| 202. 82000 1622. 56| |
DI SCONNECT HANGER [ | [
0119 805- 78445 1.000 EACH 533. 72000 533. 72| |
SI GNAL SERVI CE | | [
0120 805- 78465 9.000 m | 4. 80000 43. 20| |
SI GNAL CABLE, 2C 8GA. | | [
0121 805- 78470 12955.500 m | 0. 91000 11789. 51| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0122 805- 78480 2225.000 m | 2.72000 6052. 00| |
SI GNAL CABLE, 3C 14GA. | | [
0123 805- 78485 1060.000 m | 2.99000 3169. 40| |
SI GNAL CABLE, 5C 14GA. | | |
0124 805- 78490 969.000 m | 3. 26000 3158. 94| |
SI GNAL CABLE, 7C 14GA. | [ [
0125 805- 78495 59.000 m | 4.11000 242. 49| |
SI GNAL CABLE, 9C 14GA. | | [
0126 805- 78500 473.000 m | 4.11000 1944, 03| |
SI GNAL CABLE, 11C 14GA | [ [
0127 805- 78510 9749.000 m | 2. 35000 22910. 15| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0128 805- 78785 42.000 EACH 587. 10000 24658. 20| |
Sl GNAL DETECTOR HOUSI NG | | [
0129 805- 78795 5025.900 m | 15. 58000 78303. 52| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0130 805- 78900 2.000 EACH 485. 69000 971. 38| |
PEDESTAL FOUNDATI ON, A | | |
0131 805-81032 8.000 EACH 2467. 94000 19743. 52| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0132 805-81060 2.000 EACH 3055. 04000 6110. 08| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0133 805-90015 15. 000 EACH 74. 72000 1120. 80| |
POLE BANDS, STEEL | | |
0134 805- 92504 14. 000 EACH| 264. 73000 3706. 22| |
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0135 805-92951 50. 000 EACH| 88. 60000 4430. 00| |
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0136 805-94295 30. 000 EACH 59. 78000 1793. 40| |
SI GNAL HEAD, RELOCATE | | |
0137 805-95524 1.000 EACH 181. 47000 181. 47| |
|

HANDHOLE COVER AND RI NG |



LI NE, THERMOPLASTIC, SCLID, YELLOW [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0138 805-96121 4.000 EACH 106. 75000 427. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0139 808-01045 92.800 m | 2. 46000 228. 29| |
LI NE, THERMOPLASTI C, DOITED, YELLOWN | | |
100 mm 600 nm LI NE, 1200 nm GAP | | |
0140 808-06701 6169.100 m | 0. 81000 4996. 97| |
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0141 808- 06703 27605.000 m | 0. 81000 22360. 05| |
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0142 808-06705 867.000 m | 0. 01000 8. 67| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0143 808- 06706 108.000 m | 7.01000 757. 08| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | | [
mm I I I
0144 808-06716 27931.000 m | 0. 85000 23741. 35| |
LI NE, REMOVE [ | [
0145 808- 75043 304.000 m | 2. 46000 747. 84| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
nmm | I I
0146 808- 75215 315.000 m | 3. 50000 1102. 50| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | | [
mm I I I
0147 808- 75245 19015.000 m | 0. 81000 15402. 15| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0148 808- 75297 989.000 m | 7.01000 6932. 89| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0149 808- 75320 120. 000 EACH 42. 70000 5124. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0150 808- 75325 98. 000 EACH| 48. 04000 4707. 92| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0151 808- 75340 9. 000 EACH 426. 98000 3842. 82| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0152 808- 92027 1255.000 m | 2. 44000 3062. 20| |
I I
| |

200Mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PACGE : 210 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 342, 568. 56 ROUTE :
CALL ORDER . 210 CONTRACT ID : R -26592-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | |
| SHELLY & SANDS, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0153 808- 95638 200.000 n2 | 3. 20000 640. 00| |
CENTER CURB PAI NTI NG | | |
0154 808- 95933 2063.000 m | 0. 73000 1505. 99| |
CURB PAI NTI NG, YELLOW | | [
0155 808-96016 300.000 m | 3. 50000 1050. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOWN 300 | | |
nm | | I
0156 808-98796 102.600 m | 2. 46000 252. 40| |
LI NE, THERMOPLASTIC, DOTTED, WHI TE, 100 | | |
nm 600 mm LINE, 1200 mm GAP | | [
0157 621- 06545 4.500 My | 763. 22000 3434. 49| |
FERTI LI ZER | [ [
0158 621- 06554 825.000 kg | 9. 24000 7623. 00| |
SEED M XTURE, U | | [
0159 621- 06565 22.500 My | 582. 83000 13113. 68| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 7,862,139. 31| |

CONTRACT TOTALS |

$ 7,862, 139.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/31/03
PAGE : 212 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 63
CALL ORDER . 212 CONTRACT ID : R -26674-A COUNTIES : VI QO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/20/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1874009 HAUER EXCAVATI NG $ 19, 696. 96 100. 0000%
2 35-1815287 DENNEY EXCAVATI NG | NC. $ 20, 800. 00 105. 6000%
3 35-1127746 S & G EXCAVATI NG I NC $ 24, 890. 00 126. 3646%
4  35-2031359 HERI TAGE | NDUSTRI AL SERVICES L. L.C $ 28, 500. 00 144. 6923%
5 35-2009641 REAG NS, | NC $ 35, 000. 00 177.6923%
6  35-1817574 YARDBERRY LANDSCAPE $ 49, 400. 00 250. 8001%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PAGE : 220 -1

WARRI CK

100. 0000%
103. 5560%
104. 2172%

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 61
CALL ORDER . 220 CONTRACT I D : RS-26309-A COUNTI ES : PI KE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 416300M
SET- AS| DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAMVE Bl D
1 35- 0626844 RUDCLPH, J.H & CO $ 1,089, 071.60
2  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 1,127,800.00
3 35-1139301 E & B PAVING | NC $ 1,135, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 059, 372. 39 ROUTE : SR 1
CALL ORDER . 230 CONTRACT ID : RS-26367-A COUNTI ES : JAY
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 356800E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 712, 640.01 100. 0000%
2 35-1145884 L | C A CONSTRUCTI ON $ 758, 058.90 106. 3733%
3 35-1139301 E & B PAVING |NC. $ 806, 366. 12 113. 1519%
| (1) 35- 1065659 | (2) 35-1145884 | (3) 35-1139301
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 06845 LUMP| 2000. 00000 2000. 00| 3200. 00000 3200. 00| 1826. 18000 1826. 18
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 1000. 00000 3000. 00| 1200. 00000 3600. 00| 1614. 00000 4842. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00|  37360. 00000 37360.00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 41934.000 SYS | 0. 41000 17192. 94 1. 09000 45708. 06| 0. 50000 20967. 00
SURFACE M LLING ASPHALT | | |
0005 303- 01180 1000. 000 TON | 0. 01000 10. 00| 5. 00000 5000. 00| 15. 00000 15000. 00
COVPACTED AGGREGATE, 53 | | |
0006 304- 07490 2409.500 TON | 38. 75000 93368. 13| 45. 72000 110162. 34| 45. 00000 108427. 50
HVA PATCH NG TYPE B | | |
0007 304- 07509 5088.000 TON | 25. 65000 130507. 20| 29. 37000 149434. 56| 35. 00000 178080. 00
WDENI NG WTH QU/ QA- HVMA, 3, 64, BASE, | | |
25 mm I I I
0008 401- 06264 LUMP| 2000. 00000 2000. 00| 2800. 00000 2800. 00| 3800. 00000 3800. 00
PROFI LOGRAPH, HVA | | |
0009 401- 07328 4334.000 TON | 34. 20000 148222. 80| 29. 32000 127072. 88| 38. 00000 164692. 00
QU QA-HVA, 3, 70, SURFACE, 9.5 nm | | |
0010 401- 07379 7222.000 TON | 29. 35000 211965. 70| 28. 82000 208138. 04 31. 00000 223882. 00
QU QA-HVA, 3, 70, |NTERMEDI ATE, 12.5 nm | | |
0011 406- 05520 25.000 TON | 210. 00000 5250. 00| 150. 00000 3750. 00| 174. 00000 4350. 00
ASPHALT FOR TACK COAT [ | |
0012 610- 07487 276.000 TON | 55. 70000 15373. 20| 60. 69000 16750. 44| 50. 00000 13800. 00
HVA FOR APPROACHES, TYPE B | |
0013 801- 04308 4.000 EACH 145. 00000 580. 00| 145. 00000 580. 00| 270. 00000 1080. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0014 801- 06203 2663.000 LFT | 0. 01000 26. 63| 0. 30000 798. 90| 0. 40000 1065. 20

TEMPORARY PAVEMENT MARKING 4 I N | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 059, 372. 39 ROUTE : SR 1
CALL ORDER . 230 CONTRACT ID : RS-26367-A COUNTI ES : JAY
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1145884 | (3) 35-1139301
| BROOKS CONSTRUCTI ON |[L I C A CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801- 06207 2663. 000 LFT | 0. 01000 26. 63| 0. 80000 2130. 40| 0. 72000 1917. 36
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0016 801- 06625 35.000 EACH 85. 00000 2975. 00| 85. 00000 2975. 00| 50. 00000 1750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801- 06640 27.000 EACH 65. 00000 1755. 00| 65. 00000 1755. 00| 50. 00000 1350. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP| 22915. 00000 22915. 00| 25785. 00000 25785. 00| 2803. 60000 2803. 60
MAI NTAI NI NG TRAFFI C | | |
0019 801-07118 42.000 LFT | 6. 25000 262. 50| 6. 25000 262. 50| 4. 60000 193. 20
BARRI CADE, I11-A | | |
0020 801-07119 42.000 LFT | 7. 25000 304. 50| 7. 25000 304. 50| 4. 60000 193. 20
BARRI CADE, I11-B | | |
0021 808-06712 3475.000 LFT | 0. 09000 312. 75| 0. 09000 312. 75| 0. 09000 312. 75
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0022 808-06714 12733.000 LFT | 0. 09000 1145. 97| 0. 09000 1145. 97| 0. 09000 1145. 97
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0023 808- 75297 10. 500 LFT | 20. 00000 210. 00| 20. 00000 210. 00| 20. 00000 210. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0024 203- 02080 3.350 M LE 4810. 00000 16113. 50| 2000. 00000 6700. 00| 3431. 14000 11494. 32
LI NEAR GRADI NG | [
0025 808-06713 35376.000 LFT | 0. 06000 2122. 56| 0. 06000 2122. 56| 0. 09000 3183. 84
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
SECTI ON TOTALS | $ 712, 640. 01| $ 758, 058. 90| $ 806, 366. 12
__________________________________________ o
CONTRACT TOTALS | $ 712, 640. 01] $ 758, 058. 90| $ 806, 366. 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 240 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 993, 471. 63 ROUTE : SR 1
CALL ORDER . 240 CONTRACT ID : RS-26374-A COUNTI ES : RANDOLPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 376800H
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  552,418.83 100. 0000%
2 35-1145884 L | C A CONSTRUCTI ON $  585,799.29 106. 0425%
3 35-1139301 E & B PAVING |NC. $  623,618.15 112. 8886%
| (1) 35- 1065659 | (2) 35-1145884 | (3) 35-1139301
| BROCKS CONSTRUCTI ON [L 1 CA CONSTRUCTI ON |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUMP| 500. 00000 500. 00| 3200. 00000 3200. 00| 3143. 60000 3143. 60
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 5.000 MOS | 1000. 00000 5000. 00| 1200. 00000 6000. 00| 1614. 00000 8070. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  27000. 00000 27000. 00|  29450. 00000 29450. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 104647.000 SYS | 0. 22000 23022. 34| 0. 90000 94182. 30| 0. 45000 47091. 15
SURFACE M LLING ASPHALT | | |
0005 304- 07490 20.000 TON | 64. 00000 1280. 00| 90. 00000 1800. 00| 100. 00000 2000. 00
HVA PATCH NG TYPE B | | |
0007 401- 07321 8903.500 TON | 35. 00000 311622. 50 27.00000 240394. 50 35. 50000 316074. 25
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0008 406- 05520 25.900 TON | 190. 00000 4921. 00| 150. 00000 3885. 00| 173. 00000 4480. 70
ASPHALT FOR TACK COAT | | |
0009 606- 07484 5248.000 LFT | 0. 57000 2991. 36| 0. 66000 3463. 68| 0. 78000 4093. 44
M LLED HVA SHOULDER CORRUGATI ONS | | |
0010 610- 07487 698.500 TON | 49. 00000 34226. 50| 52. 68000 36796. 98| 60. 00000 41910. 00
HVA FOR APPROACHES, TYPE B | | |
0011 615- 06525 17.000 EACH 230. 00000 3910. 00| 250. 00000 4250. 00| 300. 00000 5100. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0012 801- 04308 4.000 EACH 125. 00000 500. 00| 125. 00000 500. 00| 125. 00000 500. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0013 801- 06207 3923.000 LFT | 2. 00000 7846. 00| 0. 80000 3138. 40| 0. 72000 2824. 56
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0014 801- 06625 34.000 EACH 85. 00000 2890. 00| 85. 00000 2890. 00| 85. 00000 2890. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0015 801- 06640 34.000 EACH 55. 00000 1870. 00| 55. 00000 1870. 00| 55. 00000 1870. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 240 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 993, 471. 63 ROUTE : SR 1
CALL ORDER . 240 CONTRACT ID : RS-26374-A COUNTI ES : RANDOLPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1145884 | (3) 35-1139301
| BROOKS CONSTRUCTI ON |[L I C A CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 801-06775 LUWP| 725. 00000 725. 00| 22150. 00000 22150. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 801-07118 58.000 LFT | 5. 40000 313. 20| 5. 40000 313. 20| 5. 40000 313.20
BARRI CADE, I11-A | [
0018 801-07119 58.000 LFT | 6. 40000 371. 20| 6. 40000 371. 20| 6. 40000 371.20
BARRI CADE, I11-B | [
0019 808-06712 8988. 000 LFT | 0. 06000 539. 28| 0. 06000 539. 28| 0. 06000 539. 28
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0020 808-06713 82350. 000 LFT | 0. 06000 4941. 00| 0. 06000 4941. 00| 0. 06000 4941. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0021 808-06714 30245.000 LFT | 0. 06000 1814. 70| 0. 06000 1814. 70| 0. 06000 1814. 70
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0022 808- 75297 137.000 LFT | 3. 50000 479. 50| 3. 50000 479. 50| 3. 50000 479. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0023 401- 07407 3506.500 TON | 28. 50000 99935. 25| 30. 70000 107649. 55| 32. 35000 113435. 28
QC QA-HVA, 2, 64, BASE, 25.0 nm | | |
0024 203- 02080 7.860 M LE]| 2000. 00000 15720. 00| 2000. 00000 15720. 00| 3393. 93000 26676. 29
LI NEAR GRADI NG | | |
SECTI ON TOTALS | $ 552, 418. 83| $ 585, 799. 29| $ 623, 618. 15
__________________________________________ S )
CONTRACT TOTALS | $ 552, 418. 83| $ 585, 799. 29| $ 623, 618. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 733, 000. 00 ROUTE : SR 213
CALL ORDER . 260 CONTRACT I D : RS-26397-A COUNTI ES : TIPTON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 528000F
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 595, 867.76 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 656, 851.90 110. 2345%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 694, 030.09 116. 4738%
| (1) 35- 0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON' CO |E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP| 3080. 00000 3080. 00| 3350. 00000 3350. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 2100. 00000 6300. 00| 2500. 00000 7500. 00| 2650. 00000 7950. 00
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  27100. 00000 27100.00|  33167. 50000 33167.50|  33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 17045.500 SYS | 1. 76000 30000. 08| 2. 35000 40056. 93| 2. 15000 36647. 83
SURFACE M LLING ASPHALT , 1 1/2" | | |
0005 303- 01180 2504.500 TON | 17. 45000 43703. 53| 19. 50000 48837. 75| 19. 00000 47585. 50
COVPACTED AGGREGATE, 53 | | |
0006 304- 07490 221.500 TON | 82. 70000 18318. 05| 110. 00000 24365. 00| 145. 00000 32117. 50
HVA PATCH NG TYPE B | | |
0007 304- 07493 253.000 TON | 52. 86000 13373. 58 68. 00000 17204. 00| 80. 00000 20240. 00
HVA W DENI NG, TYPE B | | |
0008 401- 07321 9283.000 TON | 40. 00000 371320. 00| 38. 30000 355538. 90| 42. 00000 389886. 00
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0009 406- 05520 28.000 TON | 190. 00000 5320. 00| 182. 00000 5096. 00| 180. 00000 5040. 00
ASPHALT FOR TACK COAT | | |
0010 610- 07487 938.500 TON | 50. 00000 46925. 00| 90. 00000 84465. 00| 82. 00000 76957. 00
HVA FOR APPROACHES, TYPE B | | |
0011 615- 06527 10. 000 EACH| 250. 00000 2500. 00| 300. 00000 3000. 00| 390. 00000 3900. 00
MONUVENT, SECTI ON CORNER | | |
0012 801- 06207 3820.000 LFT | 1. 00000 3820. 00| 1. 00000 3820. 00| 1. 05000 4011. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0013 801- 06640 37.000 EACH 58. 85000 2177. 45 55. 00000 2035. 00| 61. 00000 2257. 00
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP|  14880. 00000 14880.00|  22174. 81000 22174.81|  22000. 00000 22000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 733, 000. 00 ROUTE : SR 213
CALL ORDER . 260 CONTRACT I D : RS-26397-A COUNTI ES : TIPTON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON QO |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06712 8407.500 LFT | 0. 07000 588. 53| 0. 06500 546. 49| 0. 07000 588. 53
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0016 808-06713 58684. 000 LFT | 0. 07000 4107. 88| 0. 06000 3521. 04| 0. 07000 4107. 88
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0017 808-06714 4573.000 LFT | 0. 07000 320. 11| 0. 06000 274. 38| 0. 07000 320.11
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0018 808- 06721 80. 000 LFT | 0. 86000 68. 80| 0. 80000 64. 00| 0. 89000 71.20
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. | | |
0019 808- 75297 238.600 LFT 3. 75000 894. 75| 3. 50000 835. 10| 3. 90000 930. 54

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN [ | |
| 267.50000 1070. 00| 250. 00000 1000. 00| 280. 00000 1120. 00

0020 808- 75998 4.000 EACH
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 595, 867. 76| $ 656, 851. 90| $ 694, 030. 09
------------------------------------------ e

CONTRACT TOTALS | $ 595, 867. 76| $ 656, 851. 90| $ 694, 030. 09




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 06/28/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 231100B
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 933, 316. 61 100. 0000%
2 35-1139301 E & B PAVING |NC $ 954, 484. 41 102. 2680%
3 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 1,055,862.56 113. 1301%
4  35-1145884 L | C A CONSTRUCTI ON $ 1,313,448.29 140. 7291%
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1016737
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 1. 00000 1. 00| 5000. 00000 5000. 00| 4800. 00000 4800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 8.000 MS | 500. 00000 4000. 00| 1200. 00000 9600. 00| 1400. 00000 11200. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  46550. 00000 46550. 00|  47000. 00000 47000.00]  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-52710 13.300 SYS | 23. 70000 315. 21| 44. 46000 591. 32| 10. 00000 133. 00
S| DEWALK, CONCRETE, REMOVE | | [
0005 202- 60820 217835. 000 SYS | 0. 83000 180803. 05| 0. 33000 71885. 55| 0. 35000 76242, 25
SURFACE M LLI NG ASPHALT | | |
0006 203-90014 9.920 STA | 310. 00000 3075. 20| 800. 00000 7936. 00| 500. 00000 4960. 00
LI NEAR GRADI NG | | |
0007 211- 07454 202.000 CYS | 11. 75000 2373. 50| 16. 05000 3242. 10| 20. 00000 4040. 00
STRUCTURE BACKFI LL | | |
0008 303- 07449 791.500 TON | 15. 10000 11951. 65| 23. 71000 18766. 47| 9. 00000 7123. 50
COVPACTED AGGREGATE, NO. 73 | | |
0009 304- 07490 2247.200 TON | 32. 00000 71910. 40| 32. 00000 71910. 40| 41. 00000 92135. 20
HVA PATCH NG TYPE B | | |
0010 304- 07493 441.120 TON | 26. 75000 11799. 96| 31. 00000 13674. 72| 30. 00000 13233. 60
HVA W DEN NG TYPE B | | |
0011 305- 98794 749.100 TON | 5. 00000 3745. 50| 5. 00000 3745. 50| 11. 00000 8240. 10
COVPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0012 401- 06264 LUMP| 1. 00000 1. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | [
0013 401- 07321 16530. 000 TON | 24. 85000 410770. 50| 31. 00000 512430. 00| 33.00000 545490. 00
QU QA-HWVA, 2, 64, SURFACE, 9.5 nm | | [
0014 406- 05520 54.340 TON | 1. 00000 54. 34 150. 00000 8151. 00| 150. 00000 8151. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -2
TABULATI ON CF BI DS

LI NE, THERMOPLASTI C, BRCKEN, WH TE, 4 |
I'N. |

ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1016737
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 604- 06069 13.300 SYS | 33. 60000 446. 88| 158. 61000 2109. 51| 45, 00000 598. 50
CURB RAMP, CONCRETE | | |
0016 605-06140 689. 000 LFT | 9. 60000 6614. 40| 12. 42000 8557. 38| 10. 25000 7062. 25
CURB AND GUTTER, CONCRETE | | [
0017 605-94811 2.000 EACH 170. 00000 340. 00| 150. 00000 300. 00| 250. 00000 500. 00
CURB TURNOUT | | [
0018 608- 04396 5.000 EACH 50. 00000 250. 00| 75. 00000 375. 00| 200. 00000 1000. 00
SHOULDER DRAI N | | [
0019 610-07487 1730.000 TON | 43. 45000 75168. 50| 36. 00000 62280. 00| 42. 00000 72660. 00
HVA FOR APPROACHES, TYPE B | | [
0020 615- 06520 2.000 EACH 1. 00000 2. 00| 300. 00000 600. 00| 300. 00000 600. 00
MONUMENT, RE- ESTABLI SH | | [
0021 621-06567 0.920 MG | 0. 01000 0. 01| 2. 00000 1. 84| 2. 00000 1.84
WATER | | |
0022 621- 06575 230.000 SYS | 11. 80000 2714. 00| 11. 80000 2714. 00| 11. 80000 2714. 00
SODDI NG, NURSERY | | [
0023 715- 03584 2.000 EACH 470. 00000 940. 00| 390. 00000 780. 00| 325. 00000 650. 00
SAFETY METAL END SECTION, 4:1, 18 IN | | |
0024 715-05121 160. 000 LFT | 63. 70000 10192. 00| 31. 97000 5115. 20| 45, 00000 7200. 00
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0025 720-01894 8.000 EACH 715. 00000 5720. 00| 297. 00000 2376. 00| 450. 00000 3600. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0026 720- 44000 9.000 EACH 415. 00000 3735. 00| 564. 00000 5076. 00| 225. 00000 2025. 00
CASTI NG ADJUST TO GRADE | [ [
0027 720- 44296 2.000 EACH 670. 00000 1340. 00| 175. 00000 350. 00| 450. 00000 900. 00
CAP | NLET | | |
0028 720-99315 2.000 EACH 180. 00000 360. 00| 125. 00000 250. 00| 100. 00000 200. 00
CLEAN EXI STI NG CATCH BASI NS | | |
0029 801- 06203 15694. 000 LFT | 0. 01000 156. 94| 0. 01000 156. 94| 0. 12000 1883. 28
TEMPORARY PAVEMENT MARKING 4 IN | | |
0030 801- 06207 15694. 000 LFT | 0. 01000 156. 94| 0. 01000 156. 94| 0. 85000 13339. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0031 801- 06640 79.000 EACH 95. 00000 7505. 00| 95. 00000 7505. 00| 95. 00000 7505. 00
CONSTRUCTI ON SI GN, A | | |
0032 801-06775 LUWP| 1. 00000 1. 00| 4750. 00000 4750. 00| 26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | | |
0033 802-91122 7.000 EACH 100. 00000 700. 00| 100. 00000 700. 00| 100. 00000 700. 00
SI GN, GROUND MOUNTED, RESET | | |
0034 808-06701 666. 000 LFT | 0. 28000 186. 48| 0. 28000 186. 48| 0. 28000 186. 48
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1016737
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 06703 3722.000 LFT | 0. 28000 1042. 16| 0. 28000 1042. 16| 0. 28000 1042. 16
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0036 808- 06705 132.000 LFT | 1. 25000 165. 00| 1. 25000 165. 00| 1. 25000 165. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0037 808-06713 129504. 000 LFT | 0. 09000 11655. 36| 0. 09000 11655. 36| 0. 08600 11137. 34
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0038 808- 75240 15945. 000 LFT | 0. 28000 4464. 60| 0. 28000 4464. 60| 0. 28000 4464. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0039 808- 75245 41292. 000 LFT | 0. 28000 11561. 76| 0. 28000 11561. 76| 0. 28000 11561. 76
LINE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
I'N I I I
0040 808- 75274 435.000 LFT | 1. 25000 543. 75| 1. 25000 543. 75| 1. 25000 543. 75
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | | |
0041 808- 75278 57.000 LFT | 1. 75000 99. 75| 1. 75000 99. 75| 1. 75000 99. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN | | |

0042 808- 75297 531.000 LFT | 4.00000 2124. 00| 4. 00000 2124. 00| 4.00000 2124.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |

0043 808- 75300 1892.000 LFT | 1. 15000 2175. 80| 1. 15000 2175. 80| 1. 15000 2175. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | |

0044 808- 75320 31.000 EACH 65. 00000 2015. 00| 65. 00000 2015. 00| 65. 00000 2015. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0045 808- 75325 26.000 EACH 80. 00000 2080. 00| 80. 00000 2080. 00| 80. 00000 2080. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0046 808- 75996 1141.000 EACH 0. 01000 11. 41| 2. 48000 2829. 68| 6. 50000 7416. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0047 808- 75998 1038.000 EACH 19. 00000 19722. 00| 19. 00000 19722. 00| 19. 00000 19722. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0048 213- 52830 3.000 CYS | 208. 00000 624. 00| 208. 00000 624. 00| 200. 00000 600. 00
FLOMBLE MORTAR | |

0049 715- 05208 32.000 LFT | 13. 20000 422. 40| 25. 10000 803. 20| 40. 00000 1280. 00
PIPE, TYPE 4, CIRCULAR 15 IN. | |

0050 716- 96215 48.000 LFT | 139. 67000 6704. 16| 140. 00000 6720. 00| 70. 00000 3360. 00

PI PE, JACKED, 15 IN [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PACGE : 270 -4

ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER : 270 CONTRACT 1D : RS- 26462- A COUNTI ES : VELLS
LETTI NG DATE : 01/22/03 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1016737
| BROOKS OONSTRUCTI ON |E & B PAVING |INC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0051 720- 45235 1.000 EACH 1175. 00000 1175. 00| 1135. 00000 1135. 00| 1600. 00000 1600. 00
CATCH BASIN, E7 | | |
0052 720- 93472 2.000 EACH 1425. 00000 2850. 00| 1475. 00000 2950. 00| 2200. 00000 4400. 00
CATCH BASIN, A4 | | |
SECTI ON TOTALS | $ 933, 316. 61| $ 954, 484. 41| $ 1,055, 862.56
------------------------------------------ e T
CONTRACT TOTALS | $ 933, 316. 61| $ 954, 484. 41| $ 1,055, 862.56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 4770. 00000 4770. 00|

|

|

CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07039 8.000 M5 |  1500.00000 12000. 00| |
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  62500. 00000 62500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 52710 13.300 SYS | 47. 59000 632. 95| |
SI DEWALK, CONCRETE, REMOVE | | |
0005 202- 60820 217835.000 SYS | 0. 69000 150306. 15| |
SURFACE M LLING ASPHALT | | |
0006 203- 90014 9.920 STA | 638. 00000 6328. 96| |
LI NEAR GRADI NG | | |
0007 211- 07454 202.000 CYS | 22. 36000 4516. 72| |
STRUCTURE BACKFI LL | | |
0008 303- 07449 791.500 TON | 23. 00000 18204. 50| |
COVPACTED AGGREGATE, NO. 73 | | |
0009 304- 07490 2247.200 TON | 56. 53000 127034. 22| |
HVA PATCH NG TYPE B | | |
0010 304- 07493 441.120 TON | 53. 30000 23511. 70| |
HVA WDENI NG TYPE B | | |
0011 305- 98794 749.100 TON | 15. 00000 11236. 50| |
COMPACTED AGGREGATE FCR PATCHING 0, 53 | | |
0012 401- 06264 LUMP|  2800. 00000 2800. 00| |
PROFI LOGRAPH, HVA I | '
0013 401- 07321 16530. 000 TON | 35. 50000 586815. 00| |
QA HVA, 2, 64, SURFACE, 9.5 mm | | |

0014 406- 05520 54.340 TON | 150. 00000 8151. 00| |
ASPHALT FOR TACK COAT | | |
0015 604- 06069 13.300 SYS | 125. 42000 1668. 09 |
CURB RAMP, CONCRETE | | |
0016 605- 06140 689.000 LFT | 17. 40000 11988. 60| |
CURB AND GUTTER, CONCRETE | | |
0017 605- 94811 2.000 EACH 532. 00000 1064. 00| |
CURB TURNOUT | | |
0018 608- 04396 5.000 EACH 200. 00000 1000. 00 |
SHOULDER DRAI N | | |
0019 610- 07487 1730.000 TON | 59. 50000 102935. 00| |
HVA FCR APPROACHES, TYPE B | | |
0020 615- 06520 2.000 EACH 150. 00000 300. 00] |
|

MONUMENT,  RE- ESTABLI SH | |



LINE, THERMOPLASTIC, SOLID, YELLOWN 4 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 621- 06567 0.920 MG | 2. 00000 1. 84| |
VWATER | | |
0022 621-06575 230.000 SYS | 11. 80000 2714. 00| |
SODDI NG, NURSERY [ [ [
0023 715-03584 2.000 EACH 1090. 00000 2180. 00| |
SAFETY METAL END SECTION, 4:1, 18 IN | | |
0024 715-05121 160. 000 LFT | 36. 80000 5888. 00| |
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0025 720-01894 8.000 EACH 689. 00000 5512. 00| |
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0026 720- 44000 9.000 EACH 422. 00000 3798. 00| |
CASTI NG ADJUST TO GRADE | [ [
0027 720- 44296 2.000 EACH 740. 00000 1480. 00| |
CAP | NLET | | |
0028 720-99315 2.000 EACH 500. 00000 1000. 00| |
CLEAN EXI STI NG CATCH BASI NS | | [
0029 801- 06203 15694. 000 LFT | 0. 30000 4708. 20| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0030 801- 06207 15694. 000 LFT | 0. 80000 12555. 20| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0031 801- 06640 79. 000 EACH| 95. 00000 7505. 00| |
CONSTRUCTI ON SI GN, A | | |
0032 801-06775 LUWP| 40140. 00000 40140. 00| |
MAI NTAI NI NG TRAFFI C | | [
0033 802-91122 7.000 EACH 100. 00000 700. 00| |
SI GN, GROUND MOUNTED, RESET | | [
0034 808-06701 666. 000 LFT | 0. 28000 186. 48| |
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
IN I I I
0035 808- 06703 3722.000 LFT | 0. 28000 1042. 16| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0036 808- 06705 132. 000 LFT | 1. 25000 165. 00| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0037 808-06713 129504. 000 LFT | 0. 09000 11655. 36| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0038 808- 75240 15945. 000 LFT | 0. 28000 4464. 60| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0039 808- 75245 41292.000 LFT | 0. 28000 11561. 76| |
I
I

I'N. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 270 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 450, 116. 16 ROUTE : 1
CALL ORDER . 270 CONTRACT I D : RS-26462-A COUNTI ES : WELLS
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0040 808- 75274 435.000 LFT | 1. 25000 543. 75| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | |
0041 808- 75278 57.000 LFT | 1. 75000 99. 75| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0042 808- 75297 531.000 LFT | 4. 00000 2124. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0043 808- 75300 1892. 000 LFT | 1. 15000 2175. 80| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0044 808- 75320 31.000 EACH 65. 00000 2015. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0045 808- 75325 26. 000 EACH| 80. 00000 2080. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0046 808- 75996 1141.000 EACH 3. 00000 3423. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0047 808- 75998 1038. 000 EACH| 19. 00000 19722. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
0048 213-52830 3.000 CYS | 208. 00000 624. 00| |
FLOMBLE MORTAR | | |
0049 715-05208 32.000 LFT | 400. 00000 12800. 00| |
PIPE, TYPE 4, CRCULAR 15 IN | [ [
0050 716-96215 48.000 LFT | 140. 00000 6720. 00| |
PI PE, JACKED, 15 IN | [ [
0051 720- 45235 1.000 EACH 2500. 00000 2500. 00| |
CATCH BASI N, E7 | | [
0052 720-93472 2.000 EACH 1800. 00000 3600. 00| |
CATCH BASI N, A4 | | [
SECTI ON TOTALS | $ 1,313,448, 29| |

$ 1,313, 448. 29|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL CRDER : 280 OONTRACT D : RS-26463-A OOUNTI ES : KOSCI USKO
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/31/03 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 534300P
534300R
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,884,205 18 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,927,071.91 102. 2750%
3 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 2,030, 186. 10 107. 7476%
4 35-0997978 PHEND & BROWN, | NC. $ 2,134, 265.89 113. 2714%
| (1) 35- 1065659 | (2) 35-1139301 | (3) 35-1185040
| BROCKS CONSTRUCTI ON |E & B PAVING | NC. | N BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 06845 LUMP| 1565. 00000 1565. 00| 3300. 00000 3300. 00| 4100. 00000 4100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1350. 00000 8100. 00| 1275. 00000 7650. 00| 1825. 00000 10950. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  94000. 00000 94000. 00|  97000. 00000 97000.00|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 3049.000 m | 5. 64000 17196. 36| 5. 64000 17196. 36 5. 00000 15245. 00
GUARDRAI L, REMOVE | | |
0005 202- 02271 12.000 EACH 500. 00000 6000. 00| 162. 64000 1951. 68| 350. 00000 4200. 00
HEADWALL, REMOVE | |
0006 202- 02278 434.000 m | 25. 26000 10962. 84 7. 13000 3094. 42| 13. 00000 5642. 00
CURB, CONCRETE, REMOVE | |
0007 202- 60820 162698.000 n2 | 0. 01000 1626. 98| 0. 20000 32539. 60| 0. 20000 32539. 60
SURFACE M LLING ASPHALT | | |
0008 202- 93741 42.000 EACH 104. 00000 4368. 00| 104. 00000 4368. 00| 104. 00000 4368. 00
GUARD RAI L END TREATMENT, REMOVE | |
0009 203- 02080 0.855 km |  12969.08000 11088. 56 9810. 72000 8388.17|  10000. 00000 8550. 00
LI NEAR GRADI NG | | |
0010 211- 02050 135.000 n8 | 10. 99000 1483. 65| 8. 00000 1080. 00| 32. 00000 4320. 00
B BORROW | |
0011 303- 07449 1669.000 My | 14. 99000 25018. 31| 20. 00000 33380. 00| 12. 50000 20862. 50
COVPACTED AGGREGATE, NO 73 | | |
0012 304- 07507 7113.400 My | 27. 01000 192132. 93| 30. 00000 213402. 00| 27. 50000 195618. 50
WDENI NG WTH QU QA- HMA, 1, 64, BASE, | | |
25 mm I I I
0014 401- 06264 LUMP| 5230. 00000 5230. 00| 3000. 00000 3000. 00| 6500. 00000 6500. 00

PROFI LOGRAPH, HVA I I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 280 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1065659

| (2) 35-1139301
| BROCKS CONSTRUCTI ON |E & B PAVING | NC

(3) 35-1185040

I
| N BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 401- 07322 17297.000 My | 22.61000 391085. 17| 29. 00000 501613. 00| 29. 50000 510261. 50
QA-HVA, 3, 64, SURFACE, 9.5 nm | | |
0017 406- 05520 85.000 My | 212. 20000 18037. 00| 143. 26000 12177. 10| 225. 00000 19125. 00
ASPHALT FOR TACK COAT | | |
0018 601- 01625 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1600. 00000 3200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0019 601- 01626 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 2 [ | |
0021 601- 94689 40.000 EACH 1900. 00000 76000. 00| 2580. 82000 103232. 80| 4000. 00000 160000. 00
GUARDRAI L END TREATMENT, CS | | |
0022 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 900. 00000 1800. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0023 601- 99105 3063.860 m | 28. 14000 86217. 02| 28. 14000 86217. 02| 29. 00000 88851. 94
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610- 07487 1375.000 My | 52. 91000 72751. 25| 40. 00000 55000. 00| 48. 50000 66687. 50
HVA FOR APPROACHES, TYPE B | |
0026 611- 95023 7.000 EACH 105. 00000 735. 00| 150. 00000 1050. 00| 200. 00000 1400. 00
MAl LBOX ASSEMBLY, RESET | | |
0027 615- 06520 4.000 EACH 276. 00000 1104. 00| 150. 00000 600. 00| 250. 00000 1000. 00
MONUVENT, RE- ESTABLI SH | | |
0028 616- 02320 56.000 n2 | 3. 89000 217. 84 4. 85000 271. 60| 5. 00000 280. 00
GEOTEXTI LES | | |
0029 616- 06405 81.000 My | 31. 91000 2584. 71| 25. 45000 2061. 45| 30. 00000 2430. 00
Rl PRAP, REVETMENT | | |
0030 715- 05125 44.000 m | 292. 82000 12884. 08 272. 82000 12004. 08| 375. 00000 16500. 00
PIPE, TYPE 1, CIROULAR 750 nm [ [ [
0031 715- 05595 7.920 m | 834. 47000 6609. 00| 252. 04000 1996. 16| 57. 00000 451. 44
Pl PE EXTENSI ON, O ROULAR, 375 nm | | |
0032 715- 05596 4.270 m | 846. 45000 3614. 34| 204. 13000 871. 64| 85. 00000 362. 95
Pl PE EXTENSI ON, O ROULAR, 450 nm | | |
0033 715- 05597 2.440 m | 882. 03000 2152. 15] 203. 48000 496. 49| 140. 00000 341. 60
Pl PE EXTENSI ON, CI RCULAR, 600 nm | | |
0034 715- 05757 1.220 m | 977. 78000 1192. 89| 327. 78000 399. 89| 285. 00000 347.70
Pl PE EXTENSI ON, CI ROULAR, 900 nm | | |
0035 715-07071 2.000 EACH 1133. 55000 2267. 10| 909. 79000 1819. 58| 950. 00000 1900. 00
SAFETY METAL END SECTION, 4:1, 750 nm | | |
0036 715- 46005 17.000 EACH 324. 75000 5520. 75| 164. 99000 2804. 83| 200. 00000 3400. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 280 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1065659 (2) 35-1139301 (3) 35-1185040

| I
| BROOKS CONSTRUCTI ON | E & B PAVING | NC | NI BLOCK EXCAVATI NG, | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T e U

0037 715-46010 13. 000 EACH 362. 55000 4713. 15| 179. 79000 2337. 27| 250. 00000 3250. 00
Pl PE END SECTI ON, 450 mm | | |

0038 715-46020 6. 000 EACH 410. 50000 2463. 00| 218. 90000 1313. 40| 250. 00000 1500. 00
PI PE END SECTI ON, 600 mm | | |

0039 715-46040 2.000 EACH 630. 80000 1261. 60| 513. 23000 1026. 46| 500. 00000 1000. 00
PI PE END SECTI ON, 900 mm | | |

0040 720- 44000 7.000 EACH 385. 25000 2696. 75| 297. 90000 2085. 30| 225. 00000 1575. 00
CASTI NG ADJUST TO GRADE | |

0041 801- 06203 1600.000 m | 6. 56000 10496. 00| 0. 70000 1120. 00| 0. 75000 1200. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0042 801-06207 1602.000 m | 6. 56000 10509. 12| 3. 00000 4806. 00| 5. 50000 8811. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |

0043 801- 06640 64.000 EACH 150. 00000 9600. 00| 150. 00000 9600. 00| 104. 00000 6656. 00
CONSTRUCTI ON SIGN, A | | |

0044 801-06775 LUWP|  307274. 70000 307274. 70| 71800. 00000 71800. 00| 73000. 00000 73000. 00
MAI NTAI NI NG TRAFFI C | |

0045 802-91122 18.000 EACH 80. 00000 1440. 00| 100. 00000 1800. 00| 85. 00000 1530. 00
SI GN, GROUND MOUNTED, RESET | |

0046 804-06771 5.000 EACH 18. 00000 90. 00| 25. 00000 125. 00| 19. 00000 95. 00
DELI NEATOR PCST, FLEXI BLE | | |

0047 805- 06592 130.000 m | 29. 52000 3837. 60| 28. 00000 3640. 00| 28. 00000 3640. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |

0048 805- 78470 875.000 m | 0. 45000 393. 75| 0. 66000 577. 50| 0. 66000 577.50
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |

0049 805- 78510 385.000 m | 1. 64000 631. 40| 1. 95000 750. 75| 1. 95000 750. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0050 805- 78795 272.000 m | 19. 68000 5352. 96| 14. 45000 3930. 40| 14. 45000 3930. 40
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0051 805- 78800 4.000 EACH 450. 00000 1800. 00| 470. 00000 1880. 00| 475. 00000 1900. 00
S| GNAL DETECTOR HQOUSI NG | NSTALL | |

0052 805-92951 1.000 EACH 450. 00000 450. 00| 275. 00000 275. 00| 275. 00000 275.00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |

0053 808- 06695 142.000 m | 2. 65000 376. 30| 2. 65000 376. 30| 2. 65000 376. 30
LI NE, PAINT, SCLID, WH TE, 125 mmfor | | |
Parking Stalls | | |

0054 808- 06703 124.000 m | 0. 88000 109. 12] 0. 88000 109. 12] 0. 88000 109. 12
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |

0055 808-06713 28960.000 m | 0. 27000 7819. 20| 0. 27000 7819. 20| 0. 27000 7819. 20
LINE, PAINT, SOLID, WHITE, 100 mm | | |

0056 808-74815 23.000 m | 6. 00000 138. 00| 6. 00000 138. 00| 6. 00000 138.00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
CROSSWALK LINE, 300 mm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 280 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35-1065659 (2) 35-1139301 (3) 35-1185040

I I
| BROOKS CONSTRUCTI ON | E & B PAVING | NC | NI BLOCK EXCAVATI NG, | NC.

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0057 808- 75240 3971.000 m | 0. 88000 3494. 48| 0. 88000 3494. 48| 0. 88000 3494. 48

LI NE, THERMOPLASTI C, BROKEN, YELLOW | |

100mMm | |
0058 808- 75245 13024.000 m | 0. 88000 11461. 12 0. 88000 11461. 12| 0. 88000 11461. 12

LI NE, THERMOPLASTIC, SCLID, YELLOW | |

100mm |
0059 808- 75274 200.000 m | 4. 00000 800. 00 4. 00000 800. 00| 4. 00000 800. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLON CROSSHATCH LINE, 200 nm |

I
I
I
|
I
|
I
I|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
|
I
|
I
II
I
I

0060 808- 75278 40.000 m | 6. 00000 240. 00 6. 00000 240. 00| 6. 00000 240. 00
SOLID, YELLON CROSSHATCH LINE, 300 rm | |

0061 808- 75297 63.000 m | 12. 00000 756. 00 12. 00000 756. 00| 12. 00000 756. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 mm | |

0062 808- 75320 5.000 EACH 55. 00000 275. 00 55. 00000 275. 00| 55. 00000 275. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0063 808- 75325 5.000 EACH 75. 00000 375. 00 75. 00000 375. 00| 75. 00000 375. 00

PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |

0064 808- 75340 4.000 EACH 275. 00000 1100. 00| 275. 00000 1100. 00| 275. 00000 1100. 00
PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD, RXR | | |

0065 808- 75996 959. 000 EACH| 2. 60000 2493. 40| 2. 40000 2301. 60| 2.00000 1918. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0066 808- 75998 959.000 EACH 17. 00000 16303. 00| 17. 00000 16303. 00| 19. 00000 18221. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0067 808- 97222 3.000 EACH 25. 00000 75. 00| 25. 00000 75. 00| 25. 00000 75. 00

PAVEMVENT MESSAGE MARKI NGS, PAI NT, | | I
HANDI CAP SYMBCL [ | |
I

0068 304- 07489 200.000 My 75. 67000 15134. 00| 59. 95000 11990. 00| 45. 00000 9000. 00
HVA PATCH NG TYPE A | | |

0069 601- 01846 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | [ |

0070 605- 06120 434.000 m | 28. 22000 12247. 48| 28. 21000 12243. 14| 36. 00000 15624. 00
CURB, CONCRETE | |

0071 401-07638 20432.000 My | 18. 41000 376153. 12| 26. 00000 531232. 00| 29. 00000 592528. 00
QU QA-HVA, 3, 64, |NTERMVEDI ATE, 12.5 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 280 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | E & B PAVING | NC | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0072 202-90277 1.000 EACH 250. 00000 250. 00| 200. 00000 200. 00| 200. 00000 200. 00
DETECTCR HOUSI NG, REMOVE | | |
0073 805-01842 2.000 EACH 650. 00000 1300. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
HANDHOLE, SI GNAL | | [
0074 805-01843 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000 250. 00

S| GNAL HANDHOLE ADJUST TO GRADE [

I
SECTI ON TOTALS [ $ 1,884,205 18

$ 1,884,205.18

I
$ 1,927,071.91] $ 2,030, 186. 10

$ 1,927,071.91] $ 2,030, 186. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 280 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105- 06845 LUWP| 10000. 00000 10000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 6.000 MG | 1500. 00000 9000. 00| |
FI ELD OFFICE, B [ [ [
0003 110-01001 LUWP|  105000. 00000 105000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 3049.000 m | 6. 00000 18294. 00| |
GUARDRAI L, REMOVE | | [
0005 202-02271 12.000 EACH 600. 00000 7200. 00|
HEADWALL, REMOVE | | [
0006 202-02278 434.000 m | 5. 00000 2170. 00| |
CURB, CONCRETE, REMOVE | [ |
0007 202-60820 162698. 000 n2 | 0. 40000 65079. 20| |
SURFACE M LLI NG, ASPHALT | [ [
0008 202-93741 42.000 EACH 104. 00000 4368. 00|
GUARD RAI L END TREATMENT, REMOVE | [ [
0009 203- 02080 0.855 km | 11000. 00000 9405. 00| |
LI NEAR GRADI NG | [ [
0010 211- 02050 135.000 n8 | 10. 00000 1350. 00| |
B BORROW [ | |
0011 303-07449 1669.000 My | 16. 50000 27538. 50| |
COVPACTED AGGREGATE, NO. 73 | | [
0012 304- 07507 7113. 400 | 33. 00000 234742. 20| |
WDENI NG WTH QO QA-HVA, 1, 64, BASE, | | |
25 mm I I I
0014 401- 06264 LUMP| 8000. 00000 8000. 00| |
PROFI LOGRAPH, HMVA | | [
0015 401-07322 17297.000 MWy | 34. 00000 588098. 00| |
QX QM- HVA, 3, 64, SURFACE, 9.5 mm | | [
0017 406- 05520 85.000 My | 148. 00000 12580. 00| |
ASPHALT FOR TACK COAT | | |
0018 601-01625 2.000 EACH 1600. 00000 3200. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0019 601-01626 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0021 601- 94689 40. 000 EACH 2700. 00000 108000. 00| |
I

GUARDRAI L END TREATMENT, OS



TEMPORARY PAVEMENT MARKI NG REMOVABLE,

100 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 280 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 001, 466. 76 ROUTE : 13
CALL ORDER . 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0022 601-97774 2.000 EACH 900. 00000 1800. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0023 601-99105 3063.860 m | 28. 14000 86217. 02| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07487 1375.000 My | 62. 50000 85937. 50| |
HVA FOR APPROACHES, TYPE B | | |
0026 611-95023 7.000 EACH 140. 00000 980. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0027 615- 06520 4.000 EACH 200. 00000 800. 00| |
MONUMENT, RE- ESTABLI SH | | |
0028 616- 02320 56.000 nm2 | 2. 00000 112. 00| |
GEOTEXTI LES | | |
0029 616- 06405 81.000 My | 48. 00000 3888. 00| |
Rl PRAP, REVETNMENT | [ [
0030 715-05125 44.000 m | 290. 00000 12760. 00| |
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0031 715- 05595 7.920 m | 790. 00000 6256. 80| |
PI PE EXTENSI ON, Cl ROULAR, 375 nmm | | [
0032 715- 05596 4.270 m | 810. 00000 3458. 70| |
PI PE EXTENSI ON, Cl ROULAR, 450 nm | | [
0033 715- 05597 2.440 m | 920. 00000 2244. 80| |
Pl PE EXTENSI ON, Cl RCULAR, 600 nm | | |
0034 715- 05757 1.220 m | 870. 00000 1061. 40| |
Pl PE EXTENSI ON, Cl RCULAR, 900 nm | | |
0035 715-07071 2.000 EACH 930. 00000 1860. 00| |
SAFETY METAL END SECTION, 4:1, 750 mm | | |
0036 715-46005 17.000 EACH| 180. 00000 3060. 00| |
PI PE END SECTI ON, 375 mm | | |
0037 715-46010 13. 000 EACH| 240. 00000 3120. 00| |
PI PE END SECTI ON, 450 mm | | |
0038 715-46020 6.000 EACH 335. 00000 2010. 00| |
PI PE END SECTION, 600 mm | | [
0039 715-46040 2.000 EACH 535. 00000 1070. 00| |
PI PE END SECTION, 900 mm | | [
0040 720- 44000 7.000 EACH 300. 00000 2100. 00| |
CASTI NG ADJUST TO GRADE | [ |
0041 801- 06203 1600.000 m | 1. 00000 1600. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0042 801- 06207 1602.000 m | 3. 20000 5126. 40| |
I I
| |



TRANSVERSE MARKI NGS, THERMOPLASTI C, [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACE : 280 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 001, 466. 76 RQUTE : 13
CALL ORDER : 280 CONTRACT I D : RS-26463-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-0997978 | |
| PHEND & BROM, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0043 801- 06640 64.000 EACH 72. 00000 4608. 00| |
CONSTRUCTI ON SIGN, A | | |
0044 801-06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0045 802-91122 18. 000 EACH 150. 00000 2700. 00| |
SI G\, GROUND MOUNTED, RESET | | |
0046 804-06771 5.000 EACH 25. 00000 125. 00| |
DELI NEATOR POST, FLEXI BLE | | |
0047 805- 06592 130.000 m | 28. 00000 3640. 00| |
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0048 805- 78470 875.000 m | 0. 66000 577. 50| |
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0049 805- 78510 385.000 m | 1. 95000 750. 75| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0050 805- 78795 272.000 m | 14. 45000 3930. 40| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0051 805- 78800 4.000 EACH 470. 00000 1880. 00| |
S| GNAL DETECTOR HOUSI NG | NSTALL | |
0052 805-92951 1.000 EACH 275. 00000 275. 00| |
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0053 808- 06695 142.000 m | 2. 65000 376. 30| |
LI NE, PAINT, SQLID, WH TE, 125 mmfor | | |
Parking Stalls | | |
0054 808- 06703 124.000 m | 0. 88000 109. 12] |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm] | |
0055 808-06713 28960.000 m | 0. 27000 7819. 20| |
LINE, PAINT, SCLID, WHI TE, 100 nm | |
0056 808- 74815 23.000 m | 6. 00000 138. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI'NE, 300 nm | |
0057 808- 75240 3971.000 m | 0. 88000 3494. 48| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0058 808- 75245 13024.000 m | 0. 88000 11461. 12| |
LI NE, THERMOPLASTIC, SCLID, YELLOWN | | |
100mM | |
0059 808- 75274 200.000 m | 4.00000 800. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 200 nm | | |
0060 808- 75278 40.000 m | 6. 00000 240. 00| |
I I
| |

SOLI D, YELLOWN CROSSHATCH LINE, 300 nm |



ENG NEER S ESTI MATE: $ 3, 001, 466. 76

CALL ORDER @ 280

LETTI NG DATE : 01/22/03 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : RS-26463-A

RQUTE : 13

DATE : 01/28/03
PAGE : 280 -9

COUNTI ES . KOSCI USKO

DI STRI CT : FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (4) 35-0997978
| PHEND & BROWN, | NC.

0061 808- 75297 63. 000
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600 mm

0062 808- 75320 5. 000
PAVEMENT MESSAGE MARKI NGS,

m |

EACH
I

THERMOPLASTI C,  LANE | NDI CATI ON' ARROW

0063 808- 75325 5. 000
PAVEMENT MESSAGE MARKI NGS
THERMOPLASTI C, WORD ( ONLY)

0064 808- 75340 4.000
PAVEMENT MESSAGE MARKI NGS
THERMOPLASTI C, WORD, RXR

0065 808- 75996 959. 000
SNOWPLOAABLE RAI SED PAVEMENT MARKER,
REMOVE

0066 808- 75998 959. 000
SNOANPLOMBLE RAI SED PAVEMENT NMARKER
0067 808-97222 3. 000

PAVEMENT MESSAGE MARKI NGS, PAI NT,
HANDI CAP SYMBCL

0068 304-07489 200. 000
HVA PATCHI NG TYPE A
0069 601-01846 1. 000

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

0070 605-06120 434. 000
CURB, CONCRETE

0071 401-07638 20432. 000
QT QA-HVA, 3, 64, | NTERMEDI ATE, 12.5

0072 202-90277 1. 000
DETECTCR HOUSI NG REMOVE

0073 805-01842 2. 000
HANDHOLE, SI GNAL

0074 805-01843 1. 000

S| GNAL HANDHOLE ADJUST TO GRADE
SECTI ON TOTALS

EACH
I

I
EACH
I

I
EACH

I
EACH

EACH|
I

I
- |
EACH
I

g 3

I
I
|
[
mm |
EACH|

UNI'T PR CE AMOUNT]|
12. 00000 756. 00|

|

55. 00000 275. 00|

|

75. 00000 375. 00|

|

275. 00000 1100. 00|
|

3. 50000 3356. 50|

I

19. 00000 18221. 00|

I

100. 00000 300. 00|
|

74. 00000 14800. 00|

I

1700. 00000 1700. 00|
|

36. 00000 15624. 00|

I

28. 00000 572096. 00|

|

200. 00000 200. 00|
I

600. 00000 1200. 00|
I

250. 00000 250. 00|
[

$ 2,134, 265. 89|

$ 2,134, 265.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 390, 148. 55 ROQUTE : US 20
CALL ORDER . 290 CONTRACT I D : RS-26537-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 230800A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $  324,404.35 100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $  405,622.85 125. 0361%
3 35-1065659 BROCKS CONSTRUCTI ON $  471,873.35 145. 4583%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUWP| 1000. 00000 1000.00]  20000. 00000 20000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1200. 00000 7200. 00| 1800. 00000 10800. 00| 1400. 00000 8400. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  20000. 00000 20000. 00|  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 17000. 000 SYS | 1. 25000 21250. 00| 2. 50000 42500. 00| 1. 60000 27200. 00
SURFACE M LLING ASPHALT | | |
0005 202- 98488 6.000 EACH 200. 00000 1200. 00| 180. 00000 1080. 00| 90. 00000 540. 00
Pl PE END SECTI ON, REMOVE | | |
0006 303- 07449 2000.000 TON | 18. 00000 36000. 00| 2. 00000 4000. 00| 9. 00000 18000. 00
COVPACTED AGGREGATE, NO 73 | | |
0008 404- 05511 17000. 000 SYS | 1. 20000 20400. 00| 2. 50000 42500. 00| 1. 90000 32300. 00
SEAL COAT, 2 | |
0009 406- 05520 10. 000 TON | 250. 00000 2500. 00| 375. 00000 3750. 00| 150. 00000 1500. 00
ASPHALT FOR TACK COAT | | |
0010 506- 06333 26.700 SYS | 90. 00000 2403. 00| 120. 00000 3204. 00| 135. 00000 3604. 50
PCCP PATCHI NG, FULL DEPTH | | |
0011 507- 07479 600. 000 TON | 138. 00000 82800. 00| 143. 00000 85800. 00| 305. 00000 183000. 00
HVA PARTI AL DEPTH PATCH | | |
0012 602- 06729 180.000 EACH 4. 00000 720. 00| 4.00000 720. 00| 4.00000 720. 00
BARRI ER DELI NEATCR | |
0013 612- 04315 20.000 TON | 810. 00000 16200. 00 810. 00000 16200. 00| 810. 00000 16200. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0014 612- 60410 320.000 EACH 7. 25000 2320. 00| 7. 25000 2320. 00| 7. 25000 2320. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0015 715- 01662 750. 000 LFT | 3. 75000 2812. 50| 3. 00000 2250. 00| 8. 50000 6375. 00

PIPE CLEANING 12 INTO 48 IN DA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 390, 148. 55 ROQUTE : US 20
CALL ORDER . 290 CONTRACT I D : RS-26537-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 715- 46000 4.000 EACH 400. 00000 1600. 00| 250. 00000 1000. 00| 160. 00000 640. 00
PI PE END SECTION, 12 IN. | | |
0017 715- 46005 1.000 EACH 500. 00000 500. 00| 275. 00000 275. 00| 185. 00000 185. 00
PI PE END SECTION, 15 IN. | | [
0018 715- 46040 1.000 EACH 750. 00000 750. 00| 725. 00000 725. 00| 530. 00000 530. 00
PI PE END SECTION, 36 IN. | | [
0019 801-01093 4.000 EACH 900. 00000 3600. 00| 900. 00000 3600. 00| 900. 00000 3600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0020 801- 06640 12. 000 EACH 60. 00000 720. 00| 60. 00000 720. 00| 60. 00000 720. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUWP| 16000. 00000 16000. 00| 12000. 00000 12000. 00| 11610. 00000 11610. 00
MAI NTAI NI NG TRAFFI C | | |
0022 801-09133 5.000 EACH 2795. 00000 13975. 00| 2795. 00000 13975. 00| 2795. 00000 13975. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0023 808- 03002 3250. 000 LFT | 0. 35000 1137. 50| 0. 35000 1137. 50| 0. 35000 1137. 50
LI NE, EPOXY, BROKEN, WH TE, 4 IN. | | [
0024 808- 03631 20861. 000 LFT | 0. 35000 7301. 35| 0. 35000 7301. 35| 0. 35000 7301. 35
LINE, EPOXY, SOLID, WHTE, 4 IN | | |
0025 808- 03632 12537.000 LFT | 0. 35000 4387. 95| 0. 35000 4387. 95| 0. 35000 4387. 95
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0026 808- 05534 5457.000 LFT | 0. 65000 3547. 05| 0. 65000 3547. 05| 0. 65000 3547. 05
LI NE, EPOXY, SCOLID, WHITE, 8 IN. | |
0027 808- 05535 620. 000 LFT | 9. 00000 5580. 00| 9. 00000 5580. 00| 9. 00000 5580. 00
TRANSVERSE MARKI NGS, EPOXY, SOLI D, [ | [
VWH TE, CROSSHATCH LINE, 24 IN. | | [
0029 401-07395 1750. 000 TON | 30. 00000 52500. 00| 55. 00000 96250. 00| 50. 00000 87500. 00
Q- HVA, 1, 70, | NTERMVEDI ATE, 19.0 nm | | |
SECTI ON TOTALS | $ 324, 404. 35| $ 405, 622. 85| $ 471, 873. 35
__________________________________________ o
CONTRACT TOTALS | $ 324, 404. 35| $ 405, 622. 85| $ 471,873. 35




I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 01/28/ 03
PAGE : 310 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 445, 858.54 ROUTE : 13
CALL CRDER : 310 CONTRACT ID : RS- 26585- A COUNTI ES : ELKHART
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 06/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 552000J
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOV BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  323,714.60 100. 0000%
2 35-1185040 NI BLOOK EXCAVATI NG | NC. $ 335 547.63 103. 6553%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 342 413.96 105. 7764%
4 35-0997978 PHEND & BROM, | NC. $  371,079.65 114. 6317%
5  35-1139301 E & B PAVING INC $ 432, 609.35 133. 6391%
| (1) 35- 1065659 | (2) 35-1185040 [(3) 35-0918397
| BROCKS CONSTRUCTI ON | N'BLOCK EXCAVATING INC. | R ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 6.000 MXS |  1500.00000 9000.00]  1990. 00000 11940.00]  1800. 00000 10800. 00
FIELD CFFICE, B | |
0002 110- 01001 LUMP|  16100. 00000 16100.00]  16500. 00000 16500.00]  16835. 00000 16835. 00
MOBI LI ZATI ON AND DENCBI LI ZATI ON | |
0003 202- 60820 60639. 000 SYS | 0. 15000 9095. 85| 0. 32000 19404, 48] 0. 25000 15159. 75
SURFACE M LLING ASPHALT | | |
0004 202- 74035 2.000 EACH| 25. 00000 50. 00| 27. 00000 54. 00| 25. 00000 50. 00
SIGN, REMOVE | | |
0005 303- 04075 400.000 TON | 11. 00000 4400. 00| 14. 50000 5800. 00| 15. 00000 6000. 00
COVPACTED AGGREGATE, O, 73 | | |
0006 304- 07490 611.000 TON | 63. 00000 38493. 00| 52. 95000 32352. 45 64. 60000 39470. 60
HVA PATCHI NG TYPE B | | |
0007 401- 06264 LUMP|  1000. 00000 1000.00]  1620. 00000 1620.00]  1300. 00000 1300. 00
PROFI LOGRAPH, HMVA I | |
0008 401- 07322 5219.000 TON | 32. 00000 167008. 00| 31. 00000 161789. 00| 33. 00000 172227. 00
QA-HVA, 3, 64, SURFACE, 9.5 mm | | |
0009 406- 05520 20.000 TON | 150. 00000 3000. 00| 100. 00000 2000. 00] 400. 00000 8000. 00
ASPHALT FOR TACK COAT | | |
0010 610- 07487 350.000 TON | 59. 00000 20650. 00| 60. 00000 21000. 00| 59. 84000 20944. 00
HVA FCR APPROACHES, TYPE B | | |
0011 615- 06520 8.000 EACH| 275. 00000 2200. 00| 450. 00000 3600. 00| 150. 00000 1200. 00
MONUNENT,  RE- ESTABLI SH | | |
0012 715-91219 50.000 LFT | 125. 00000 6250. 00| 215. 00000 10750. 00| 133. 74000 6687. 00
PI PE, POLYETHYLENE LINER 40 IN | | |
0013 801- 06203 2900.000 LFT | 0. 50000 1450. 00| 0. 22000 638. 00| 0. 50000 1450. 00

TEMPORARY PAVEMENT MARKING, 4 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 310 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 858. 54 ROUTE : 13
CALL ORDER . 310 CONTRACT I D : RS-26585-A COUNTI ES : ELKHART
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801- 06207 2900. 000 LFT | 0. 70000 2030. 00| 0. 92000 2668. 00| 0. 92000 2668. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0015 801- 06640 24.000 EACH 76. 00000 1824. 00| 96. 00000 2304. 00| 76. 00000 1824. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 13000. 00000 13000. 00] 13000. 00000 13000. 00 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | |
0017 802-05704 13.000 LFT | 15. 00000 195. 00| 16. 20000 210. 60 8. 65000 112. 45
SI GN PCST, SQUARE, 1, UNREI NFORCED |
ANCHOR BASE | [
0018 802- 76035 9.000 SFT | 15. 00000 135. 00| 16. 20000 145. 80 14. 49000 130. 41

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.100 IN. TH CKNESS | |

SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
REMOVE |

|
I
|
I
[
I
|
0019 805- 01843 4.000 EACH 325. 00000 1300. 00| 351. 00000 1404. 00| 325. 00000 1300. 00
SI GNAL HANDHOLE ADJUST TO GRADE | |
0020 805- 78470 115.000 LFT | 0. 35000 40. 25 0. 38000 43. 70| 0. 35000 40. 25
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | [
0021 805- 78795 40.000 LFT | 15. 00000 600. 00| 16. 20000 648. 00| 15. 00000 600. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 805- 92951 3.000 EACH 125. 00000 375. 00| 135. 00000 405. 00| 125. 00000 375. 00
SI GNAL DETECTCR HOUSI NG ADJUST TO GRADE | |
0023 808- 06713 60250. 000 LFT | 0. 08200 4940. 50| 0. 09000 5422. 50| 0. 08000 4820. 00
LINE, PAINT, SOLID, WM TE, 4 IN | | |
0024 808- 75240 3300. 000 LFT | 0. 28000 924. 00| 0. 30000 990. 00| 0. 28000 924. 00
LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 | |
I'N. [ [ |
0025 808- 75245 14300. 000 LFT | 0. 28000 4004. 00| 0. 30000 4290. 00| 0. 28000 4004. 00
LI NE, THERMOPLASTIC, SCLID, YELLOW 4 | [ |
I'N. [ | |
0026 808- 75297 180. 000 LFT | 3. 25000 585. 00| 3. 51000 631. 80| 3. 25000 585. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | | [
0027 808- 75320 14.000 EACH 55. 00000 770. 00| 59. 40000 831. 60| 55. 00000 770. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | | |
0028 808- 75325 10. 000 EACH| 75. 00000 750. 00| 81. 00000 810. 00| 75. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | I |
0029 808- 75996 630.000 EACH| 3. 50000 2205. 00| 3. 25000 2047. 50| 4. 00000 2520. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 310 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 858. 54 ROUTE : 13
CALL ORDER . 310 CONTRACT I D : RS-26585-A COUNTI ES : ELKHART
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0918397
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 808- 75998 630. 000 EACH| 18. 00000 11340. 00| 19. 44000 12247. 20| 17. 25000 10867. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 323, 714. 60| $ 335, 547. 63| $ 342, 413. 96
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 323, 714. 60| $ 335, 547. 63| $ 342, 413. 96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 310 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 858. 54 ROUTE : 13
CALL ORDER . 310 CONTRACT I D : RS-26585-A COUNTI ES : ELKHART
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1139301 [
| PHEND & BROWN, | NC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

I
300. 00000 1800. 00| 1600. 00000 9600. 00

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |

|

0001 105- 07039 6.000 MXS | |
FI ELD OFFI CE, B [ | [
0002 110-01001 LUMP|  18000. 00000 18000. 00|  21600. 00000 21600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 60639. 000 SYS | 0. 60000 36383. 40| 0. 40000 24255. 60|
SURFACE M LLI NG ASPHALT | | [
0004 202- 74035 2.000 EACH| 25. 00000 50. 00| 300. 00000 600. 00|
SI N, REMOVE | | [
0005 303- 04075 400.000 TON | 19. 00000 7600. 00| 23. 00000 9200. 00|
COVPACTED AGGREGATE, O 73 | | [
0006 304- 07490 611.000 TON | 67. 00000 40937. 00| 75. 00000 45825. 00|
HVA PATCH NG TYPE B | | |
0007 401- 06264 LUWP| 5000. 00000 5000. 00| 2700. 00000 2700. 00|
PROFI LOGRAPH, HMVA | | [
0008 401- 07322 5219.000 TON | 35. 00000 182665. 00| 44. 00000 229636. 00|
Q- HVA, 3, 64, SURFACE, 9.5 mm | | [

0009 406- 05520 20.000 TON | 164. 00000 3280. 00| 125. 00000 2500. 00|
ASPHALT FOR TACK COAT | | [
0010 610- 07487 350.000 TON | 65. 00000 22750. 00| 105. 00000 36750. 00|
HVA FOR APPROACHES, TYPE B | | [
0011 615- 06520 8.000 EACH| 200. 00000 1600. 00| 250. 00000 2000. 00|
MONUVENT, RE- ESTABLI SH | | [
0012 715-91219 50.000 LFT | 140. 00000 7000. 00| 195. 03000 9751. 50|
Pl PE, POLYETHYLENE LI NER 40 IN. | | |
0013 801- 06203 2900.000 LFT | 0. 50000 1450. 00| 0. 20000 580. 00|
TEMPORARY PAVEMENT MARKI NG 4 IN. | | [
0014 801- 06207 2900. 000 LFT | 0. 80000 2320. 00| 0. 40000 1160. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0015 801- 06640 24.000 EACH 89. 00000 2136. 00| 85. 00000 2040. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP|  10000. 00000 10000. 00|  12080. 00000 12080. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 802- 05704 13.000 LFT | 20. 00000 260. 00| 15. 00000 195. 00|
SI GN PCST, SQUARE, 1, UNREI NFORCED | | [
ANCHOR BASE |

I

|

I

| I

0018 802- 76035 9.000 SFT | 15. 00000 135. 00| 35. 00000 315.00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 310 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 858. 54 ROUTE : 13
CALL ORDER . 310 CONTRACT I D : RS-26585-A COUNTI ES : ELKHART
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-0997978
| PHEND & BROWN, | NC.

(5) 35-1139301 |
E & B PAVING |NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 805- 01843 4.000 EACH 325. 00000 1300. 00| 450. 00000 1800. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0020 805- 78470 115.000 LFT | 0. 35000 40. 25 0. 15000 17. 25|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0021 805- 78795 40.000 LFT | 15. 00000 600. 00| 6. 00000 240. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0022 805- 92951 3.000 EACH 125. 00000 375. 00 100. 00000 300. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0023 808- 06713 60250. 000 LFT | 0. 08000 4820. 00 0. 04000 2410. 00|
LINE, PAINT, SOLID, WHITE, 4 IN. |
0024 808- 75240 3300.000 LFT | 0. 28000 924. 00 0. 18000 594. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
N | |
0025 808- 75245 14300. 000 LFT | 0. 28000 4004. 00 0. 18000 2574. 00|
I'N. |
0026 808- 75297 180.000 LFT 3. 25000 585. 00 3. 25000 585. 00|

STCP LINE, 24 IN.

|
I
I
I
I
I
|
I
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
I I
' |
|
I
I

0027 808- 75320 14.000 EACH 55. 00000 770. 00 55. 00000 770. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0028 808- 75325 10. 000 EACH| 75. 00000 750. 00 75. 00000 750. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |

0029 808- 75996 630.000 EACH| 3. 50000 2205. 00| 3. 70000 2331. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0030 808- 75998 630.000 EACH 18. 00000 11340. 00| 15. 00000 9450. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 371, 079. 65| $ 432, 609. 35|

------------------------------------------ o

CONTRACT TOTALS | $ 371, 079. 65| $ 432, 609. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 290, 845. 40 ROQUTE : SR 71
CALL ORDER . 320 CONTRACT I D : RS-26635-A COUNTI ES : BENTON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 315600A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 820, 451. 81 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 874, 568. 95 106. 5960%
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 2742. 08000 2742. 08| 7500. 00000 7500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 5.000 MOS | 2049. 25000 10246. 25| 2100. 00000 10500. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  35527. 11000 35527.11]  43700. 00000 43700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 84939. 000 SYS | 0. 17000 14439. 63| 0. 45000 38222. 55|
SURFACE M LLING ASPHALT | | |
0005 303- 07449 2332.000 TON | 14. 28000 33300. 96| 15. 50000 36146. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0006 304- 07489 20.000 TON | 235. 15000 4703. 00| 275. 00000 5500. 00|
HVA PATCH NG TYPE A | | |
0007 304- 07492 100. 000 TON | 69. 80000 6980. 00| 105. 00000 10500. 00|
HVA WDEN NG TYPE A | | |
0009 401- 07320 6803.000 TON | 32. 75000 222798. 25| 33. 50000 227900. 50|
QU QA-HWVA, 1, 64, SURFACE, 9.5 mm | | [
0010 401- 07370 9202.000 TON | 30. 38000 279556. 76| 29. 50000 271459. 00|
QX QM- HVA, 1, 64, |NTERVEDIATE, 12.5 mm | | [
0011 402- 07450 324.000 TON | 90. 68000 29380. 32| 49. 00000 15876. 00|
HVA, TYPE A, WEDGE AND LEVEL | | |
0012 406- 05520 43.800 TON | 141. 51000 6198. 14| 175. 00000 7665. 00|
ASPHALT FOR TACK COAT | | |
0013 610- 07486 1359. 000 TON | 77. 24000 104969. 16| 55. 00000 74745. 00|
HVA FOR APPROACHES, TYPE A | | |
0014 615- 06505 7.000 EACH 1390. 37000 9732. 59| 920. 00000 6440. 00|
MONUMENT, B | | |
0015 715-03403 44.000 LFT | 60. 45000 2659. 80| 100. 00000 4400. 00|
Pl PE, POLYETHYLENE LI NER, 15 IN. | [ [
0016 720- 44000 1.000 EACH 757. 58000 757. 58] 500. 00000 500. 00|

CASTING ADJUST TO GRADE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 290, 845. 40

CALL ORDER . 320 CONTRACT ID :
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT :
SET- AS| DE :

RS- 26635- A
CRAWFCRDSVI LLE DI STRI CT

RQUTE :

COUNTI ES

DATE : 01/28/03
PAGE : 320 -2

SR 71
BENTON

| (1) 35-0918397

| R'ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =
0018 801- 06203 8188.000 LFT | 0. 60000
TEMPORARY PAVEMENT MARKING, 4 I N
0019 801- 06207 4094.000 LFT | 1. 06000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN. |
0020 801- 06640 28.000 EACH 125. 00000
CONSTRUCTI ON SI GN, A |
0021 801-06775 LUMP|  30353. 28000
MAI NTAI NI NG TRAFFI C
0022 808- 06712 8691.000 LFT | 0. 14000
LINE, PAINT, BROKEN, YELLOWN 4 IN. |
0023 808- 06713 71986.000 LFT | 0. 14000
LINE, PAINT, SOLID, WHITE, 4 IN.
0024 808- 06714 14712.000 LFT | 0. 14000
LINE, PAINT, SOLID, YELLOW 4 IN
SECTI ON TOTALS | $
__________________________________________ o e e e e e e e e e e m e e =
CONTRACT TOTALS | $

| (2) 35-1917625

4912. 80

I
4339. 64
I

I
3500. 00

I
30353. 28

|
1216. 74

|
10078. 04

2059. 68

UNI T PRI CE

6550.

0. 80000

1. 40000

73. 00000
89650. 00000
0. 10000

0. 10000

0. 10000

5731.

2044

89650

869.

I
| M LESTONE CONTRACTCRS, L.P. |

40|

I
60
I
|

. 00

. 00|

10

UNT PRI CE AMOUNT




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 449, 000. 00 ROUTE : SR 14
CALL ORDER : 330 CONTRACT 1D : RS-26687-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 460200D
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1065659 BROCKS CONSTRUCTI ON $ 975, 011. 54 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,193,035.78 122.3611%
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUNP| 2460. 00000 2460. 00| 2400. 00000 2400. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 6.000 MOS | 1375. 00000 8250. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  48700. 00000 48700.00]  59000. 00000 59000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 1331.500 LFT | 1. 90000 2529. 85| 2.30000 3062. 45|
GUARDRAI L, REMOVE | | |
0005 202- 60820 128948.000 SYS | 0. 27000 34815. 96| 0. 40000 51579. 20|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 93741 14.000 EACH| 325. 00000 4550. 00| 150. 00000 2100. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203-90014 1.500 STA | 870. 00000 1305. 00| 925. 06000 1387. 59|
LI NEAR GRADI NG | | |
0008 211- 07454 35.000 CYS | 8. 75000 306. 25| 10. 20000 357. 00|
STRUCTURE BACKFI LL | | |
0009 303- 04075 912.890 TON | 12. 00000 10954. 68| 13. 95000 12734. 82|
COVPACTED AGGREGATE, O, 73 | | |
0010 304- 07491 1933.000 TON | 43. 20000 83505. 60| 50. 00000 96650. 00|
HVA PATCH NG, TYPE C | | |
0011 304- 07494 171.930 TON | 31. 15000 5355. 62| 50. 00000 8596. 50|
HVA W DENI NG, TYPE C | | |
0012 401- 06264 LUMP| 2590. 00000 2590. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HWVA | | |
0013 401- 07323 13664.000 TON | 27. 42000 374666. 88| 34. 00000 464576. 00|
QC/ QM- HVA, 4, 64, SURFACE, 9.5 mm | | |
0014 401- 07393 5071.790 TON | 21. 15000 107268. 36| 25. 00000 126794. 75|
QU QA-HVA, 4, 64, | NTERVEDI ATE, 19.0 nm | | |
0015 406- 05520 51.000 TON | 1. 00000 51. 00| 145. 00000 7395. 00|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 449, 000. 00 ROQUTE : SR 14
CALL ORDER . 330 CONTRACT I D : RS-26687-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0016 601-01942 1.000 EACH 1135. 00000 1135. 00| 1500. 00000 1500. 00|

GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, MODI FIED, 17 FT. RADI US | |
0017 601-02136 1.000 EACH 1135. 00000 1135. 00| 1500. 00000 1500. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, MODIFIED, 8 FT. 6 IN. RADIUS | | |

0018 601-94689 14.000 EACH 1890. 00000 26460. 00| 2525. 76000 35360. 64|
GUARDRAI L END TREATMENT, GS | [ |
0019 601-97774 1.000 EACH 1050. 00000 1050. 00| 900. 00000 900. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | I

I
0020 601- 99105 1287.500 LFT | 9. 90000 12746. 25| 9. 10000 11716. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 606- 07484 11680. 000 LFT | 0. 26000 3036. 80| 0. 43000 5022. 40|
M LLED HVA SHOULDER CORRUGATI ONS | | [
0023 615- 06520 6.000 EACH| 284. 85000 1709. 10| 218. 25000 1309. 50|
MONUVENT, RE- ESTABLI SH | | |
0024 715- 02631 2.000 EACH| 1139. 45000 2278. 90| 1352. 23000 2704. 46|
SAFETY METAL END SECTION, 6:1, 35 IN, X | | [
24 N [ [ [
0025 715-05235 58.000 LFT | 129. 85000 7531. 30| 85. 62000 4965. 96|
PIPE, TYPE 1, DEFORVED, MN AREA 4.4 | | [
SQ FT. I I I
0026 720- 44000 8.000 EACH| 392. 80000 3142. 40| 250. 00000 2000. 00|
CASTI NG, ADJUST TO GRADE | | [
0027 801- 06203 6468.000 LFT | 0. 01000 64. 68| 0. 30000 1940. 40|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | [
0028 801- 06207 6468.000 LFT | 0. 01000 64. 68| 0. 58000 3751. 44|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0029 801- 06640 57.000 EACH| 81. 00000 4617. 00| 81. 00000 4617. 00|
CONSTRUCTI ON SIGN, A | | |
0030 801- 06775 LUWP|  75220. 60000 75220. 60| 115200. 00000 115200. 00|
MAI NTAI NI NG TRAFFI C | | |
0031 802-91122 3.000 EACH| 145. 00000 435. 00| 145. 00000 435. 00|
SI GN, GROUND MOUNTED, RESET | | |
0032 804- 04435 6.000 EACH| 5. 40000 32. 40| 17. 03000 102. 18|
DELI NEATOR POST, REMOVE | | |
0033 804- 06771 6.000 EACH| 18. 00000 108. 00| 40. 00000 240. 00|
DELI NEATOR POST, FLEXI BLE | | |
0034 805- 06592 65.000 LFT | 9. 00000 585. 00| 9. 00000 585. 00|

CONDUI T, STEEL, GALVAN ZED, 2 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PAGE : 330 -3

ENG NEER S ESTI MATE: $ 1, 449, 000. 00 ROQUTE : SR 14
CALL ORDER . 330 CONTRACT I D : RS-26687-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0035 805- 78470 4367.000 LFT | 0. 20000 873. 40| 0. 20000 873. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0036 805- 78510 130. 000 LFT | 0. 60000 78. 00| 0. 60000 78. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0037 805- 78795 1441.000 LFT | 4. 40000 6340. 40| 4. 40000 6340. 40
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0038 805- 78800 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | | [
0039 808- 03002 1915.000 LFT | 0. 30000 574. 50| 0. 30000 574.50
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0040 808-03631 9433.000 LFT | 0. 30000 2829. 90| 0. 30000 2829. 90
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0041 808- 03632 33359.000 LFT | 0. 30000 10007. 70| 0. 30000 10007. 70
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0042 808- 04896 7192.000 LFT | 0. 30000 2157. 60| 0. 30000 2157. 60
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0043 808- 05534 2150. 000 LFT | 0. 75000 1612. 50| 0. 75000 1612. 50
LI NE, EPOXY, SOLID, WHI TE, 8 IN. | | |
CROSSHATCH | | |
0044 808- 05535 455. 000 LFT | 6. 25000 2843. 75| 6. 25000 2843. 75|
TRANSVERSE MARKI NGS, EPOXY, SOLI D, | | [
VWH TE, CROSSHATCH LINE, 24 IN | | [
0045 808-06713 63080. 000 LFT | 0. 10000 6308. 00| 0. 10000 6308. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0046 808-06714 9180. 000 LFT | 0. 10000 918. 00| 0. 10000 918. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0047 808- 06800 502. 000 LFT | 6. 25000 3137. 50| 6. 25000 3137. 50|
TRANSVERSE NMARKI NGS, EPOXY, SOQLI D, | | |
YELLOW CROSSHATCH LINE, 24 IN | | |
0048 808- 74805 403.000 LFT | 6. 55000 2639. 65| 6. 55000 2639. 65|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN. | | [
0049 808- 74807 28.000 EACH 80. 00000 2240. 00| 80. 00000 2240. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | [ |
0050 808- 74808 24.000 EACH 85. 00000 2040. 00| 85. 00000 2040. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) | | |
0051 808- 75996 1150. 000 EACH 2. 75000 3162. 50| 2. 25000 2587. 50|

SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 330 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 449, 000. 00 ROQUTE : SR 14
CALL ORDER . 330 CONTRACT I D : RS-26687-A COUNTI ES : ALLEN
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75998 1150. 000 EACH 18. 95000 21792. 50| 18. 95000 21792. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0053 808- 98000 1812.000 LFT | 0. 75000 1359. 00| 0. 75000 1359. 00|
LI NE, EPOXY, SCOLID, YELLOW 8 IN. | | |
CROSSHATCH | | |
0054 805-92951 11. 000 EACH 275. 00000 3025. 00| 275. 00000 3025. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0055 610-07487 1526. 200 TON | 47. 15000 71960. 33| 50. 28000 76737. 34|
HVA FOR APPROACHES, TYPE B | | |
SECTI ON TOTALS | $ 975, 011. 54| $ 1,193,035.78|
------------------------------------------ g

CONTRACT TOTALS | $ 975, 011. 54| $ 1,193,035.78|







